Vendor Ranking

Letting: CT190522 May 22, 2019 10:30 AM
Call Order: 009
Contract: T4519
District: District 4
Counties: BROWARD
Fed Aid No: 8886868A
Contract Time: 677 AVAILABLE DAYS
Project(s): 43469715201 (*) 43469715202
Contract Desc: 56TH AVE, 62ND AVE AND 64TH AVE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HORIZON CONTRACTORS, INC.	Responsive	Winning bid	$4,993,116.93	100.00%
2	ACOSTA TRACTORS, INC.	Responsive	Non-Winning Bid	$5,544,876.79	111.05%
3	H & R PAVING, INC.	Responsive	Non-Winning Bid	$5,848,939.47	117.14%
4	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$6,095,204.82	122.07%
5	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$6,148,174.14	123.13%
6	THE STOUT GROUP LLC	Responsive	Non-Winning Bid	$6,163,281.11	123.44%
7	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$6,512,620.34	130.43%
8	ROSSO SITE DEVELOPMENT, INC.	Responsive	Non-Winning Bid	$6,567,082.72	131.52%
9	ENGECON CONSTRUCTION INC.	Responsive	Non-Winning Bid	$6,598,426.87	132.15%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

District: District 4 **Counties:** BROWARD **Fed Aid No:** 8886868A

Contract Time: 677 AVAILABLE DAYS **Project(s):** 43469715201 (*) 43469715202

Contract Descr: 56TH AVE, 62ND AVE AND 64TH AVE

The improvements under this contract consist of but not limited to Bike Lane/Sidewalk and/or Shared Lane Markings along 56th Ave., 62nd Ave. and 64th Ave.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) ACOSTA TRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43469715201 (1.000) LS	300,000.00000	300,000.00	384,166.06000	384,166.06	596,664.44000	596,664.44
0010 0102 1 MAINTENANCE OF TRAFFIC 43469715201 (677.000) DA (LS)	165,000.00000	165,000.00	46,531.79000	46,531.79	152,325.00000	152,325.00
0015 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 130.000 CY	20.00000	2,600.00	64.55000	8,391.50	20.00000	2,600.00
0020 0102 60 WORK ZONE SIGN 405,715.000 ED	0.20000	81,143.00	0.25000	101,428.75	0.19000	77,085.85
0025 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 950.000 LF	1.00000	950.00	46.48000	44,156.00	34.00000	32,300.00
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 264,792.000 ED	0.13000	34,422.96	0.15000	39,718.80	0.12000	31,775.04
0035 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 698.000 ED	0.35000	244.30	0.58000	404.84	0.34000	237.32

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) ACOSTA TRACTORS, INC.		(3) H & R PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 76 328.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	6.00000	1,968.00	7.75000	2,542.00	5.75000	1,886.00
0045 0102 78 1,820.000 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER EA	3.00000	5,460.00	3.44000	6,260.80	3.00000	5,460.00
0050 0102 99 3,462.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	10.00000	34,620.00	12.91000	44,694.42	9.75000	33,754.50
0055 0102107 1 810.000 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED	10.50000	8,505.00	12.15000	9,841.50	7.00000	5,670.00
0060 0104 10 3 2,310.000 SEDIMENT BARRIER LF	2.00000	4,620.00	3.76000	8,685.60	1.58000	3,649.80
0065 0104 18 167.000 INLET PROTECTION SYSTEM EA	80.00000	13,360.00	85.97000	14,356.99	115.00000	19,205.00
0070 0110 1 1 (10.330) CLEARING & GRUBBING 43469715201 AC (LS)	175,000.00000	175,000.00	74,518.62000	74,518.62	476,432.00000	476,432.00
0075 0110 2 2 0.810 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN AC	10,000.00000	8,100.00	156,815.53000	127,020.58	222,222.00000	179,999.82
0080 0110 4 10 6,639.000 REMOVAL OF EXISTING CONCRETE SY	12.00000	79,668.00	4.70000	31,203.30	10.00000	66,390.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) ACOSTA TRACTORS, INC.		(3) H & R PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0110 7 1 MAILBOX, F&I SINGLE 2.000 EA	250.00000	500.00	1,054.68000	2,109.36	131.00000	262.00
0090 0120 1 REGULAR EXCAVATION 8,548.000 CY	4.00000	34,192.00	13.09000	111,893.32	21.00000	179,508.00
0095 0120 4 SUBSOIL EXCAVATION 776.000 CY	12.00000	9,312.00	19.42000	15,069.92	37.00000	28,712.00
0100 0120 6 EMBANKMENT 949.000 CY	20.00000	18,980.00	46.94000	44,546.06	30.00000	28,470.00
0105 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 4,300.000 SY	10.00000	43,000.00	4.49000	19,307.00	11.00000	47,300.00
0110 0160 4 TYPE B STABILIZATION 21,613.000 SY	4.00000	86,452.00	8.25000	178,307.25	6.00000	129,678.00
0115 0285701 OPTIONAL BASE, BASE GROUP 01 15,529.000 SY	10.00000	155,290.00	7.51000	116,622.79	7.00000	108,703.00
0120 0285706 OPTIONAL BASE, BASE GROUP 06 4,459.000 SY	15.00000	66,885.00	8.19000	36,519.21	10.00000	44,590.00
0125 0286 1 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS 3,622.000 SY	20.00000	72,440.00	11.98000	43,391.56	19.00000	68,818.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) ACOSTA TRACTORS, INC.		(3) H & R PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0327 70 1 56,606.000 MILLING EXIST ASPH PAVT, 1" AVG DEPTH SY	2.10000	118,872.60	2.41000	136,420.46	8.73000	494,170.38
0135 0327 70 12 6,727.000 MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH SY	3.40000	22,871.80	3.86000	25,966.22	3.50000	23,544.50
0140 0334 1 13 1,336.900 SUPERPAVE ASPHALTIC CONC, TRAFFIC C TN	160.00000	213,904.00	177.37000	237,125.95	70.00000	93,583.00
0145 0337 7 82 4,519.500 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 TN	157.00000	709,561.50	177.37000	801,623.72	70.00000	316,365.00
0150 0425 1521 24.000 INLETS, DT BOT, TYPE C,<10' EA	4,400.00000	105,600.00	4,969.23000	119,261.52	3,742.00000	89,808.00
0155 0425 1531 11.000 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10' EA	4,000.00000	44,000.00	3,686.45000	40,550.95	3,437.00000	37,807.00
0160 0425 1561 38.000 INLETS, DT BOT, TYPE F, <10' EA	5,100.00000	193,800.00	4,994.10000	189,775.80	4,546.00000	172,748.00
0165 0425 1910 6.000 INLETS, CLOSED FLUME EA	3,000.00000	18,000.00	3,620.18000	21,721.08	2,938.00000	17,628.00
0170 0425 2 43 1.000 MANHOLES, P-7, PARTIAL EA	3,300.00000	3,300.00	8,825.92000	8,825.92	2,902.00000	2,902.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) ACOSTA TRACTORS, INC.		(3) H & R PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0425 4 INLETS, ADJUST 9.000 EA	1,200.00000	10,800.00	438.52000	3,946.68	541.00000	4,869.00
0180 0425 82 REPLACE GRATE 10.000 EA	1,600.00000	16,000.00	732.15000	7,321.50	835.00000	8,350.00
0185 0425100 13 SPECIAL DRAINAGE STRUCTURE, MANHOLE/INLET, PROJECT 434697-1-52-01 11.000 EA	3,500.00000	38,500.00	8,919.29000	98,112.19	3,221.00000	35,431.00
0190 0443 70 3 FRENCH DRAIN, 18" 5,195.000 LF	85.00000	441,575.00	101.46000	527,084.70	111.00000	576,645.00
0195 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 1,185.000 LF	20.00000	23,700.00	26.72000	31,663.20	18.00000	21,330.00
0200 0520 2 4 CONCRETE CURB, TYPE D 213.000 LF	20.00000	4,260.00	33.26000	7,084.38	20.00000	4,260.00
0205 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 8,439.000 SY	32.00000	270,048.00	38.90000	328,277.10	35.00000	295,365.00
0210 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 2,031.000 SY	46.00000	93,426.00	52.17000	105,957.27	46.00000	93,426.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) ACOSTA TRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0523 1 3 — 2,151.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE	158.00000	339,858.00	174.96000	376,338.96	140.00000	301,140.00
0220 0524 1 2 — 32.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	50.00000	1,600.00	675.13000	21,604.16	80.00000	2,560.00
0225 0527 2 — 3,782.000 SF DETECTABLE WARNINGS	24.00000	90,768.00	27.36000	103,475.52	25.00000	94,550.00
0230 0570 1 1 — 22,412.000 SY PERFORMANCE TURF	2.50000	56,030.00	0.71000	15,912.52	2.00000	44,824.00
0235 0570 1 2 — 4,547.000 SY PERFORMANCE TURF, SOD	2.50000	11,367.50	2.49000	11,322.03	3.50000	15,914.50
0240 0710 11101 — 6.047 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	765.00000	4,625.96	905.41000	5,475.01	700.00000	4,232.90
0245 0710 11201 — 12.093 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	730.00000	8,827.89	904.74000	10,941.02	700.00000	8,465.10
0250 0999 16 — (1.000) LS PARTNERING, DO NOT BID 43469715201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0255 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43469715201	58,792.37000	58,792.37	58,792.37000	58,792.37	58,792.37000	58,792.37

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) ACOSTA TRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$4,308,800.88**		**$4,812,268.25**		**$5,146,186.52**
SECTION: 0002 Signing						
0260 0630 2 11 10.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	11.00000	110.00	14.24000	142.40	10.00000	100.00
0265 0635 2 11 1.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,000.00000	1,000.00	965.29000	965.29	650.00000	650.00
0270 0700 1 11 76.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	315.00000	23,940.00	361.99000	27,511.24	300.00000	22,800.00
0275 0700 1 12 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,200.00000	1,200.00	1,236.78000	1,236.78	1,000.00000	1,000.00
0280 0700 1 50 41.000 AS SINGLE POST SIGN, RELOCATE	165.00000	6,765.00	260.45000	10,678.45	200.00000	8,200.00
0285 0700 1 60 38.000 AS SINGLE POST SIGN, REMOVE	30.00000	1,140.00	6.03000	229.14	20.00000	760.00
0290 0700 2 50 1.000 AS MULTI- POST SIGN, GROUND MOUNT, RELOCATE	3,000.00000	3,000.00	3,619.85000	3,619.85	2,000.00000	2,000.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) ACOSTA TRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0295 0700 3601 1.000 SIGN PANEL, REMOVE, UP TO 12 SF EA	200.00000	200.00	84.46000	84.46	50.00000	50.00
0300 0710 90 (1.000) PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43469715201 LS	32,000.00000	32,000.00	26,429.56000	26,429.56	24,800.00000	24,800.00
0305 0711 11123 948.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT LF	1.80000	1,706.40	1.93000	1,829.64	2.00000	1,896.00
0310 0711 11124 2,723.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS LF	2.75000	7,488.25	2.65000	7,215.95	3.00000	8,169.00
0315 0711 11125 675.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK LF	3.30000	2,227.50	3.74000	2,524.50	3.00000	2,025.00
0320 0711 11141 0.480 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" GM	2,000.00000	960.00	1,206.63000	579.18	2,000.00000	960.00
0325 0711 11160 4.000 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL EA	200.00000	800.00	120.66000	482.64	100.00000	400.00
0330 0711 11170 69.000 THERMOPLASTIC, STANDARD, WHITE, ARROW EA	56.00000	3,864.00	84.46000	5,827.74	50.00000	3,450.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) ACOSTA TRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0335 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 870.000 LF	2.80000	2,436.00	2.65000	2,305.50	3.00000	2,610.00
0340 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.020 GM	5,000.00000	100.00	1,206.50000	24.13	2,000.00000	40.00
0345 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 973.000 LF	12.00000	11,676.00	10.86000	10,566.78	10.00000	9,730.00
0350 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 777.000 LF	18.00000	13,986.00	19.31000	15,003.87	16.00000	12,432.00
0355 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 368.000 EA	395.00000	145,360.00	361.99000	133,212.32	550.00000	202,400.00
0360 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 89.000 EA	390.00000	34,710.00	361.99000	32,217.11	100.00000	8,900.00
0365 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 9.970 GM	3,410.00000	33,997.70	4,524.81000	45,112.36	3,800.00000	37,886.00
0370 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 2.780 GM	3,500.00000	9,730.00	4,524.81000	12,578.97	3,800.00000	10,564.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) ACOSTA TRACTORS, INC.		(3) H & R PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0375 0711 16231 2.420 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	1,400.00000	3,388.00	1,508.27000	3,650.01	1,000.00000	2,420.00
0002 Signing Section Totals:		**$341,784.85**		**$344,027.87**		**$364,242.00**
SECTION: 0003 Signalization						
0380 0630 2 11 121.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	11.00000	1,331.00	13.56000	1,640.76	10.00000	1,210.00
0385 0630 2 12 2,390.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	20.00000	47,800.00	32.84000	78,487.60	18.00000	43,020.00
0390 0632 7 1 9.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4,200.00000	37,800.00	4,973.93000	44,765.37	5,000.00000	45,000.00
0395 0632 7 6 8.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	600.00000	4,800.00	971.68000	7,773.44	500.00000	4,000.00
0400 0635 2 11 64.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	590.00000	37,760.00	904.96000	57,917.44	650.00000	41,600.00
0405 0646 1 11 56.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,150.00000	64,400.00	1,338.86000	74,976.16	1,200.00000	67,200.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) ACOSTA TRACTORS, INC.		(3) H & R PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0410 0646 1 60 8.000 EA ALUMINUM SIGNALS POLE, REMOVE	70.00000	560.00	265.82000	2,126.56	250.00000	2,000.00
0415 0653 1 11 54.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	1,040.00000	56,160.00	771.97000	41,686.38	1,000.00000	54,000.00
0420 0653 1 12 3.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1,300.00000	3,900.00	1,342.84000	4,028.52	1,500.00000	4,500.00
0425 0653 1 60 44.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	26.25000	1,155.00	129.82000	5,712.08	150.00000	6,600.00
0430 0665 1 11 60.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	340.00000	20,400.00	355.82000	21,349.20	250.00000	15,000.00
0435 0665 1 60 42.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	28.00000	1,176.00	91.10000	3,826.20	50.00000	2,100.00
0440 0670 5400 9.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2,600.00000	23,400.00	1,809.93000	16,289.37	2,800.00000	25,200.00
0445 0678 1104 4.000 EA CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH	120.00000	480.00	293.10000	1,172.40	450.00000	1,800.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) ACOSTA TRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0450 0700 3601 21.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	70.00000	1,470.00	84.46000	1,773.66	100.00000	2,100.00
0003 Signalization Section Totals:		**$302,592.00**		**$363,525.14**		**$315,330.00**
SECTION: 0004 Utilities						
0455 0425 5 1 11.000 EA MANHOLE, ADJUST, UTILITIES	500.00000	5,500.00	741.97000	8,161.67	431.25000	4,743.75
0460 0425 6 44.000 EA VALVE BOXES, ADJUST	480.00000	21,120.00	246.21000	10,833.24	345.00000	15,180.00
0465 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43469715202	319.20000	319.20	319.20000	319.20	319.20000	319.20
0470 1644800 2.000 EA FIRE HYDRANT, RELOCATE	6,500.00000	13,000.00	2,870.71000	5,741.42	1,469.00000	2,938.00
0004 Utilities Section Totals:		**$39,939.20**		**$25,055.53**		**$23,180.95**
Contract Grand Totals:		**$4,993,116.93**		**$5,544,876.79**		**5,848,939.47**

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GENERAL ASPHALT CO., INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43469715201	400,000.00000	400,000.00	613,055.00000	613,055.00	600,000.00000	600,000.00
0010 0102 1 (677.000) DA (LS) MAINTENANCE OF TRAFFIC 43469715201	745,000.00000	745,000.00	413,055.00000	413,055.00	700,000.00000	700,000.00
0015 0102 3 130.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	27.50000	3,575.00	50.00000	6,500.00	28.15000	3,659.50
0020 0102 60 405,715.000 ED WORK ZONE SIGN	0.01000	4,057.15	0.19000	77,085.85	0.19000	77,085.85
0025 0102 71 13 950.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	1.00000	950.00	45.00000	42,750.00	36.00000	34,200.00
0030 0102 74 1 264,792.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.01000	2,647.92	0.25000	66,198.00	0.12000	31,775.04
0035 0102 74 2 698.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.50000	349.00	0.65000	453.70	0.45000	314.10
0040 0102 76 328.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.60000	2,164.80	10.00000	3,280.00	6.00000	1,968.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT CO., INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 78 1,820.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.08000	5,605.60	5.00000	9,100.00	2.80000	5,096.00
0050 0102 99 3,462.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.00000	38,082.00	10.00000	34,620.00	10.00000	34,620.00
0055 0102107 1 810.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	10.81000	8,756.10	10.00000	8,100.00	13.12000	10,627.20
0060 0104 10 3 2,310.000 LF SEDIMENT BARRIER	2.20000	5,082.00	2.50000	5,775.00	3.00000	6,930.00
0065 0104 18 167.000 EA INLET PROTECTION SYSTEM	165.00000	27,555.00	150.00000	25,050.00	150.00000	25,050.00
0070 0110 1 1 (10.330) AC (LS) CLEARING & GRUBBING 43469715201	334,400.00000	334,400.00	413,055.00000	413,055.00	400,000.00000	400,000.00
0075 0110 2 2 0.810 AC SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	350,000.00000	283,500.00	113,055.00000	91,574.55	55,000.00000	44,550.00
0080 0110 4 10 6,639.000 SY REMOVAL OF EXISTING CONCRETE	13.20000	87,634.80	13.55000	89,958.45	12.99000	86,240.61
0085 0110 7 1 2.000 EA MAILBOX, F&I SINGLE	550.00000	1,100.00	275.00000	550.00	350.00000	700.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GENERAL ASPHALT CO., INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0120 1 REGULAR EXCAVATION 8,548.000 CY	3.30000	28,208.40	16.55000	141,469.40	11.38000	97,276.24
0095 0120 4 SUBSOIL EXCAVATION 776.000 CY	11.00000	8,536.00	16.55000	12,842.80	24.48000	18,996.48
0100 0120 6 EMBANKMENT 949.000 CY	22.00000	20,878.00	4.13000	3,919.37	2.87000	2,723.63
0105 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 4,300.000 SY	9.90000	42,570.00	5.55000	23,865.00	3.54000	15,222.00
0110 0160 4 TYPE B STABILIZATION 21,613.000 SY	3.30000	71,322.90	5.13000	110,874.69	5.80000	125,355.40
0115 0285701 OPTIONAL BASE, BASE GROUP 01 15,529.000 SY	12.10000	187,900.90	17.00000	263,993.00	9.99000	155,134.71
0120 0285706 OPTIONAL BASE, BASE GROUP 06 4,459.000 SY	16.50000	73,573.50	25.00000	111,475.00	14.66000	65,368.94
0125 0286 1 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS 3,622.000 SY	22.00000	79,684.00	19.00000	68,818.00	46.21000	167,372.62
0130 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 56,606.000 SY	2.00000	113,212.00	2.50000	141,515.00	2.62000	148,307.72

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT CO., INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0327 70 12 — 6,727.000 SY MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH	3.20000	21,526.40	3.00000	20,181.00	3.15000	21,190.05
0140 0334 1 13 — 1,336.900 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	143.00000	191,176.70	135.00000	180,481.50	134.87000	180,307.70
0145 0337 7 82 — 4,519.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	143.00000	646,288.50	152.00000	686,964.00	158.56000	716,611.92
0150 0425 1521 — 24.000 EA INLETS, DT BOT, TYPE C,<10'	3,740.00000	89,760.00	3,550.00000	85,200.00	3,700.00000	88,800.00
0155 0425 1531 — 11.000 EA INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	3,300.00000	36,300.00	1,690.00000	18,590.00	3,800.00000	41,800.00
0160 0425 1561 — 38.000 EA INLETS, DT BOT, TYPE F, <10'	4,510.00000	171,380.00	3,600.00000	136,800.00	4,400.00000	167,200.00
0165 0425 1910 — 6.000 EA INLETS, CLOSED FLUME	3,300.00000	19,800.00	4,965.00000	29,790.00	4,800.00000	28,800.00
0170 0425 2 43 — 1.000 EA MANHOLES, P-7, PARTIAL	3,630.00000	3,630.00	2,900.00000	2,900.00	8,000.00000	8,000.00
0175 0425 4 — 9.000 EA INLETS, ADJUST	1,320.00000	11,880.00	905.00000	8,145.00	950.00000	8,550.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GENERAL ASPHALT CO., INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0425 82 REPLACE GRATE 10.000 EA	2,640.00000	26,400.00	950.00000	9,500.00	1,150.00000	11,500.00
0185 0425100 13 SPECIAL DRAINAGE STRUCTURE, MANHOLE/INLET, PROJECT 434697-1-52-01 11.000 EA	3,850.00000	42,350.00	3,900.00000	42,900.00	3,100.00000	34,100.00
0190 0443 70 3 FRENCH DRAIN, 18" 5,195.000 LF	99.00000	514,305.00	110.00000	571,450.00	120.00000	623,400.00
0195 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 1,185.000 LF	22.00000	26,070.00	18.00000	21,330.00	17.25000	20,441.25
0200 0520 2 4 CONCRETE CURB, TYPE D 213.000 LF	22.00000	4,686.00	24.00000	5,112.00	13.64000	2,905.32
0205 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 8,439.000 SY	35.20000	297,052.80	31.00000	261,609.00	34.60000	291,989.40
0210 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 2,031.000 SY	50.60000	102,768.60	42.00000	85,302.00	43.46000	88,267.26
0215 0523 1 3 PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE 2,151.000 SY	159.50000	343,084.50	62.50000	134,437.50	65.00000	139,815.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT CO., INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 32.000 SY	44.00000	1,408.00	90.00000	2,880.00	44.18000	1,413.76
0225 0527 2 DETECTABLE WARNINGS 3,782.000 SF	27.50000	104,005.00	20.00000	75,640.00	18.19000	68,794.58
0230 0570 1 1 PERFORMANCE TURF 22,412.000 SY	2.97000	66,563.64	6.50000	145,678.00	0.36000	8,068.32
0235 0570 1 2 PERFORMANCE TURF, SOD 4,547.000 SY	2.97000	13,504.59	7.00000	31,829.00	2.50000	11,367.50
0240 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 6.047 GM	770.00000	4,656.19	875.00000	5,291.13	699.19000	4,228.00
0245 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 12.093 GM	770.00000	9,311.61	875.00000	10,581.38	699.83000	8,463.04
0250 0999 16 PARTNERING, DO NOT BID 43469715201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0255 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43469715201 (1.000) LS	58,792.37000	58,792.37	58,792.37000	58,792.37	58,792.37000	58,792.37
0001 Roadway Section Totals:		**$5,389,044.97**		**$5,416,316.69**		**$5,499,379.51**

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT CO., INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0260 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 10.000 LF	12.67000	126.70	25.00000	250.00	13.06000	130.60
0265 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 1.000 EA	880.00000	880.00	1,000.00000	1,000.00	868.76000	868.76
0270 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 76.000 AS	357.50000	27,170.00	345.00000	26,220.00	345.00000	26,220.00
0275 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	1,265.00000	1,265.00	611.00000	611.00	610.00000	610.00
0280 0700 1 50 SINGLE POST SIGN, RELOCATE 41.000 AS	324.50000	13,304.50	350.00000	14,350.00	350.00000	14,350.00
0285 0700 1 60 SINGLE POST SIGN, REMOVE 38.000 AS	27.50000	1,045.00	5.00000	190.00	20.00000	760.00
0290 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE 1.000 AS	3,025.00000	3,025.00	2,560.00000	2,560.00	2,560.00000	2,560.00
0295 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	27.50000	27.50	50.00000	50.00	50.00000	50.00
0300 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43469715201 (1.000) LS	31,405.11000	31,405.11	63,070.00000	63,070.00	28,550.00000	28,550.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT CO., INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0305 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 948.000 LF	1.76000	1,668.48	1.55000	1,469.40	1.60000	1,516.80
0310 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 2,723.000 LF	2.75000	7,488.25	2.45000	6,671.35	2.50000	6,807.50
0315 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 675.000 LF	3.47000	2,342.25	3.40000	2,295.00	3.15000	2,126.25
0320 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.480 GM	1,485.00000	712.80	1,102.00000	528.96	1,350.00000	648.00
0325 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 4.000 EA	110.00000	440.00	50.00000	200.00	100.00000	400.00
0330 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 69.000 EA	55.00000	3,795.00	40.00000	2,760.00	50.00000	3,450.00
0335 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 870.000 LF	2.75000	2,392.50	2.45000	2,131.50	2.50000	2,175.00
0340 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.020 GM	1,485.00000	29.70	1,102.00000	22.04	1,350.00000	27.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT CO., INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0345 0711 14123 973.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	12.65000	12,308.45	12.00000	11,676.00	11.50000	11,189.50
0350 0711 14125 777.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	18.15000	14,102.55	19.50000	15,151.50	16.50000	12,820.50
0355 0711 14160 368.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	385.00000	141,680.00	450.00000	165,600.00	350.00000	128,800.00
0360 0711 14170 89.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	385.00000	34,265.00	350.00000	31,150.00	350.00000	31,150.00
0365 0711 16101 9.970 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,410.00000	33,997.70	4,450.00000	44,366.50	3,100.00000	30,907.00
0370 0711 16201 2.780 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,410.00000	9,479.80	4,450.00000	12,371.00	3,100.00000	8,618.00
0375 0711 16231 2.420 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	1,375.00000	3,327.50	1,250.00000	3,025.00	1,250.00000	3,025.00
0002 Signing Section Totals:		**$346,278.79**		**$407,719.25**		**$317,759.91**

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT CO., INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0380 0630 2 11 — 121.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	12.07000	1,460.47	11.00000	1,331.00	8.59000	1,039.39
0385 0630 2 12 — 2,390.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	29.24000	69,883.60	27.00000	64,530.00	15.31000	36,590.90
0390 0632 7 1 — 9.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4,427.74000	39,849.66	4,030.00000	36,270.00	3,555.17000	31,996.53
0395 0632 7 6 — 8.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	864.97000	6,919.76	787.00000	6,296.00	1,388.97000	11,111.76
0400 0635 2 11 — 64.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	825.00000	52,800.00	750.00000	48,000.00	731.38000	46,808.32
0405 0646 1 11 — 56.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,191.84000	66,743.04	1,084.00000	60,704.00	875.46000	49,025.76
0410 0646 1 60 — 8.000 EA ALUMINUM SIGNALS POLE, REMOVE	236.63000	1,893.04	216.00000	1,728.00	225.71000	1,805.68
0415 0653 1 11 — 54.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	687.20000	37,108.80	625.00000	33,750.00	616.32000	33,281.28

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT CO., INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0420 0653 1 12 — 3.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1,195.39000	3,586.17	1,087.00000	3,261.00	1,338.52000	4,015.56
0425 0653 1 60 — 44.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	115.57000	5,085.08	106.00000	4,664.00	243.08000	10,695.52
0430 0665 1 11 — 60.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	316.75000	19,005.00	288.00000	17,280.00	235.06000	14,103.60
0435 0665 1 60 — 42.000 EA PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	81.09000	3,405.78	74.00000	3,108.00	114.60000	4,813.20
0440 0670 5400 — 9.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	1,237.20000	11,134.80	1,125.00000	10,125.00	4,923.84000	44,314.56
0445 0678 1104 — 4.000 EA CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH	260.91000	1,043.64	238.00000	952.00	176.06000	704.24
0450 0700 3601 — 21.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	108.12000	2,270.52	100.00000	2,100.00	69.45000	1,458.45
0003 Signalization Section Totals:		**$322,189.36**		**$294,099.00**		**$291,764.75**

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT CO., INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0455 0425 5 1 MANHOLE, ADJUST, UTILITIES 11.000 EA	467.50000	5,142.50	950.00000	10,450.00	650.00000	7,150.00
0460 0425 6 VALVE BOXES, ADJUST 44.000 EA	357.50000	15,730.00	350.00000	15,400.00	450.00000	19,800.00
0465 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43469715202 (1.000) LS	319.20000	319.20	319.20000	319.20	319.20000	319.20
0470 1644800 FIRE HYDRANT, RELOCATE 2.000 EA	8,250.00000	16,500.00	1,935.00000	3,870.00	13,553.87000	27,107.74
0004 Utilities Section Totals:		**$37,691.70**		**$30,039.20**		**$54,376.94**
Contract Grand Totals:		**$6,095,204.82**		**$6,148,174.14**		**6,163,281.11**

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ROSSO SITE DEVELOPMENT, INC.		(9) ENGECON CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43469715201 (1.000) LS	254,900.00000	254,900.00	984,141.63000	984,141.63	650,000.00000	650,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43469715201 (677.000) DA (LS)	435,000.00000	435,000.00	88,078.93000	88,078.93	350,000.00000	350,000.00
0015 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 130.000 CY	58.12000	7,555.60	14.85000	1,930.50	85.00000	11,050.00
0020 0102 60 WORK ZONE SIGN 405,715.000 ED	0.19000	77,085.85	0.19000	77,085.85	0.21000	85,200.15
0025 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 950.000 LF	42.70000	40,565.00	36.00000	34,200.00	40.00000	38,000.00
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 264,792.000 ED	0.12000	31,775.04	0.12000	31,775.04	0.13000	34,422.96
0035 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 698.000 ED	0.45000	314.10	0.45000	314.10	0.46000	321.08
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 328.000 ED	6.00000	1,968.00	6.00000	1,968.00	6.50000	2,132.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ROSSO SITE DEVELOPMENT, INC.		(9) ENGECON CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 1,820.000 EA	2.80000	5,096.00	3.15000	5,733.00	2.81000	5,114.20
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 3,462.000 ED	10.00000	34,620.00	10.00000	34,620.00	15.00000	51,930.00
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 810.000 ED	10.00000	8,100.00	10.57000	8,561.70	12.00000	9,720.00
0060 0104 10 3 SEDIMENT BARRIER 2,310.000 LF	1.40000	3,234.00	0.35000	808.50	1.80000	4,158.00
0065 0104 18 INLET PROTECTION SYSTEM 167.000 EA	145.00000	24,215.00	103.50000	17,284.50	175.00000	29,225.00
0070 0110 1 1 CLEARING & GRUBBING 43469715201 (10.330) AC (LS)	509,012.00000	509,012.00	158,185.38000	158,185.38	370,000.00000	370,000.00
0075 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 0.810 AC	462,415.00000	374,556.15	8,055.30000	6,524.79	130,000.00000	105,300.00
0080 0110 4 10 REMOVAL OF EXISTING CONCRETE 6,639.000 SY	12.00000	79,668.00	4.45000	29,543.55	25.00000	165,975.00
0085 0110 7 1 MAILBOX, F&I SINGLE 2.000 EA	125.00000	250.00	66.68000	133.36	150.00000	300.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ROSSO SITE DEVELOPMENT, INC.		(9) ENGECON CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0120 1 8,548.000 CY REGULAR EXCAVATION	25.95000	221,820.60	25.03000	213,956.44	14.00000	119,672.00
0095 0120 4 776.000 CY SUBSOIL EXCAVATION	18.35000	14,239.60	19.50000	15,132.00	20.00000	15,520.00
0100 0120 6 949.000 CY EMBANKMENT	15.45000	14,662.05	18.13000	17,205.37	39.00000	37,011.00
0105 0145 2 4,300.000 SY GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	3.70000	15,910.00	5.79000	24,897.00	4.00000	17,200.00
0110 0160 4 21,613.000 SY TYPE B STABILIZATION	5.70000	123,194.10	9.19000	198,623.47	16.00000	345,808.00
0115 0285701 15,529.000 SY OPTIONAL BASE, BASE GROUP 01	11.21000	174,080.09	14.34000	222,685.86	22.00000	341,638.00
0120 0285706 4,459.000 SY OPTIONAL BASE, BASE GROUP 06	13.90000	61,980.10	20.57000	91,721.63	25.00000	111,475.00
0125 0286 1 3,622.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	69.70000	252,453.40	9.53000	34,517.66	28.00000	101,416.00
0130 0327 70 1 56,606.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2.25000	127,363.50	2.31000	130,759.86	2.50000	141,515.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ROSSO SITE DEVELOPMENT, INC.		(9) ENGECON CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0327 70 12 6,727.000 SY MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH	2.25000	15,135.75	2.31000	15,539.37	3.50000	23,544.50
0140 0334 1 13 1,336.900 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	112.00000	149,732.80	159.60000	213,369.24	129.30000	172,861.17
0145 0337 7 82 4,519.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	132.50000	598,833.75	176.40000	797,239.80	152.00000	686,964.00
0150 0425 1521 24.000 EA INLETS, DT BOT, TYPE C,<10'	8,107.00000	194,568.00	5,565.00000	133,560.00	3,600.00000	86,400.00
0155 0425 1531 11.000 EA INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	7,867.00000	86,537.00	3,990.00000	43,890.00	3,500.00000	38,500.00
0160 0425 1561 38.000 EA INLETS, DT BOT, TYPE F, <10'	8,378.00000	318,364.00	5,985.00000	227,430.00	4,170.75000	158,488.50
0165 0425 1910 6.000 EA INLETS, CLOSED FLUME	5,739.00000	34,434.00	4,200.00000	25,200.00	6,900.00000	41,400.00
0170 0425 2 43 1.000 EA MANHOLES, P-7, PARTIAL	2,710.00000	2,710.00	4,462.50000	4,462.50	5,000.00000	5,000.00
0175 0425 4 9.000 EA INLETS, ADJUST	1,290.00000	11,610.00	672.00000	6,048.00	850.00000	7,650.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ROSSO SITE DEVELOPMENT, INC.		(9) ENGECON CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0425 82 REPLACE GRATE 10.000 EA	770.00000	7,700.00	787.50000	7,875.00	2,000.00000	20,000.00
0185 0425100 13 SPECIAL DRAINAGE STRUCTURE, MANHOLE/INLET, PROJECT 434697-1-52-01 11.000 EA	7,032.00000	77,352.00	1,050.00000	11,550.00	4,000.00000	44,000.00
0190 0443 70 3 FRENCH DRAIN, 18" 5,195.000 LF	83.93000	436,016.35	157.50000	818,212.50	149.50000	776,652.50
0195 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 1,185.000 LF	23.50000	27,847.50	22.61000	26,792.85	25.00000	29,625.00
0200 0520 2 4 CONCRETE CURB, TYPE D 213.000 LF	23.50000	5,005.50	27.50000	5,857.50	20.00000	4,260.00
0205 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 8,439.000 SY	35.75000	301,694.25	37.55000	316,884.45	36.00000	303,804.00
0210 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 2,031.000 SY	48.45000	98,401.95	70.20000	142,576.20	52.00000	105,612.00
0215 0523 1 3 PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE 2,151.000 SY	164.99000	354,893.49	152.25000	327,489.75	62.81000	135,104.31

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ROSSO SITE DEVELOPMENT, INC.		(9) ENGECON CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 32.000 SY	106.75000	3,416.00	80.91000	2,589.12	135.00000	4,320.00
0225 0527 2 DETECTABLE WARNINGS 3,782.000 SF	23.00000	86,986.00	18.06000	68,302.92	25.00000	94,550.00
0230 0570 1 1 PERFORMANCE TURF 22,412.000 SY	3.40000	76,200.80	3.04000	68,132.48	2.00000	44,824.00
0235 0570 1 2 PERFORMANCE TURF, SOD 4,547.000 SY	3.40000	15,459.80	4.74000	21,552.78	2.00000	9,094.00
0240 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 6.047 GM	700.00000	4,232.90	918.75000	5,555.68	703.80000	4,255.88
0245 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 12.093 GM	700.00000	8,465.10	918.75000	11,110.44	703.80000	8,511.05
0250 0999 16 PARTNERING, DO NOT BID 43469715201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0255 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43469715201 (1.000) LS	58,792.37000	58,792.37	58,792.37000	58,792.37	58,792.37000	58,792.37
0001 Roadway Section Totals:		**$5,874,007.49**		**$5,796,401.07**		**$6,014,316.67**

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ROSSO SITE DEVELOPMENT, INC.		(9) ENGECON CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0260 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 10.000 LF	20.00000	200.00	12.39000	123.90	25.15000	251.50
0265 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 1.000 EA	1,100.00000	1,100.00	840.00000	840.00	1,005.00000	1,005.00
0270 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 76.000 AS	300.00000	22,800.00	311.85000	23,700.60	350.00000	26,600.00
0275 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	1,025.00000	1,025.00	1,365.00000	1,365.00	615.00000	615.00
0280 0700 1 50 SINGLE POST SIGN, RELOCATE 41.000 AS	180.00000	7,380.00	262.50000	10,762.50	355.00000	14,555.00
0285 0700 1 60 SINGLE POST SIGN, REMOVE 38.000 AS	5.00000	190.00	10.50000	399.00	25.00000	950.00
0290 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE 1.000 AS	3,000.00000	3,000.00	3,675.00000	3,675.00	2,575.00000	2,575.00
0295 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	70.00000	70.00	10.50000	10.50	50.25000	50.25
0300 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43469715201 (1.000) LS	28,550.10000	28,550.10	61,767.99000	61,767.99	28,690.00000	28,690.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ROSSO SITE DEVELOPMENT, INC.		(9) ENGECON CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0305 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 948.000 LF	1.60000	1,516.80	1.63000	1,545.24	1.61000	1,526.28
0310 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 2,723.000 LF	2.50000	6,807.50	2.57000	6,998.11	2.51000	6,834.73
0315 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 675.000 LF	3.15000	2,126.25	3.57000	2,409.75	3.17000	2,139.75
0320 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.480 GM	1,350.00000	648.00	1,157.10000	555.41	1,355.00000	650.40
0325 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 4.000 EA	100.00000	400.00	52.50000	210.00	100.50000	402.00
0330 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 69.000 EA	50.00000	3,450.00	42.00000	2,898.00	65.50000	4,519.50
0335 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 870.000 LF	2.50000	2,175.00	2.57000	2,235.90	2.51000	2,183.70
0340 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.020 GM	1,350.00000	27.00	1,157.10000	23.14	1,357.00000	27.14

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ROSSO SITE DEVELOPMENT, INC.		(9) ENGECON CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0345 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 973.000 LF	11.50000	11,189.50	12.60000	12,259.80	11.55000	11,238.15
0350 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 777.000 LF	16.50000	12,820.50	20.48000	15,912.96	16.55000	12,859.35
0355 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 368.000 EA	350.00000	128,800.00	472.50000	173,880.00	351.00000	129,168.00
0360 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 89.000 EA	350.00000	31,150.00	367.50000	32,707.50	351.00000	31,239.00
0365 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 9.970 GM	3,100.00000	30,907.00	4,672.50000	46,584.83	3,110.00000	31,006.70
0370 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 2.780 GM	3,100.00000	8,618.00	4,672.50000	12,989.55	3,110.00000	8,645.80
0375 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 2.420 GM	1,250.00000	3,025.00	1,312.50000	3,176.25	1,255.00000	3,037.10
0002 Signing Section Totals:		**$307,975.65**		**$417,030.93**		**$320,769.35**

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ROSSO SITE DEVELOPMENT, INC.		(9) ENGECON CONSTRUCTION INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0380 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 121.000 LF	11.00000	1,331.00	11.80000	1,427.80	6.75000	816.75
0385 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,390.000 LF	26.60000	63,574.00	28.58000	68,306.20	12.05000	28,799.50
0390 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 9.000 PI	4,026.00000	36,234.00	4,328.32000	38,954.88	2,800.00000	25,200.00
0395 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 8.000 PI	787.00000	6,296.00	845.55000	6,764.40	1,090.00000	8,720.00
0400 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 64.000 EA	750.00000	48,000.00	787.50000	50,400.00	575.00000	36,800.00
0405 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 56.000 EA	1,084.00000	60,704.00	1,165.08000	65,244.48	685.00000	38,360.00
0410 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 8.000 EA	216.00000	1,728.00	231.32000	1,850.56	180.00000	1,440.00
0415 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 54.000 AS	625.00000	33,750.00	671.77000	36,275.58	485.00000	26,190.00

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ROSSO SITE DEVELOPMENT, INC.		(9) ENGECON CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0420 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	1,087.00000	3,261.00	1,168.55000	3,505.65	1,050.00000	3,150.00
0425 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 44.000 AS	106.00000	4,664.00	112.97000	4,970.68	190.85000	8,397.40
0430 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 60.000 EA	288.00000	17,280.00	309.63000	18,577.80	185.00000	11,100.00
0435 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN 42.000 EA	74.00000	3,108.00	79.28000	3,329.76	90.00000	3,780.00
0440 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 9.000 AS	1,125.00000	10,125.00	1,575.00000	14,175.00	3,865.00000	34,785.00
0445 0678 1104 CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH 4.000 EA	240.00000	960.00	255.06000	1,020.24	140.00000	560.00
0450 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 21.000 EA	99.00000	2,079.00	105.69000	2,219.49	55.00000	1,155.00
0003 Signalization Section Totals:		**$293,094.00**		**$317,022.52**		**$229,253.65**

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ROSSO SITE DEVELOPMENT, INC.		(9) ENGECON CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0455 0425 5 1 MANHOLE, ADJUST, UTILITIES 11.000 EA	700.00000	7,700.00	1,155.00000	12,705.00	603.00000	6,633.00
0460 0425 6 VALVE BOXES, ADJUST 44.000 EA	490.00000	21,560.00	472.50000	20,790.00	452.25000	19,899.00
0465 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43469715202 (1.000) LS	319.20000	319.20	319.20000	319.20	319.20000	319.20
0470 1644800 FIRE HYDRANT, RELOCATE 2.000 EA	3,982.00000	7,964.00	1,407.00000	2,814.00	3,618.00000	7,236.00
0004 Utilities Section Totals:		**$37,543.20**		**$36,628.20**		**$34,087.20**
Contract Grand Totals:		**$6,512,620.34**		**$6,567,082.72**		**6,598,426.87**

Letting: CT190522 May 22, 2019 **Call Order:** 009 **Contract:** T4519

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office