Vendor Ranking

Letting: CT191030 October 30, 2019 10:30 AM **Call Order:** 001 **Contract:** T3714

District: District 3 **Counties:** BAY **Fed Aid No:** D319003B

Contract Time: 1435 AVAILABLE DAYS **Project(s):** 21787525201 (*)

Contract Desc: SR 390 (ST. ANDREWS BLVD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PHOENIX CONSTRUCTION SERVICES, INC.	Responsive	Winning bid	$42,852,429.99	100.00%
2	GAC CONTRACTORS, INC.	Responsive	Non-Winning Bid	$44,292,274.37	103.36%
3	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$45,071,544.19	105.18%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

District: District 3 **Counties:** BAY **Fed Aid No:** D319003B

Contract Time: 1435 AVAILABLE DAYS **Project(s):** 21787525201 (*)

Contract Descr: SR 390 (ST. ANDREWS BLVD)

The improvements under this contract consist of six (6) lane construction of SR 390 (St. Andrews Blvd.) from SR 368 (23rd St.) to east of CR 2312 (Baldwin Rd.) located in Bay County, FL, including drainage, signalization, signing and pavement marking and sidewalk construction.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 4 1 CONCRETE CLASS IV, CULVERTS 521.700 CY	1,791.80000	934,782.06	1,988.77000	1,037,541.31	2,523.95000	1,316,744.72
0010 0415 1 1 REINFORCING STEEL- ROADWAY 114,567.000 LB	1.80000	206,220.60	0.91000	104,255.97	2.55000	292,145.85
0001 Structures Section Totals:		**$1,141,002.66**		**$1,141,797.28**		**$1,608,890.57**
SECTION: 0002 Roadway						
0015 0101 1 MOBILIZATION 21787525201 (1.000) LS	4,226,800.00000	4,226,800.00	5,308,490.00000	5,308,490.00	4,000,000.00000	4,000,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 21787525201 (1435.000) DA (LS)	2,895,800.00000	2,895,800.00	2,135,159.00000	2,135,159.00	966,226.15000	966,226.15
0025 0102 2 1 SPECIAL DETOUR 1 21787525201 (1.000) LS	379,423.00000	379,423.00	603,139.33000	603,139.33	654,257.70000	654,257.70

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0030 0102 2 2 SPECIAL DETOUR 2 21787525201 (1.000) LS	40,836.00000	40,836.00	275,270.68000	275,270.68	28,670.85000	28,670.85
0035 0102 2 3 SPECIAL DETOUR 3 21787525201 (1.000) LS	50,052.00000	50,052.00	88,580.20000	88,580.20	73,368.60000	73,368.60
0040 0102 2 4 SPECIAL DETOUR 4 21787525201 (1.000) LS	15,810.00000	15,810.00	48,041.23000	48,041.23	32,186.40000	32,186.40
0045 0102 2 5 SPECIAL DETOUR 5 21787525201 (1.000) LS	366,482.00000	366,482.00	740,443.25000	740,443.25	785,971.70000	785,971.70
0050 0102 2 6 SPECIAL DETOUR 6 21787525201 (1.000) LS	28,458.00000	28,458.00	82,612.96000	82,612.96	51,514.45000	51,514.45
0055 0102 2 7 SPECIAL DETOUR 7 21787525201 (1.000) LS	15,810.00000	15,810.00	62,500.33000	62,500.33	15,109.05000	15,109.05
0060 0102 2 8 SPECIAL DETOUR 8 21787525201 (1.000) LS	70,592.00000	70,592.00	110,392.14000	110,392.14	114,382.70000	114,382.70
0065 0102 2 9 SPECIAL DETOUR 9 21787525201 (1.000) LS	8,432.00000	8,432.00	7,215.15000	7,215.15	12,770.25000	12,770.25
0070 0102 2 10 SPECIAL DETOUR 10 21787525201 (1.000) LS	6,324.00000	6,324.00	248,686.31000	248,686.31	11,559.30000	11,559.30

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0075 0102 3 531.500 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	53.80000	28,594.70	41.68000	22,152.92	130.75000	69,493.63
0080 0102 4 (2820.000) SY (LS) PEDESTRIAN SPECIAL DETOUR 21787525201	9,700.00000	9,700.00	112,100.39000	112,100.39	14,304.25000	14,304.25
0085 0102 14 200.000 HR TRAFFIC CONTROL OFFICER	52.70000	10,540.00	66.29000	13,258.00	47.35000	9,470.00
0090 0102 60 462,920.000 ED WORK ZONE SIGN	0.32000	148,134.40	0.33000	152,763.60	0.25000	115,730.00
0095 0102 61 104.000 EA BUSINESS SIGN	59.00000	6,136.00	72.92000	7,583.68	65.10000	6,770.40
0100 0102 71 13 5,475.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	79.10000	433,072.50	62.32000	341,202.00	47.35000	259,241.25
0105 0102 71 23 3,576.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	13.70000	48,991.20	13.26000	47,417.76	9.45000	33,793.20
0110 0102 74 1 1,752,520.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.16000	280,403.20	0.16000	280,403.20	0.10000	175,252.00

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0115 0102 74 2 238,395.000 CHANNELIZING DEVICE, TYPE III, 6' ED	0.32000	76,286.40	0.33000	78,670.35	0.25000	59,598.75
0120 0102 74 7 4,229.000 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) LF	22.10000	93,460.90	26.52000	112,153.08	8.30000	35,100.70
0125 0102 76 2,870.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	19.00000	54,530.00	6.63000	19,028.10	5.60000	16,072.00
0130 0102 78 14,477.000 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER EA	4.50000	65,146.50	6.63000	95,982.51	3.85000	55,736.45
0135 0102 99 9,340.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	19.00000	177,460.00	13.92000	130,012.80	11.85000	110,679.00
0140 0102104 13,205.000 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED	22.60000	298,433.00	13.26000	175,098.30	9.45000	124,787.25
0145 0102107 1 14,030.000 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED	10.80000	151,524.00	13.26000	186,037.80	10.65000	149,419.50
0150 0104 7 4.000 SEDIMENT BASIN / CONTAINMENT SYSTEM EA	4,216.00000	16,864.00	5,276.68000	21,106.72	22,703.80000	90,815.20

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT 4.000 EA	2,108.00000	8,432.00	9,392.91000	37,571.64	58,346.25000	233,385.00
0160 0104 10 3 SEDIMENT BARRIER 19,060.000 LF	8.20000	156,292.00	4.93000	93,965.80	5.75000	109,595.00
0165 0104 11 FLOATING TURBIDITY BARRIER 114.000 LF	12.70000	1,447.80	72.92000	8,312.88	38.55000	4,394.70
0170 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 119.000 LF	21.10000	2,510.90	86.18000	10,255.42	15.75000	1,874.25
0175 0104 15 SOIL TRACKING PREVENTION DEVICE 9.000 EA	2,635.00000	23,715.00	5,303.39000	47,730.51	6,663.15000	59,968.35
0180 0104 18 INLET PROTECTION SYSTEM 114.000 EA	268.80000	30,643.20	271.79000	30,984.06	585.90000	66,792.60
0185 0107 1 LITTER REMOVAL 1,868.640 AC	105.40000	196,954.66	79.55000	148,650.31	41.40000	77,361.70
0190 0107 2 MOWING 1,396.800 AC	158.10000	220,834.08	112.70000	157,419.36	41.40000	57,827.52

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0195 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 21787525201	31,620.00000	31,620.00	12,264.00000	12,264.00	1.20000	1.20
0200 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 21787525201	42,160.00000	42,160.00	16,231.00000	16,231.00	1.20000	1.20
0205 0110 1 1 (69.860) AC (LS) CLEARING & GRUBBING 21787525201	1,214,878.00000	1,214,878.00	2,146,750.00000	2,146,750.00	2,114,109.90000	2,114,109.90
0210 0110 4 10 10,305.000 SY REMOVAL OF EXISTING CONCRETE	21.10000	217,435.50	86.18000	888,084.90	21.55000	222,072.75
0215 0110 7 1 48.000 EA MAILBOX, F&I SINGLE	163.40000	7,843.20	298.32000	14,319.36	159.75000	7,668.00
0220 0120 1 145,857.700 CY REGULAR EXCAVATION	13.10000	1,910,735.87	6.04000	880,980.51	12.60000	1,837,807.02
0225 0120 4 200.000 CY SUBSOIL EXCAVATION	23.20000	4,640.00	21.48000	4,296.00	44.35000	8,870.00
0230 0120 6 77,363.500 CY EMBANKMENT	11.60000	897,416.60	4.24000	328,021.24	8.80000	680,798.80

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0235 0120 75 4 667.000 SY NATURAL CLAY BORROW FOR POND LINER, 24" DEEP FOR PROJECT 217875-2-52-01	49.50000	33,016.50	17.90000	11,939.30	42.65000	28,447.55
0240 0160 4 90,229.000 SY TYPE B STABILIZATION	6.30000	568,442.70	4.48000	404,225.92	7.00000	631,603.00
0245 0285701 212.000 SY OPTIONAL BASE, BASE GROUP 01	30.60000	6,487.20	16.68000	3,536.16	40.55000	8,596.60
0250 0285706 10,898.000 SY OPTIONAL BASE, BASE GROUP 06	26.40000	287,707.20	21.32000	232,345.36	24.40000	265,911.20
0255 0285709 66,384.000 SY OPTIONAL BASE, BASE GROUP 09	26.40000	1,752,537.60	21.32000	1,415,306.88	24.00000	1,593,216.00
0260 0285721 81,218.000 SY OPTIONAL BASE- GRADED AGGREGATE, 16" FOR PROJECT 217875-2-52-01	64.00000	5,197,952.00	59.67000	4,846,278.06	62.05000	5,039,576.90
0265 0286 1 410.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	36.90000	15,129.00	29.17000	11,959.70	29.55000	12,115.50
0270 0327 70 1 6,679.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5.30000	35,398.70	13.26000	88,563.54	5.20000	34,730.80

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0275 0334 1 52 29,268.200 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	123.30000	3,608,769.06	127.39000	3,728,476.00	134.00000	3,921,938.80
0280 0337 7 80 8,487.600 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-9.5, PG 76-22	144.40000	1,225,609.44	143.82000	1,220,686.63	149.75000	1,271,018.10
0285 0400 0 11 165.300 CY CONCRETE CLASS NS, GRAVITY WALL	843.20000	139,380.96	1,299.33000	214,779.25	1,194.20000	197,401.26
0290 0400 1 2 55.700 CY CONCRETE CLASS I, ENDWALLS	1,422.90000	79,255.53	1,098.50000	61,186.45	1,916.90000	106,771.33
0295 0425 1351 66.000 EA INLETS, CURB, TYPE P-5, <10'	6,851.00000	452,166.00	5,236.05000	345,579.30	9,456.75000	624,145.50
0300 0425 1361 24.000 EA INLETS, CURB, TYPE P-6, <10'	8,273.90000	198,573.60	5,154.40000	123,705.60	11,373.65000	272,967.60
0305 0425 1451 12.000 EA INLETS, CURB, TYPE J-5, <10'	10,329.20000	123,950.40	8,745.14000	104,941.68	14,057.35000	168,688.20
0310 0425 1452 9.000 EA INLETS, CURB, TYPE J-5, >10'	13,385.80000	120,472.20	8,925.07000	80,325.63	18,018.95000	162,170.55
0315 0425 1461 7.000 EA INLETS, CURB, TYPE J-6, <10'	12,964.20000	90,749.40	9,793.06000	68,551.42	18,274.55000	127,921.85

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0320 0425 1462 INLETS, CURB, TYPE J-6, >10' 1.000 EA	15,283.00000	15,283.00	12,667.04000	12,667.04	21,213.80000	21,213.80
0325 0425 1521 INLETS, DT BOT, TYPE C,<10' 20.000 EA	6,139.60000	122,792.00	2,858.99000	57,179.80	9,737.20000	194,744.00
0330 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 1.000 EA	8,432.00000	8,432.00	2,961.04000	2,961.04	12,900.10000	12,900.10
0335 0425 1541 INLETS, DT BOT, TYPE D, <10' 4.000 EA	6,007.80000	24,031.20	4,135.83000	16,543.32	12,133.35000	48,533.40
0340 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 4.000 EA	13,069.60000	52,278.40	4,951.03000	19,804.12	19,034.20000	76,136.80
0345 0425 1555 INLETS, DT BOT, TYPE E, PARTIAL 3.000 EA	5,270.00000	15,810.00	4,515.90000	13,547.70	8,555.10000	25,665.30
0350 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	18,972.00000	18,972.00	8,318.53000	8,318.53	25,040.55000	25,040.55
0355 0425 1711 INLETS, GUTTER, TYPE V, <10' 2.000 EA	5,480.80000	10,961.60	10,177.74000	20,355.48	7,795.45000	15,590.90
0360 0425 1910 INLETS, CLOSED FLUME 3.000 EA	5,270.00000	15,810.00	2,898.53000	8,695.59	8,046.30000	24,138.90

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0365 0425 2 41 MANHOLES, P-7, <10' 3.000 EA	8,221.20000	24,663.60	4,750.37000	14,251.11	11,373.65000	34,120.95
0370 0425 2 43 MANHOLES, P-7, PARTIAL 1.000 EA	4,426.80000	4,426.80	3,311.62000	3,311.62	6,900.90000	6,900.90
0375 0425 2 61 MANHOLES, P-8, <10' 8.000 EA	5,586.20000	44,689.60	5,099.59000	40,796.72	8,690.00000	69,520.00
0380 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	7,061.80000	14,123.60	4,002.64000	8,005.28	10,479.10000	20,958.20
0385 0425 2 71 MANHOLES, J-7, <10' 14.000 EA	8,432.00000	118,048.00	7,183.84000	100,573.76	11,373.65000	159,231.10
0390 0425 2 91 MANHOLES, J-8, <10' 5.000 EA	10,540.00000	52,700.00	6,689.09000	33,445.45	15,079.70000	75,398.50
0395 0425 2 92 MANHOLES, J-8, >10' 7.000 EA	12,648.00000	88,536.00	8,552.58000	59,868.06	16,996.60000	118,976.20
0400 0425 10 YARD DRAIN 4.000 EA	2,108.00000	8,432.00	1,090.16000	4,360.64	3,322.65000	13,290.60
0405 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 1,535.000 LF	106.90000	164,091.50	65.85000	101,079.75	134.20000	205,997.00

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0410 0430174124 520.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	114.00000	59,280.00	102.58000	53,341.60	145.70000	75,764.00
0415 0430174130 75.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	166.30000	12,472.50	133.93000	10,044.75	208.30000	15,622.50
0420 0430174136 204.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	196.00000	39,984.00	167.79000	34,229.16	255.60000	52,142.40
0425 0430174142 37.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD	224.50000	8,306.50	210.59000	7,791.83	270.90000	10,023.30
0430 0430174218 68.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	136.60000	9,288.80	90.58000	6,159.44	166.15000	11,298.20
0435 0430175115 81.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	95.00000	7,695.00	49.42000	4,003.02	121.40000	9,833.40
0440 0430175118 8,148.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	99.70000	812,355.60	61.60000	501,916.80	132.90000	1,082,869.20
0445 0430175124 3,589.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	114.00000	409,146.00	80.16000	287,694.24	143.15000	513,765.35
0450 0430175130 3,791.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	166.30000	630,443.30	107.42000	407,229.22	208.30000	789,665.30

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0455 0430175136 2,588.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	196.00000	507,248.00	274.15000	709,500.20	226.20000	585,405.60
0460 0430175142 1,101.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	224.50000	247,174.50	324.94000	357,758.94	260.70000	287,030.70
0465 0430175148 828.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	267.30000	221,324.40	352.84000	292,151.52	322.05000	266,657.40
0470 0430175254 332.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	362.30000	120,283.60	480.58000	159,552.56	424.30000	140,867.60
0475 0430185118 172.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN	427.50000	73,530.00	481.97000	82,898.84	613.40000	105,504.80
0480 0430185124 330.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN	528.50000	174,405.00	584.96000	193,036.80	805.10000	265,683.00
0485 0430185130 186.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN	635.40000	118,184.40	711.90000	132,413.40	862.60000	160,443.60
0490 0430185136 546.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	726.90000	396,887.40	805.97000	440,059.62	1,054.30000	575,647.80

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0495 0430185142 375.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	863.50000	323,812.50	955.59000	358,346.25	1,437.70000	539,137.50
0500 0430185148 101.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN	1,060.50000	107,110.50	970.18000	97,988.18	1,891.35000	191,026.35
0505 0430830 79.400 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	527.00000	41,843.80	315.00000	25,011.00	766.75000	60,879.95
0510 0430963 1 20.000 LF PVC PIPE FOR BACK OF SIDEWALK, 4"	31.60000	632.00	19.23000	384.60	39.60000	792.00
0515 0430982125 19.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,581.00000	30,039.00	1,016.21000	19,307.99	2,146.45000	40,782.55
0520 0430982129 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	2,108.00000	6,324.00	1,700.62000	5,101.86	2,939.25000	8,817.75
0525 0430982133 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	3,162.00000	12,648.00	2,380.59000	9,522.36	4,345.00000	17,380.00
0530 0430982138 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	4,216.00000	33,728.00	2,969.84000	23,758.72	5,495.15000	43,961.20

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0535 0430982140 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 42" CD	5,270.00000	15,810.00	3,611.13000	10,833.39	7,028.65000	21,085.95
0540 0430982141 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	6,324.00000	6,324.00	4,298.66000	4,298.66	8,817.80000	8,817.80
0545 0430984125 74.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,581.00000	116,994.00	1,626.81000	120,383.94	2,210.85000	163,602.90
0550 0430984129 11.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	2,108.00000	23,188.00	1,762.66000	19,389.26	3,003.15000	33,034.65
0555 0430984133 4.000 EA MITERED END SECTION , OPTIONAL ROUND, 30" SD	3,162.00000	12,648.00	2,678.91000	10,715.64	4,345.00000	17,380.00
0560 0430984138 12.000 EA MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	4,216.00000	50,592.00	3,135.58000	37,626.96	5,750.75000	69,009.00
0565 0430984140 2.000 EA MITERED END SECTION , OPTIONAL ROUND, 42" SD	5,270.00000	10,540.00	3,644.28000	7,288.56	7,028.65000	14,057.30
0570 0430984625 1.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,897.20000	1,897.20	1,704.85000	1,704.85	2,555.90000	2,555.90
0575 0455133 2 1,440.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	47.40000	68,256.00	49.69000	71,553.60	85.60000	123,264.00

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0580 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 483.000 LF	66.40000	32,071.20	125.96000	60,838.68	43.70000	21,107.10
0585 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 22,653.000 LF	24.20000	548,202.60	24.53000	555,678.09	27.70000	627,488.10
0590 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 27,203.000 LF	24.20000	658,312.60	24.53000	667,289.59	27.75000	754,883.25
0595 0520 2 4 CONCRETE CURB, TYPE D 308.000 LF	36.90000	11,365.20	87.50000	26,950.00	29.60000	9,116.80
0600 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 374.000 LF	82.20000	30,742.80	49.06000	18,348.44	148.40000	55,501.60
0605 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 353.000 SY	89.60000	31,628.80	49.06000	17,318.18	175.05000	61,792.65
0610 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 16,844.000 SY	47.40000	798,405.60	49.72000	837,483.68	55.95000	942,421.80
0615 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 8,197.000 SY	75.90000	622,152.30	115.35000	945,523.95	66.40000	544,280.80
0620 0527 2 DETECTABLE WARNINGS 723.000 SF	31.60000	22,846.80	33.15000	23,967.45	26.05000	18,834.15

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0625 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 723.900 TN	142.30000	103,010.97	124.30000	89,980.77	107.55000	77,855.45
0630 0536 73 GUARDRAIL REMOVAL 263.000 LF	3.20000	841.60	132.58000	34,868.54	23.60000	6,206.80
0635 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING 3,876.000 LF	73.80000	286,048.80	22.21000	86,085.96	18.05000	69,961.80
0640 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING 3.000 EA	4,216.00000	12,648.00	5,591.10000	16,773.30	14,968.45000	44,905.35
0645 0570 1 2 PERFORMANCE TURF, SOD 203,500.000 SY	3.70000	752,950.00	5.30000	1,078,550.00	4.15000	844,525.00
0650 0705 10 2 OBJECT MARKER, TYPE 2 15.000 EA	173.90000	2,608.50	198.88000	2,983.20	119.50000	1,792.50
0655 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 25.652 GM	1,264.80000	32,444.65	1,126.97000	28,909.03	1,065.15000	27,323.23
0660 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.213 GM	1,897.20000	404.10	1,657.31000	353.01	1,458.65000	310.69

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0665 0710 11123 5,896.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" LF	1.90000	11,202.40	1.65000	9,728.40	1.50000	8,844.00
0670 0710 11125 3,134.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" LF	2.20000	6,894.80	2.32000	7,270.88	2.05000	6,424.70
0675 0710 11131 5.281 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE GM	579.70000	3,061.40	563.49000	2,975.79	532.50000	2,812.13
0680 0710 11160 270.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL EA	68.50000	18,495.00	66.29000	17,898.30	53.25000	14,377.50
0685 0710 11170 505.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS EA	44.30000	22,371.50	43.09000	21,760.45	37.85000	19,114.25
0690 0710 11201 30.007 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" GM	1,264.80000	37,952.85	1,126.97000	33,816.99	1,065.00000	31,957.46
0695 0710 11224 5,574.000 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" LF	1.90000	10,590.60	1.99000	11,092.26	1.40000	7,803.60
0700 0710 11231 0.244 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" GM	1,264.80000	308.61	596.63000	145.58	523.90000	127.83

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0705 0999 20 1 — 11.000 DA	3,300.00000	36,300.00	3,300.00000	36,300.00	3,300.00000	36,300.00
DISPUTES REVIEW BOARD, MEETING-DO NOT BID						
0710 0999 20 2 — 3.000 EA	4,000.00000	12,000.00	4,000.00000	12,000.00	4,000.00000	12,000.00
DISPUTES REVIEW BOARD, HEARING-DO NOT BID						
0715 0999 25 — (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 21787525201						
0002 Roadway Section Totals:		**$38,677,591.08**		**$39,117,378.95**		**$39,872,264.15**
SECTION: 0003 Signing						
0720 0700 1 11 — 127.000 AS	471.10000	59,829.70	397.75000	50,514.25	331.30000	42,075.10
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF						
0725 0700 1 12 — 27.000 AS	790.50000	21,343.50	1,458.43000	39,377.61	1,124.10000	30,350.70
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF						
0730 0700 1 60 — 157.000 AS	15.80000	2,480.60	13.26000	2,081.82	11.85000	1,860.45
SINGLE POST SIGN, REMOVE						
0735 0700 2 12 — 1.000 AS	4,743.00000	4,743.00	3,977.54000	3,977.54	3,549.85000	3,549.85
MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF						

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0740 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	5,164.60000	5,164.60	4,375.30000	4,375.30	3,549.85000	3,549.85
0745 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 8.000 AS	6,774.10000	54,192.80	6,231.49000	49,851.92	5,324.75000	42,598.00
0750 0700 2 60 MULTI- POST SIGN, REMOVE 12.000 AS	657.70000	7,892.40	662.92000	7,955.04	295.80000	3,549.60
0755 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 4.000 EA	4,194.90000	16,779.60	7,292.16000	29,168.64	6,508.05000	26,032.20
0760 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT 2.000 EA	86,700.00000	173,400.00	192,247.96000	384,495.92	171,575.35000	343,150.70
0765 0705 10 1 OBJECT MARKER, TYPE 1 9.000 EA	302.50000	2,722.50	232.02000	2,088.18	201.15000	1,810.35
0770 0705 11 2 DELINEATOR, NON-FLEXIBLE 30.000 EA	83.30000	2,499.00	66.29000	1,988.70	53.25000	1,597.50
0775 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 60.000 SF	4.20000	252.00	3.32000	199.20	2.95000	177.00

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0780 0710 11290 674.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	4.20000	2,830.80	3.32000	2,237.68	3.55000	2,392.70
0785 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21787525201	80,104.00000	80,104.00	52,702.46000	52,702.46	43,792.60000	43,792.60
0790 0711 11123 4,795.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.20000	15,344.00	2.65000	12,706.75	2.35000	11,268.25
0795 0711 11125 1,121.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.70000	5,268.70	4.31000	4,831.51	3.85000	4,315.85
0800 0711 11141 1.167 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,845.80000	3,321.05	2,386.53000	2,785.08	2,176.50000	2,539.98
0805 0711 11160 20.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	158.10000	3,162.00	132.58000	2,651.60	106.50000	2,130.00
0810 0711 11170 141.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	80.10000	11,294.10	82.20000	11,590.20	71.00000	10,011.00
0815 0711 11224 257.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.20000	1,079.40	3.65000	938.05	3.55000	912.35

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0820 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.371 GM	2,951.20000	1,094.90	2,386.53000	885.40	2,183.75000	810.17
0825 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,593.000 LF	12.70000	20,231.10	16.58000	26,411.94	11.85000	18,877.05
0830 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 64.000 EA	168.60000	10,790.40	198.88000	12,728.32	177.55000	11,363.20
0835 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 64.000 EA	142.30000	9,107.20	198.88000	12,728.32	147.95000	9,468.80
0840 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 11.175 GM	4,743.00000	53,003.03	5,038.22000	56,302.11	4,495.60000	50,238.33
0845 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.910 GM	5,375.40000	4,891.61	6,894.41000	6,273.91	6,154.65000	5,600.73
0850 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 7.545 GM	2,635.00000	19,881.08	2,386.53000	18,006.37	2,129.05000	16,063.68
0855 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.078 GM	4,005.20000	312.41	5,038.22000	392.98	4,036.30000	314.83

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0860 0711 16201 6.697 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,743.00000	31,763.87	5,038.22000	33,740.96	4,492.90000	30,088.95
0003 Signing Section Totals:		**$624,779.35**		**$833,987.76**		**$720,489.77**
SECTION: 0004 Signalization						
0865 0630 2 12 22,967.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	19.30000	443,263.10	25.20000	578,768.40	21.30000	489,197.10
0870 0632 7 1 5.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4,321.40000	21,607.00	6,629.24000	33,146.20	5,916.40000	29,582.00
0875 0633 1121 419.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	3.40000	1,424.60	3.32000	1,391.08	2.95000	1,236.05
0880 0633 1123 34,870.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	3.40000	118,558.00	4.64000	161,796.80	4.15000	144,710.50
0885 0633 2 31 238.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	59.00000	14,042.00	68.94000	16,407.72	61.55000	14,648.90
0890 0633 2 32 60.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	86.40000	5,184.00	106.06000	6,363.60	94.65000	5,679.00

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0895 0633 3 11 5.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	858.00000	4,290.00	1,098.77000	5,493.85	1,774.90000	8,874.50
0900 0633 3 12 10.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	323.60000	3,236.00	79.55000	795.50	71.00000	710.00
0905 0633 3 13 20.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	539.70000	10,794.00	165.73000	3,314.60	147.90000	2,958.00
0910 0633 3 14 5.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	263.50000	1,317.50	662.92000	3,314.60	591.65000	2,958.25
0915 0633 3 16 5.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	853.70000	4,268.50	1,591.02000	7,955.10	1,419.95000	7,099.75
0920 0633 3 17 5.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	853.70000	4,268.50	265.17000	1,325.85	236.65000	1,183.25
0925 0633 4 1 549.000 LF SIGNALS COMMUNICATION CABLE-TWISTED PAIR CABLE, FURNISH & INSTALL	4.20000	2,305.80	6.63000	3,639.87	5.90000	3,239.10
0930 0635 2 11 98.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	660.90000	64,768.20	861.80000	84,456.40	769.15000	75,376.70

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0935 0635 2 12 38.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,030.80000	39,170.40	1,098.77000	41,753.26	1,774.90000	67,446.20
0940 0635 2 13 5.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	1,933.00000	9,665.00	3,579.79000	17,898.95	3,194.85000	15,974.25
0945 0639 1122 8.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1,933.00000	15,464.00	2,386.53000	19,092.24	2,129.90000	17,039.20
0950 0639 2 1 810.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	3.40000	2,754.00	8.62000	6,982.20	7.70000	6,237.00
0955 0641 2 12 7.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,475.60000	10,329.20	1,724.60000	12,072.20	1,538.25000	10,767.75
0960 0641 2 80 4.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	3,241.10000	12,964.40	5,303.39000	21,213.56	4,733.10000	18,932.40
0965 0641 3163 2.000 EA CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'	21,501.60000	43,003.20	29,168.66000	58,337.32	26,032.10000	52,064.20
0970 0641 3800 2.000 EA CONCRETE CCTV POLE, COMPLETE POLE REMOVAL	1,291.20000	2,582.40	3,977.54000	7,955.08	3,549.85000	7,099.70

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0975 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 25.000 EA	1,696.90000	42,422.50	1,856.19000	46,404.75	1,656.60000	41,415.00
0980 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 3.000 EA	421.60000	1,264.80	397.75000	1,193.25	355.00000	1,065.00
0985 0649 21 1 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' 2.000 EA	32,884.80000	65,769.60	46,537.26000	93,074.52	41,533.05000	83,066.10
0990 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 3.000 EA	41,106.00000	123,318.00	53,033.92000	159,101.76	47,331.15000	141,993.45
0995 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 4.000 EA	47,798.90000	191,195.60	66,292.40000	265,169.60	59,163.90000	236,655.60
1000 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 2.000 EA	56,599.80000	113,199.60	72,921.64000	145,843.28	65,080.30000	130,160.60
1005 0649 21 18 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50' 2.000 EA	67,719.50000	135,439.00	79,550.88000	159,101.76	70,996.70000	141,993.40
1010 0649 21 19 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60' 1.000 EA	69,985.60000	69,985.60	85,517.20000	85,517.20	76,321.45000	76,321.45
1015 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 2.000 EA	59,024.00000	118,048.00	74,910.41000	149,820.82	66,855.20000	133,710.40

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1020 0649 26 5 STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT 8.000 EA	3,773.30000	30,186.40	7,955.09000	63,640.72	7,099.65000	56,797.20
1025 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 56.000 AS	1,054.00000	59,024.00	1,321.85000	74,023.60	1,183.30000	66,264.80
1030 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 6.000 AS	1,528.30000	9,169.80	1,078.89000	6,473.34	1,597.45000	9,584.70
1035 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 24.000 AS	790.50000	18,972.00	1,259.56000	30,229.44	1,124.10000	26,978.40
1040 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 4.000 AS	1,370.20000	5,480.80	1,064.31000	4,257.24	1,479.10000	5,916.40
1045 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 3.000 AS	210.80000	632.40	99.44000	298.32	88.75000	266.25
1050 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 2.000 EA	240.30000	480.60	397.75000	795.50	355.00000	710.00
1055 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 8.000 AS	835.80000	6,686.40	994.39000	7,955.12	887.45000	7,099.60

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1060 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 32.000 EA	323.60000	10,355.20	397.75000	12,728.00	355.00000	11,360.00
1065 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 5.000 AS	27,056.20000	135,281.00	35,140.97000	175,704.85	31,356.85000	156,784.25
1070 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 5.000 AS	632.40000	3,162.00	994.39000	4,971.95	887.45000	4,437.25
1075 0676 2400 ITS CABINET, RELOCATE 3.000 EA	458.50000	1,375.50	3,314.62000	9,943.86	2,958.20000	8,874.60
1080 0680 1112 SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT 5.000 EA	46,481.40000	232,407.00	66,292.40000	331,462.00	59,163.90000	295,819.50
1085 0680 1113 SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT 19.000 EA	6,665.50000	126,644.50	8,618.01000	163,742.19	7,691.30000	146,134.70
1090 0682 1400 ITS CCTV CAMERA, RELOCATE 3.000 EA	421.60000	1,264.80	2,064.19000	6,192.57	2,366.55000	7,099.65
1095 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 5.000 EA	1,781.30000	8,906.50	3,314.62000	16,573.10	2,958.20000	14,791.00

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1100 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 3.000 EA	758.90000	2,276.70	994.39000	2,983.17	887.45000	2,662.35
1105 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 17.000 EA	3,225.20000	54,828.40	4,640.47000	78,887.99	4,141.45000	70,404.65
1110 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 2.000 EA	3,010.20000	6,020.40	4,773.05000	9,546.10	4,259.80000	8,519.60
0004 Signalization Section Totals:		**$2,409,056.90**		**$3,199,110.38**		**$2,869,899.70**
Contract Grand Totals:		**$42,852,429.99**		**$44,292,274.37**		**45,071,544.19**

Letting: CT191030 October 30, 2019 **Call Order:** 001 **Contract:** T3714

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office