Vendor Ranking

Letting: CT191030 October 30, 2019 10:30 AM **Call Order:** 008 **Contract:** T4529

District: District 4 **Counties:** BROWARD **Fed Aid No:** E172022E

Contract Time: 76 AVAILABLE DAYS **Project(s):** 44271915201 (*) 44313215201

Contract Desc: SR 93 (I-75)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ARC ELECTRIC INC	Responsive	Winning bid	$189,999.99	100.00%
2	GERELCO TRAFFIC CONTROLS INC.	Responsive	Non-Winning Bid	$217,613.48	114.53%
3	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$217,712.00	114.59%
4	HORSEPOWER ELECTRIC, INC.	Responsive	Non-Winning Bid	$229,000.99	120.53%
5	AMERICAN LIGHTING AND SIGNALIZATION, LLC.	Responsive	Non-Winning Bid	$244,240.00	128.55%
6	POWERCORE, INC.	Responsive	Non-Winning Bid	$327,724.19	172.49%
	SIGNAL TECHNOLOGY AND INSTALLATION CORP.	Non Responsive	Non-Winning Bid		

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT191030 October 30, 2019 **Call Order:** 008 **Contract:** T4529

District: District 4 **Counties:** BROWARD **Fed Aid No:** E172022E

Contract Time: 76 AVAILABLE DAYS **Project(s):** 44271915201 (*) 44313215201

Contract Descr: SR 93 (I-75)

The improvements under this contract consist of, but are not limited to, high mast lighting replacement along State Road 93 (I-75, Alligator Alley) at Snake Road (Government Road) for 0.005 miles; and overhead sign panel replacement along State Road 93 (I-75) and State Road 862 (I-595) at three locations (Structure No. 86S984, Structure No. 86S971, Structure No. 86S629) between Alligator Alley and I-95 for 0.879 miles; in Broward County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ARC ELECTRIC INC		(2) GERELCO TRAFFIC CONTROLS INC.		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44271915201 (1.000) LS	12,500.00000	12,500.00	7,500.00000	7,500.00	11,000.00000	11,000.00
0010 0101 1 MOBILIZATION 44313215201 (1.000) LS	12,500.00000	12,500.00	6,500.00000	6,500.00	5,700.00000	5,700.00
0015 0102 1 MAINTENANCE OF TRAFFIC 44271915201 (76.000) DA (LS)	12,000.00000	12,000.00	15,250.00000	15,250.00	4,714.71000	4,714.71
0020 0102 1 MAINTENANCE OF TRAFFIC 44313215201 (24.000) DA (LS)	12,000.00000	12,000.00	20,000.00000	20,000.00	7,460.00000	7,460.00
0025 0102 60 WORK ZONE SIGN 836.000 ED	0.55000	459.80	0.75000	627.00	0.30000	250.80
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 5,932.000 ED	0.25000	1,483.00	0.50000	2,966.00	0.15000	889.80
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 111.000 ED	8.00000	888.00	7.50000	832.50	7.00000	777.00

Letting: CT191030 October 30, 2019 **Call Order:** 008 **Contract:** T4529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ARC ELECTRIC INC		(2) GERELCO TRAFFIC CONTROLS INC.		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 99 323.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	18.00000	5,814.00	15.00000	4,845.00	13.35000	4,312.05
0045 0104 10 3 150.000 LF SEDIMENT BARRIER	2.00000	300.00	25.00000	3,750.00	4.40000	660.00
0050 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44271915201	3,682.53000	3,682.53	3,682.53000	3,682.53	3,682.53000	3,682.53
0055 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44313215201	4,265.11000	4,265.11	4,265.11000	4,265.11	4,265.11000	4,265.11
0001 Roadway Section Totals:		**$65,892.44**		**$70,218.14**		**$43,712.00**
SECTION: 0002 Signing						
0060 0700 3202 4.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	1,000.00000	4,000.00	851.14000	3,404.56	1,017.00000	4,068.00
0065 0700 3203 2.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	1,200.00000	2,400.00	1,123.48000	2,246.96	1,210.00000	2,420.00
0070 0700 3205 2.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	2,200.00000	4,400.00	2,188.40000	4,376.80	2,400.00000	4,800.00

Letting: CT191030 October 30, 2019 **Call Order:** 008 **Contract:** T4529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ARC ELECTRIC INC		(2) GERELCO TRAFFIC CONTROLS INC.		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0075 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 2.000 EA	6,000.00000	12,000.00	5,346.96000	10,693.92	7,365.00000	14,730.00
0080 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 4.000 EA	7,500.00000	30,000.00	7,513.85000	30,055.40	9,388.00000	37,552.00
0085 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF 1.000 EA	8,800.00000	8,800.00	8,598.04000	8,598.04	10,390.00000	10,390.00
0090 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 2.000 EA	400.00000	800.00	182.22000	364.44	395.00000	790.00
0095 0700 3603 SIGN PANEL, REMOVE, 21-30 SF 1.000 EA	500.00000	500.00	364.44000	364.44	495.00000	495.00
0100 0700 3607 SIGN PANEL, REMOVE, 201-300 SF 1.000 EA	800.00000	800.00	971.85000	971.85	1,480.00000	1,480.00
0105 0700 3627 SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING 3.000 EA	800.00000	2,400.00	1,457.78000	4,373.34	2,425.00000	7,275.00
0002 Signing Section Totals:		**$66,100.00**		**$65,449.75**		**$84,000.00**

Letting: CT191030 October 30, 2019 **Call Order:** 008 **Contract:** T4529

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ARC ELECTRIC INC		(2) GERELCO TRAFFIC CONTROLS INC.		(3) TRAFFIC CONTROL DEVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0110 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 23.000 LF	15.00000	345.00	25.00000	575.00	16.00000	368.00
0115 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 2.000 EA	700.00000	1,400.00	1,378.77000	2,757.54	1,254.50000	2,509.00
0120 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 141.000 LF	3.00000	423.00	3.86000	544.26	3.00000	423.00
0125 0715 19 11 HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 80' 1.000 EA	51,000.00000	51,000.00	71,555.09000	71,555.09	76,400.00000	76,400.00
0130 0715 19 60 HIGH MAST LIGHT POLE, REMOVE POLE AND FOUNDATION 1.000 EA	4,339.55000	4,339.55	6,133.33000	6,133.33	7,600.00000	7,600.00
0135 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST 1.000 EA	500.00000	500.00	380.37000	380.37	2,700.00000	2,700.00
0003 Lighting Section Totals:		**$58,007.55**		**$81,945.59**		**$90,000.00**
Contract Grand Totals:		**$189,999.99**		**$217,613.48**		**217,712.00**

Letting: CT191030 October 30, 2019 **Call Order:** 008 **Contract:** T4529

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HORSEPOWER ELECTRIC, INC.		(5) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(6) POWERCORE, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44271915201	12,000.00000	12,000.00	9,000.00000	9,000.00	22,462.52000	22,462.52
0010 0101 1 (1.000) LS MOBILIZATION 44313215201	7,500.00000	7,500.00	16,000.00000	16,000.00	23,934.26000	23,934.26
0015 0102 1 (76.000) DA (LS) MAINTENANCE OF TRAFFIC 44271915201	5,000.00000	5,000.00	4,000.00000	4,000.00	25,045.91000	25,045.91
0020 0102 1 (24.000) DA (LS) MAINTENANCE OF TRAFFIC 44313215201	35,000.00000	35,000.00	30,000.00000	30,000.00	26,526.88000	26,526.88
0025 0102 60 836.000 ED WORK ZONE SIGN	0.50000	418.00	0.60000	501.60	2.21000	1,847.56
0030 0102 74 1 5,932.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.25000	1,483.00	0.18000	1,067.76	1.29000	7,652.28
0035 0102 76 111.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	10.00000	1,110.00	7.00000	777.00	12.32000	1,367.52
0040 0102 99 323.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.00000	4,845.00	14.00000	4,522.00	19.11000	6,172.53
0045 0104 10 3 150.000 LF SEDIMENT BARRIER	1.50000	225.00	10.00000	1,500.00	6.15000	922.50

Letting: CT191030 October 30, 2019 **Call Order:** 008 **Contract:** T4529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(6) POWERCORE, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44271915201	3,682.53000	3,682.53	3,682.53000	3,682.53	3,682.53000	3,682.53
0055 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44313215201	4,265.11000	4,265.11	4,265.11000	4,265.11	4,265.11000	4,265.11
0001 Roadway Section Totals:		**$75,528.64**		**$75,316.00**		**$123,879.60**
SECTION: 0002 Signing						
0060 0700 3202 4.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	800.00000	3,200.00	1,400.00000	5,600.00	2,445.72000	9,782.88
0065 0700 3203 2.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	1,800.00000	3,600.00	1,500.00000	3,000.00	2,311.25000	4,622.50
0070 0700 3205 2.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	3,300.00000	6,600.00	3,100.00000	6,200.00	6,178.62000	12,357.24
0075 0700 3206 2.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	5,500.00000	11,000.00	7,000.00000	14,000.00	10,137.15000	20,274.30
0080 0700 3207 4.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	8,200.00000	32,800.00	9,500.00000	38,000.00	11,782.41000	47,129.64

Letting: CT191030 October 30, 2019 **Call Order:** 008 **Contract:** T4529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(6) POWERCORE, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0085 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF 1.000 EA	11,000.00000	11,000.00	10,000.00000	10,000.00	13,631.89000	13,631.89
0090 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 2.000 EA	120.00000	240.00	200.00000	400.00	367.94000	735.88
0095 0700 3603 SIGN PANEL, REMOVE, 21-30 SF 1.000 EA	200.00000	200.00	400.00000	400.00	441.52000	441.52
0100 0700 3607 SIGN PANEL, REMOVE, 201-300 SF 1.000 EA	750.00000	750.00	1,000.00000	1,000.00	1,177.39000	1,177.39
0105 0700 3627 SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING 3.000 EA	1,100.00000	3,300.00	2,000.00000	6,000.00	1,471.74000	4,415.22
0002 Signing Section Totals:		**$72,690.00**		**$84,600.00**		**$114,568.46**
SECTION: 0003 Lighting						
0110 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 23.000 LF	10.00000	230.00	20.00000	460.00	7.46000	171.58
0115 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 2.000 EA	1,200.00000	2,400.00	1,000.00000	2,000.00	940.20000	1,880.40

Letting: CT191030 October 30, 2019 **Call Order:** 008 **Contract:** T4529

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HORSEPOWER ELECTRIC, INC.		(5) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(6) POWERCORE, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0120 0715 1 13 141.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2.50000	352.50	4.00000	564.00	10.10000	1,424.10
0125 0715 19 11 1.000 EA HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 80'	74,400.00000	74,400.00	74,000.00000	74,000.00	71,666.32000	71,666.32
0130 0715 19 60 1.000 EA HIGH MAST LIGHT POLE, REMOVE POLE AND FOUNDATION	2,899.85000	2,899.85	7,000.00000	7,000.00	13,316.72000	13,316.72
0135 0715500 2 1.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST	500.00000	500.00	300.00000	300.00	817.01000	817.01
0003 Lighting Section Totals:		**$80,782.35**		**$84,324.00**		**$89,276.13**
Contract Grand Totals:		**$229,000.99**		**$244,240.00**		**327,724.19**

Letting: CT191030 October 30, 2019 **Call Order:** 008 **Contract:** T4529

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office