Vendor Ranking

Letting: CT190925 September 25, 2019 10:30 AM **Call Order:** 007 **Contract:** T3668

District: District 3 **Counties:** WAKULLA **Fed Aid No:** D318119B

Contract Time: 250 AVAILABLE DAYS **Project(s):** 43580015201 (*)

Contract Desc: FOREST HIGHWAY (FH) 356 LAWHON MILL RD

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	MURPHREE BRIDGE CORPORATION	Responsive	Winning bid	$1,427,167.34	100.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$1,471,978.52	103.14%
3	VECELLIO & GROGAN, INC.	Responsive	Non-Winning Bid	$1,656,806.20	116.09%
4	GDB-US CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$1,979,163.16	138.68%
5	NORTH FLORIDA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$1,995,757.10	139.84%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190925 September 25, 2019 **Call Order:** 007 **Contract:** T3668

District: District 3 **Counties:** WAKULLA **Fed Aid No:** D318119B

Contract Time: 250 AVAILABLE DAYS **Project(s):** 43580015201 (*)

Contract Descr: FOREST HIGHWAY (FH) 356 LAWHON MILL RD

The improvements under this contract consist of the replacement of the FH 356 Lawhon Mill Road bridge over unsigned stream Bridge No. 594005, with new Bridge No. 594068 and miscellaneous improvements such as roadway reconstruction, milling and resurfacing, guardrail, drainage, and signing and pavement markings in Wakulla County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MURPHREE BRIDGE CORPORATION		(2) ANDERSON COLUMBIA CO., INC.		(3) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (735.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43580015201	25,000.00000	25,000.00	58,000.00000	58,000.00	25,000.00000	25,000.00
0010 0400 2 4 72.600 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	1,200.00000	87,120.00	1,140.00000	82,764.00	1,700.00000	123,420.00
0015 0400 2 10 55.500 CY CONCRETE CLASS II, APPROACH SLABS	600.00000	33,300.00	595.00000	33,022.50	500.00000	27,750.00
0020 0400 4 5 55.600 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	1,200.00000	66,720.00	1,300.00000	72,280.00	1,300.00000	72,280.00
0025 0400 7 325.000 SY BRIDGE DECK GROOVING, LESS THAN 8.5"	15.00000	4,875.00	18.00000	5,850.00	25.00000	8,125.00
0030 0400148 11.500 CF PLAIN NEOPRENE BEARING PADS	1,100.00000	12,650.00	1,000.00000	11,500.00	1,300.00000	14,950.00
0035 0415 1 4 19,396.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	1.10000	21,335.60	1.35000	26,184.60	1.00000	19,396.00

Letting: CT190925 September 25, 2019 **Call Order:** 007 **Contract:** T3668

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MURPHREE BRIDGE CORPORATION		(2) ANDERSON COLUMBIA CO., INC.		(3) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0040 0415 1 5 6,688.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	1.10000	7,356.80	1.50000	10,032.00	1.00000	6,688.00
0045 0415 1 9 10,865.000 LB REINFORCING STEEL- APPROACH SLABS	1.10000	11,951.50	1.35000	14,667.75	1.00000	10,865.00
0050 0455 34 3 636.000 LF PRESTRESSED CONCRETE PILING, 18" SQ	120.00000	76,320.00	115.00000	73,140.00	120.00000	76,320.00
0055 0455143 3 210.000 LF TEST PILES-PRESTRESSED CONCRETE,18" SQ	230.00000	48,300.00	225.00000	47,250.00	195.00000	40,950.00
0060 0458 1 11 70.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	55.00000	3,850.00	55.00000	3,850.00	70.00000	4,900.00
0065 0521 5 13 172.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE	200.00000	34,400.00	190.00000	32,680.00	165.00000	28,380.00
0070 0530 1 26.900 CY RIPRAP, SAND-CEMENT	540.00000	14,526.00	750.00000	20,175.00	1,300.00000	34,970.00
0075 0530 3 3 778.800 TN RIPRAP- RUBBLE, BANK AND SHORE	70.00000	54,516.00	95.00000	73,986.00	185.00000	144,078.00

Letting: CT190925 September 25, 2019 **Call Order:** 007 **Contract:** T3668

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MURPHREE BRIDGE CORPORATION		(2) ANDERSON COLUMBIA CO., INC.		(3) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0080 0530 74 BEDDING STONE 279.200 TN	80.00000	22,336.00	115.00000	32,108.00	150.00000	41,880.00
0085 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS 516.000 LF	18.00000	9,288.00	7.50000	3,870.00	8.00000	4,128.00
0090 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 4.000 EA	450.00000	1,800.00	500.00000	2,000.00	400.00000	1,600.00
0001 Structures Section Totals:		**$535,644.90**		**$603,359.85**		**$685,680.00**
SECTION: 0002 Roadway						
0095 0101 1 MOBILIZATION 43580015201 (1.000) LS	146,463.26000	146,463.26	150,000.00000	150,000.00	165,000.00000	165,000.00
0100 0102 1 MAINTENANCE OF TRAFFIC 43580015201 (250.000) DA (LS)	17,150.00000	17,150.00	20,000.00000	20,000.00	53,000.00000	53,000.00
0105 0102 2 1 SPECIAL DETOUR 1 43580015201 (1.000) LS	450,700.00000	450,700.00	380,000.00000	380,000.00	400,000.00000	400,000.00
0110 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 56.500 CY	63.00000	3,559.50	70.00000	3,955.00	75.00000	4,237.50

Letting: CT190925 September 25, 2019 **Call Order:** 007 **Contract:** T3668

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MURPHREE BRIDGE CORPORATION		(2) ANDERSON COLUMBIA CO., INC.		(3) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0115 0102 60 3,800.000 ED WORK ZONE SIGN	0.27000	1,026.00	0.30000	1,140.00	0.50000	1,900.00
0120 0102 73 288.000 LF TEMPORARY GUARDRAIL	15.50000	4,464.00	17.00000	4,896.00	58.00000	16,704.00
0125 0102 74 1 11,912.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	1,429.44	0.13000	1,548.56	0.25000	2,978.00
0130 0102 74 2 720.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.35000	252.00	0.40000	288.00	0.35000	252.00
0135 0102 78 872.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5.00000	4,360.00	3.83000	3,339.76	1.00000	872.00
0140 0102 99 528.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.00000	5,808.00	12.00000	6,336.00	16.00000	8,448.00
0145 0104 10 3 529.000 LF SEDIMENT BARRIER	9.15000	4,840.35	10.00000	5,290.00	3.00000	1,587.00
0150 0104 11 591.000 LF FLOATING TURBIDITY BARRIER	13.00000	7,683.00	13.80000	8,155.80	10.00000	5,910.00
0155 0104 12 303.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	10.00000	3,030.00	11.26000	3,411.78	7.00000	2,121.00

Letting: CT190925 September 25, 2019 **Call Order:** 007 **Contract:** T3668

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MURPHREE BRIDGE CORPORATION		(2) ANDERSON COLUMBIA CO., INC.		(3) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0104 15 SOIL TRACKING PREVENTION DEVICE 4.000 EA	1,600.00000	6,400.00	1,750.00000	7,000.00	1,800.00000	7,200.00
0165 0110 1 1 CLEARING & GRUBBING 43580015201 (2.560) AC (LS)	38,000.00000	38,000.00	46,999.00000	46,999.00	44,000.00000	44,000.00
0170 0120 1 REGULAR EXCAVATION 634.900 CY	10.40000	6,602.96	11.40000	7,237.86	11.00000	6,983.90
0175 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 1,662.400 CY	15.20000	25,268.48	16.50000	27,429.60	18.00000	29,923.20
0180 0160 4 TYPE B STABILIZATION 1,671.000 SY	12.15000	20,302.65	13.00000	21,723.00	14.00000	23,394.00
0185 0285706 OPTIONAL BASE, BASE GROUP 06 1,334.000 SY	16.70000	22,277.80	18.00000	24,012.00	20.00000	26,680.00
0190 0286 1 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS 193.000 SY	21.30000	4,110.90	25.00000	4,825.00	25.00000	4,825.00
0195 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 378.000 SY	5.10000	1,927.80	5.75000	2,173.50	6.00000	2,268.00
0200 0334 1 52 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 194.200 TN	140.00000	27,188.00	155.00000	30,101.00	165.00000	32,043.00

Letting: CT190925 September 25, 2019 **Call Order:** 007 **Contract:** T3668

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MURPHREE BRIDGE CORPORATION		(2) ANDERSON COLUMBIA CO., INC.		(3) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 4.000 TN	470.00000	1,880.00	500.00000	2,000.00	475.00000	1,900.00
0210 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 104.000 LF	63.50000	6,604.00	70.00000	7,280.00	75.00000	7,800.00
0215 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD 6.000 EA	1,230.00000	7,380.00	1,350.00000	8,100.00	1,400.00000	8,400.00
0220 0520 6 SHOULDER GUTTER- CONCRETE 311.000 LF	31.50000	9,796.50	35.00000	10,885.00	55.00000	17,105.00
0225 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 19.200 TN	191.00000	3,667.20	200.00000	3,840.00	200.00000	3,840.00
0230 0536 1 0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 125.000 LF	14.50000	1,812.50	15.75000	1,968.75	18.00000	2,250.00
0235 0536 8 12 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-2 2.000 EA	1,650.00000	3,300.00	1,800.00000	3,600.00	3,000.00000	6,000.00
0240 0536 85 24 GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL 2.000 EA	2,550.00000	5,100.00	2,750.00000	5,500.00	3,000.00000	6,000.00

Letting: CT190925 September 25, 2019 **Call Order:** 007 **Contract:** T3668

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MURPHREE BRIDGE CORPORATION		(2) ANDERSON COLUMBIA CO., INC.		(3) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0245 0570 1 2 PERFORMANCE TURF, SOD 12,654.000 SY	3.10000	39,227.40	4.50000	56,943.00	5.00000	63,270.00
0250 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.418 GM	2,500.00000	1,045.00	1,300.00000	543.40	3,600.00000	1,504.80
0255 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.483 GM	2,500.00000	1,207.50	1,300.00000	627.90	3,600.00000	1,738.80
0002 Roadway Section Totals:		**$883,864.24**		**$861,149.91**		**$960,135.20**
SECTION: 0003 Signing						
0260 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 1.000 AS	400.00000	400.00	425.00000	425.00	400.00000	400.00
0265 0700 1 60 SINGLE POST SIGN, REMOVE 5.000 AS	25.00000	125.00	55.00000	275.00	30.00000	150.00
0270 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43580015201 (1.000) LS	1,500.00000	1,500.00	1,650.00000	1,650.00	2,200.00000	2,200.00
0275 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.443 GM	5,200.00000	2,303.60	4,525.00000	2,004.58	7,500.00000	3,322.50

Letting: CT190925 September 25, 2019 **Call Order:** 007 **Contract:** T3668

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MURPHREE BRIDGE CORPORATION		(2) ANDERSON COLUMBIA CO., INC.		(3) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0003 Signing						
0280 0711 16201 — 0.443 GM	5,200.00000	2,303.60	4,525.00000	2,004.58	7,500.00000	3,322.50
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"						
0285 0713103101 — 0.019 GM	27,000.00000	513.00	29,200.00000	554.80	42,000.00000	798.00
PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES						
0290 0713103201 — 0.019 GM	27,000.00000	513.00	29,200.00000	554.80	42,000.00000	798.00
PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES						
0003 Signing Section Totals:		**$7,658.20**		**$7,468.76**		**$10,991.00**
Contract Grand Totals:		**$1,427,167.34**		**$1,471,978.52**		**1,656,806.20**

Letting: CT190925 September 25, 2019 **Call Order:** 007 **Contract:** T3668

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GDB-US CONSTRUCTORS, INC.		(5) NORTH FLORIDA CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (735.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43580015201	81,000.00000	81,000.00	80,000.00000	80,000.00		
0010 0400 2 4 72.600 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	1,160.00000	84,216.00	1,400.00000	101,640.00		
0015 0400 2 10 55.500 CY CONCRETE CLASS II, APPROACH SLABS	780.00000	43,290.00	800.00000	44,400.00		
0020 0400 4 5 55.600 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	1,000.00000	55,600.00	2,900.00000	161,240.00		
0025 0400 7 325.000 SY BRIDGE DECK GROOVING, LESS THAN 8.5"	100.00000	32,500.00	80.00000	26,000.00		
0030 0400148 11.500 CF PLAIN NEOPRENE BEARING PADS	980.00000	11,270.00	700.00000	8,050.00		
0035 0415 1 4 19,396.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	1.10000	21,335.60	1.50000	29,094.00		
0040 0415 1 5 6,688.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	1.10000	7,356.80	1.50000	10,032.00		
0045 0415 1 9 10,865.000 LB REINFORCING STEEL- APPROACH SLABS	1.10000	11,951.50	1.50000	16,297.50		

Letting: CT190925 September 25, 2019 **Call Order:** 007 **Contract:** T3668

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GDB-US CONSTRUCTORS, INC.		(5) NORTH FLORIDA CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0050 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ 636.000 LF	180.00000	114,480.00	150.00000	95,400.00		
0055 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ 210.000 LF	240.00000	50,400.00	280.00000	58,800.00		
0060 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 70.000 LF	88.00000	6,160.00	60.00000	4,200.00		
0065 0521 5 13 CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE 172.000 LF	156.00000	26,832.00	100.00000	17,200.00		
0070 0530 1 RIPRAP, SAND-CEMENT 26.900 CY	600.00000	16,140.00	600.00000	16,140.00		
0075 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 778.800 TN	98.00000	76,322.40	250.00000	194,700.00		
0080 0530 74 BEDDING STONE 279.200 TN	102.00000	28,478.40	165.00000	46,068.00		
0085 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS 516.000 LF	18.00000	9,288.00	17.00000	8,772.00		

Letting: CT190925 September 25, 2019 **Call Order:** 007 **Contract:** T3668

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GDB-US CONSTRUCTORS, INC.		(5) NORTH FLORIDA CONSTRUCTION, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0090 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 4.000 EA	825.00000	3,300.00	330.00000	1,320.00		
0001 Structures Section Totals:		**$679,920.70**		**$919,353.50**		
SECTION: 0002 Roadway						
0095 0101 1 MOBILIZATION 43580015201 (1.000) LS	156,000.00000	156,000.00	220,000.00000	220,000.00		
0100 0102 1 MAINTENANCE OF TRAFFIC 43580015201 (250.000) DA (LS)	58,000.00000	58,000.00	40,000.00000	40,000.00		
0105 0102 2 1 SPECIAL DETOUR 1 43580015201 (1.000) LS	680,000.00000	680,000.00	290,000.00000	290,000.00		
0110 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 56.500 CY	78.00000	4,407.00	46.00000	2,599.00		
0115 0102 60 WORK ZONE SIGN 3,800.000 ED	0.40000	1,520.00	2.00000	7,600.00		
0120 0102 73 TEMPORARY GUARDRAIL 288.000 LF	18.00000	5,184.00	18.00000	5,184.00		

Letting: CT190925 September 25, 2019 **Call Order:** 007 **Contract:** T3668

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GDB-US CONSTRUCTORS, INC.		(5) NORTH FLORIDA CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0102 74 1 11,912.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.20000	2,382.40	1.00000	11,912.00		
0130 0102 74 2 720.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.40000	288.00	1.35000	972.00		
0135 0102 78 872.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	8.00000	6,976.00	5.00000	4,360.00		
0140 0102 99 528.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	16.00000	8,448.00	70.00000	36,960.00		
0145 0104 10 3 529.000 LF SEDIMENT BARRIER	12.00000	6,348.00	4.50000	2,380.50		
0150 0104 11 591.000 LF FLOATING TURBIDITY BARRIER	24.00000	14,184.00	15.00000	8,865.00		
0155 0104 12 303.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	32.00000	9,696.00	8.00000	2,424.00		
0160 0104 15 4.000 EA SOIL TRACKING PREVENTION DEVICE	1,800.00000	7,200.00	3,000.00000	12,000.00		
0165 0110 1 1 (2.560) AC (LS) CLEARING & GRUBBING 43580015201	78,000.00000	78,000.00	55,000.00000	55,000.00		

Letting: CT190925 September 25, 2019 **Call Order:** 007 **Contract:** T3668

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GDB-US CONSTRUCTORS, INC.		(5) NORTH FLORIDA CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0170 0120 1 REGULAR EXCAVATION 634.900 CY	12.40000	7,872.76	35.00000	22,221.50		
0175 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 1,662.400 CY	18.00000	29,923.20	50.00000	83,120.00		
0180 0160 4 TYPE B STABILIZATION 1,671.000 SY	15.00000	25,065.00	25.00000	41,775.00		
0185 0285706 OPTIONAL BASE, BASE GROUP 06 1,334.000 SY	20.00000	26,680.00	40.00000	53,360.00		
0190 0286 1 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS 193.000 SY	25.00000	4,825.00	50.00000	9,650.00		
0195 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 378.000 SY	8.00000	3,024.00	10.00000	3,780.00		
0200 0334 1 52 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 194.200 TN	168.00000	32,625.60	200.00000	38,840.00		
0205 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 4.000 TN	500.00000	2,000.00	450.00000	1,800.00		
0210 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 104.000 LF	92.00000	9,568.00	80.00000	8,320.00		

Letting: CT190925 September 25, 2019 **Call Order:** 007 **Contract:** T3668

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GDB-US CONSTRUCTORS, INC.		(5) NORTH FLORIDA CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0215 0430984123 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" SD	1,500.00000	9,000.00	1,000.00000	6,000.00		
0220 0520 6 311.000 LF SHOULDER GUTTER- CONCRETE	36.00000	11,196.00	40.00000	12,440.00		
0225 0530 3 4 19.200 TN RIPRAP, RUBBLE, F&I, DITCH LINING	210.00000	4,032.00	175.00000	3,360.00		
0230 0536 1 0 125.000 LF GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2	25.00000	3,125.00	32.00000	4,000.00		
0235 0536 8 12 2.000 EA APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-2	2,600.00000	5,200.00	3,000.00000	6,000.00		
0240 0536 85 24 2.000 EA GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL	3,400.00000	6,800.00	3,300.00000	6,600.00		
0245 0570 1 2 12,654.000 SY PERFORMANCE TURF, SOD	5.00000	63,270.00	4.00000	50,616.00		
0250 0710 11101 0.418 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4,500.00000	1,881.00	1,600.00000	668.80		

Letting: CT190925 September 25, 2019 **Call Order:** 007 **Contract:** T3668

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GDB-US CONSTRUCTORS, INC.		(5) NORTH FLORIDA CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0710 11201 0.483 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4,500.00000	2,173.50	1,600.00000	772.80		
0002 Roadway Section Totals:		**$1,286,894.46**		**$1,053,580.60**		
SECTION: 0003 Signing						
0260 0700 1 11 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	550.00000	550.00	500.00000	500.00		
0265 0700 1 60 5.000 AS SINGLE POST SIGN, REMOVE	40.00000	200.00	100.00000	500.00		
0270 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43580015201	2,800.00000	2,800.00	15,500.00000	15,500.00		
0275 0711 16101 0.443 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	8,000.00000	3,544.00	6,000.00000	2,658.00		
0280 0711 16201 0.443 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	8,000.00000	3,544.00	6,000.00000	2,658.00		
0285 0713103101 0.019 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	45,000.00000	855.00	26,500.00000	503.50		

Letting: CT190925 September 25, 2019 **Call Order:** 007 **Contract:** T3668

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GDB-US CONSTRUCTORS, INC.		(5) NORTH FLORIDA CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0290 0713103201 0.019 GM	45,000.00000	855.00	26,500.00000	503.50		
PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES						
0003 Signing Section Totals:		**$12,348.00**		**$22,823.00**		
Contract Grand Totals:		**$1,979,163.16**		**$1,995,757.10**		

Letting: CT190925 September 25, 2019 **Call Order:** 007 **Contract:** T3668

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office