Vendor Ranking

Letting: CT190925 September 25, 2019 10:30 AM **Call Order:** 009 **Contract:** T3730

District: District 3 **Counties:** BAY **Fed Aid No:** D319109B

Contract Time: 300 AVAILABLE DAYS **Project(s):** 43972515201 (*)

Contract Desc: SR 77

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$13,201,615.01	100.00%
2	ROBERTS AND ROBERTS, INC.	Responsive	Non-Winning Bid	$13,244,024.80	100.32%
3	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$13,699,023.71	103.77%
4	GAC CONTRACTORS, INC.	Responsive	Non-Winning Bid	$17,636,458.72	133.59%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

District: District 3 **Counties:** BAY **Fed Aid No:** D319109B

Contract Time: 300 AVAILABLE DAYS **Project(s):** 43972515201 (*)

Contract Descr: SR 77

The improvements under this contract consist of milling, resurfacing, adding median paved shoulders, turn lane widening, subsoil excavation, drainage improvements and a temporary multilane diversion. Improvements also include signing and pavement markings, signal loop replacements and replacement of weigh-in-motion site loops and sensors on SR 77 from end of curb and gutter Southport to S of Washington County Line in Bay County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43972515201 (1.000) LS	566,940.97000	566,940.97	625,000.00000	625,000.00	537,980.55000	537,980.55
0010 0102 1 MAINTENANCE OF TRAFFIC 43972515201 (300.000) DA (LS)	522,000.00000	522,000.00	300,000.00000	300,000.00	650,100.00000	650,100.00
0015 0102 2 1 SPECIAL DETOUR 1 43972515201 (1.000) LS	121,408.16000	121,408.16	260,000.00000	260,000.00	203,350.00000	203,350.00
0020 0102 14 TRAFFIC CONTROL OFFICER 216.000 HR	54.25000	11,718.00	55.00000	11,880.00	41.45000	8,953.20
0025 0102 60 WORK ZONE SIGN 30,367.000 ED	0.26000	7,895.42	0.30000	9,110.10	0.25000	7,591.75
0030 0102 61 BUSINESS SIGN 1.000 EA	48.82000	48.82	49.50000	49.50	46.60000	46.60
0035 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 425.000 LF	36.89000	15,678.25	37.40000	15,895.00	35.20000	14,960.00

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 400.000 LF	30.38000	12,152.00	30.80000	12,320.00	29.00000	11,600.00
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 210,322.000 ED	0.12000	25,238.64	0.15000	31,548.30	0.10000	21,032.20
0050 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 1,119.000 ED	0.38000	425.22	0.40000	447.60	0.35000	391.65
0055 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 30.000 LF	8.68000	260.40	8.80000	264.00	8.30000	249.00
0060 0102 75 1 TEMPORARY SEPARATOR, F&I REMOVE 1,035.000 LF	12.46000	12,896.10	20.90000	21,631.50	19.70000	20,389.50
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 300.000 ED	5.42000	1,626.00	5.50000	1,650.00	5.20000	1,560.00
0070 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 10,688.000 EA	3.25000	34,736.00	3.30000	35,270.40	3.10000	33,132.80
0075 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 2.000 LO	1,030.65000	2,061.30	1,045.00000	2,090.00	984.10000	1,968.20

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 949.000 ED	11.93000	11,321.57	12.10000	11,482.90	11.40000	10,818.60
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 900.000 ED	6.51000	5,859.00	7.70000	6,930.00	7.25000	6,525.00
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 900.000 ED	6.51000	5,859.00	8.80000	7,920.00	8.30000	7,470.00
0095 0102150 1 PORTABLE REGULATORY, SIGN 600.000 ED	5.42000	3,252.00	5.50000	3,300.00	5.20000	3,120.00
0100 0102150 2 RADAR SPEED DISPLAY UNIT 600.000 ED	5.42000	3,252.00	5.50000	3,300.00	5.20000	3,120.00
0105 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID 6,678.000 LF	1.63000	10,885.14	2.20000	14,691.60	1.55000	10,350.90
0110 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID 2,521.000 LF	2.17000	5,470.57	2.20000	5,546.20	2.05000	5,168.05
0115 0104 10 3 SEDIMENT BARRIER 7,020.000 LF	2.71000	19,024.20	3.50000	24,570.00	3.50000	24,570.00
0120 0104 18 INLET PROTECTION SYSTEM 62.000 EA	162.74000	10,089.88	75.00000	4,650.00	222.30000	13,782.60

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0107 1 LITTER REMOVAL 2,217.710 AC	37.97000	84,206.45	17.25000	38,255.50	31.10000	68,970.78
0130 0107 2 MOWING 2,066.170 AC	37.97000	78,452.47	13.80000	28,513.15	31.10000	64,257.89
0135 0110 1 1 CLEARING & GRUBBING 43972515201 (60.040) AC (LS)	72,081.63000	72,081.63	75,000.00000	75,000.00	225,238.10000	225,238.10
0140 0110 4 10 REMOVAL OF EXISTING CONCRETE 2,641.000 SY	10.47000	27,651.27	18.00000	47,538.00	18.05000	47,670.05
0145 0110 7 1 MAILBOX, F&I SINGLE 8.000 EA	162.74000	1,301.92	148.50000	1,188.00	139.85000	1,118.80
0150 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 4,895.400 CY	10.81000	52,919.27	8.50000	41,610.90	17.70000	86,648.58
0155 0120 4 SUBSOIL EXCAVATION 1,592.000 CY	12.42000	19,772.64	18.00000	28,656.00	9.55000	15,203.60
0160 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43972515201 (1.000) LS	72,940.91000	72,940.91	65,000.00000	65,000.00	109,969.50000	109,969.50
0165 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 1,196.000 SY	14.46000	17,294.16	10.00000	11,960.00	13.70000	16,385.20

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0160 4 TYPE B STABILIZATION 90,482.000 SY	1.49000	134,818.18	2.50000	226,205.00	5.40000	488,602.80
0175 0285701 OPTIONAL BASE, BASE GROUP 01 27,163.000 SY	3.80000	103,219.40	4.50000	122,233.50	10.00000	271,630.00
0180 0285706 OPTIONAL BASE, BASE GROUP 06 8,236.000 SY	10.84000	89,278.24	12.75000	105,009.00	26.70000	219,901.20
0185 0285709 OPTIONAL BASE, BASE GROUP 09 358.000 SY	51.31000	18,368.98	14.75000	5,280.50	26.10000	9,343.80
0190 0285715 OPTIONAL BASE, BASE GROUP 15 958.000 SY	60.50000	57,959.00	45.50000	43,589.00	48.50000	46,463.00
0195 0286 1 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS 411.000 SY	15.74000	6,469.14	20.00000	8,220.00	8.20000	3,370.20
0200 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 394,771.000 SY	1.75000	690,849.25	1.30000	513,202.30	1.15000	453,986.65
0205 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH 10,827.000 SY	5.81000	62,904.87	1.30000	14,075.10	3.55000	38,435.85
0210 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 64,428.300 TN	95.11000	6,127,775.61	101.00000	6,507,258.30	93.15000	6,001,496.15

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0337 7 25 — 16,847.000 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	119.99000	2,021,471.53	129.00000	2,173,263.00	123.20000	2,075,550.40
0220 0337 7 82 — 223.900 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	268.17000	60,043.26	129.00000	28,883.10	189.25000	42,373.08
0225 0339 1 — 14.000 TN MISCELLANEOUS ASPHALT PAVEMENT	410.56000	5,747.84	150.00000	2,100.00	976.10000	13,665.40
0230 0425 1521 — 2.000 EA INLETS, DT BOT, TYPE C,<10'	3,856.25000	7,712.50	3,219.30000	6,438.60	3,900.80000	7,801.60
0235 0425 1541 — 1.000 EA INLETS, DT BOT, TYPE D, <10'	7,308.12000	7,308.12	4,201.60000	4,201.60	3,562.25000	3,562.25
0240 0425 1555 — 1.000 EA INLETS, DT BOT, TYPE E, PARTIAL	6,269.14000	6,269.14	4,921.15000	4,921.15	3,119.10000	3,119.10
0245 0425 2 43 — 1.000 EA MANHOLES, P-7, PARTIAL	3,475.85000	3,475.85	3,697.50000	3,697.50	2,282.10000	2,282.10
0250 0425 4 — 5.000 EA INLETS, ADJUST	7,228.32000	36,141.60	7,353.10000	36,765.50	5,198.60000	25,993.00
0255 0425 6 — 5.000 EA VALVE BOXES, ADJUST	4,845.54000	24,227.70	756.25000	3,781.25	715.15000	3,575.75

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Roadway						
0260 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 118.000 LF	69.92000	8,250.56	107.50000	12,685.00	62.30000	7,351.40
0265 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 182.000 LF	79.24000	14,421.68	117.50000	21,385.00	74.95000	13,640.90
0270 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 34.000 LF	141.84000	4,822.56	149.75000	5,091.50	112.95000	3,840.30
0275 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 20.000 LF	91.27000	1,825.40	107.50000	2,150.00	523.35000	10,467.00
0280 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD 52.000 LF	106.95000	5,561.40	149.75000	7,787.00	122.45000	6,367.40
0285 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 1.000 EA	1,763.30000	1,763.30	2,961.55000	2,961.55	1,992.55000	1,992.55
0290 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD 1.000 EA	1,804.11000	1,804.11	3,275.50000	3,275.50	3,170.05000	3,170.05
0295 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 26.000 EA	1,763.30000	45,845.80	2,961.55000	77,000.30	2,072.15000	53,875.90

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 27.000 EA	1,804.11000	48,710.97	3,193.65000	86,228.55	2,206.50000	59,575.50
0305 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD 1.000 EA	3,272.04000	3,272.04	3,850.00000	3,850.00	4,774.80000	4,774.80
0310 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 2.000 EA	3,401.49000	6,802.98	3,275.35000	6,550.70	1,974.30000	3,948.60
0315 0446 71 1 EDGEDRAIN OUTLET PIPE, 4" 17.000 LF	74.51000	1,266.67	190.85000	3,244.45	120.55000	2,049.35
0320 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 6,063.000 LF	44.75000	271,319.25	27.50000	166,732.50	39.60000	240,094.80
0325 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 309.000 LF	80.26000	24,800.34	24.20000	7,477.80	36.40000	11,247.60
0330 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 991.000 SY	75.60000	74,919.60	44.00000	43,604.00	80.65000	79,924.15
0335 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 349.000 SY	52.92000	18,469.08	69.30000	24,185.70	108.95000	38,023.55
0340 0527 2 DETECTABLE WARNINGS 22.000 SF	54.25000	1,193.50	19.25000	423.50	18.15000	399.30

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0570 1 1 PERFORMANCE TURF 162,492.000 SY	0.96000	155,992.32	0.75000	121,869.00	0.70000	113,744.40
0350 0570 1 2 PERFORMANCE TURF, SOD 38,401.000 SY	2.92000	112,130.92	2.90000	111,362.90	2.35000	90,242.35
0355 0570 1 3 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 68,491.000 SY	2.92000	199,993.72	1.00000	68,491.00	2.35000	160,953.85
0360 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 53.236 GM	813.67000	43,316.54	907.50000	48,311.67	777.15000	41,372.36
0365 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 3.568 GM	976.40000	3,483.80	1,320.00000	4,709.76	930.60000	3,320.38
0370 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 1,559.000 LF	1.08000	1,683.72	1.10000	1,714.90	1.05000	1,636.95
0375 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,075.000 LF	1.36000	1,462.00	1.40000	1,505.00	1.30000	1,397.50
0380 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 3,231.000 LF	1.63000	5,266.53	1.65000	5,331.15	1.55000	5,008.05

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0385 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 41.182 GM	596.69000	24,572.89	467.50000	19,252.59	569.95000	23,471.68
0390 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 2.912 GM	461.08000	1,342.66	467.50000	1,361.36	440.15000	1,281.72
0395 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 10.000 EA	59.67000	596.70	60.50000	605.00	57.00000	570.00
0400 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 661.000 EA	35.26000	23,306.86	82.50000	54,532.50	33.70000	22,275.70
0405 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 45.000 LF	5.42000	243.90	5.50000	247.50	5.20000	234.00
0410 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 39.195 GM	1,139.14000	44,648.59	907.50000	35,569.46	1,036.20000	40,613.86
0415 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.672 GM	1,301.87000	874.86	1,320.00000	887.04	1,239.90000	833.21

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0420 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 722.000 LF	1.36000	981.92	1.40000	1,010.80	1.30000	938.60
0425 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 2.853 GM	461.08000	1,315.46	467.50000	1,333.78	439.95000	1,255.18
0430 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43972515201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0001 Roadway Section Totals:		**$12,607,022.20**		**$12,659,121.51**		**$13,144,738.37**
SECTION: 0002 Signing						
0435 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 4.000 AS	352.59000	1,410.36	357.50000	1,430.00	336.65000	1,346.60
0440 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 14.000 AS	1,301.87000	18,226.18	1,320.00000	18,480.00	1,243.05000	17,402.70
0445 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 2.000 AS	1,681.58000	3,363.16	1,705.00000	3,410.00	1,605.65000	3,211.30
0450 0700 1 60 SINGLE POST SIGN, REMOVE 16.000 AS	27.12000	433.92	27.50000	440.00	25.90000	414.40

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0455 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 2.000 AS	3,200.44000	6,400.88	3,245.00000	6,490.00	3,055.85000	6,111.70
0460 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	3,721.19000	3,721.19	3,773.00000	3,773.00	3,553.10000	3,553.10
0465 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 5.000 AS	4,556.56000	22,782.80	4,620.00000	23,100.00	4,350.75000	21,753.75
0470 0700 2 60 MULTI- POST SIGN, REMOVE 6.000 AS	542.44000	3,254.64	550.00000	3,300.00	517.95000	3,107.70
0475 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 17.000 EA	27.12000	461.04	27.50000	467.50	25.90000	440.30
0480 0701 18101 PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, WHITE, SOLID,6" 17.279 GM	5,532.95000	95,603.84	5,610.00000	96,935.19	5,282.45000	91,275.45
0485 0701 18201 PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, YELLOW, SOLID,6" 12.071 GM	5,532.96000	66,788.36	5,610.00000	67,718.31	5,284.75000	63,792.22
0490 0705 10 1 OBJECT MARKER, TYPE 1 12.000 EA	184.43000	2,213.16	187.00000	2,244.00	176.10000	2,113.20

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0495 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 24.000 EA	51.54000	1,236.96	52.25000	1,254.00	49.20000	1,180.80
0500 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 242.000 SF	3.80000	919.60	3.85000	931.70	3.65000	883.30
0505 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43972515201 (1.000) LS	70,518.09000	70,518.09	84,810.00000	84,810.00	65,806.00000	65,806.00
0510 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 780.000 LF	2.17000	1,692.60	2.20000	1,716.00	2.05000	1,599.00
0515 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 539.000 LF	2.98000	1,606.22	3.20000	1,724.80	2.85000	1,536.15
0520 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 987.000 LF	4.07000	4,017.09	4.15000	4,096.05	3.90000	3,849.30
0525 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 1.408 GM	1,952.80000	2,749.54	1,980.00000	2,787.84	1,854.75000	2,611.49
0530 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 7.000 EA	108.49000	759.43	110.00000	770.00	103.65000	725.55

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0535 0711 11170 326.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	59.67000	19,452.42	66.00000	21,516.00	57.00000	18,582.00
0540 0711 11180 23.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	10.85000	249.55	11.00000	253.00	10.35000	238.05
0545 0711 11224 282.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.98000	840.36	3.00000	846.00	2.85000	803.70
0550 0711 11241 1.372 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,952.80000	2,679.24	1,980.00000	2,716.56	1,862.65000	2,555.56
0555 0711 14125 474.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.10000	6,683.40	14.30000	6,778.20	13.45000	6,375.30
0560 0711 14160 52.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	162.74000	8,462.48	165.00000	8,580.00	155.45000	8,083.40
0565 0711 14170 52.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	135.61000	7,051.72	121.00000	6,292.00	129.55000	6,736.60
0570 0711 15101 9.861 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	4,231.08000	41,722.68	4,125.00000	40,676.63	3,937.60000	38,828.67

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0575 0711 15102 0.301 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	5,315.98000	1,600.11	5,390.00000	1,622.39	5,061.10000	1,523.39
0580 0711 15131 20.278 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,952.80000	39,598.88	1,870.00000	37,919.86	1,864.65000	37,811.37
0585 0711 15201 6.867 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	4,068.34000	27,937.29	4,125.00000	28,326.38	3,882.20000	26,659.07
0590 0711 15202 0.134 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"	5,315.98000	712.34	5,390.00000	722.26	4,926.35000	660.13
0595 0711 16101 0.527 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,122.60000	2,172.61	4,180.00000	2,202.86	3,885.65000	2,047.74
0600 0711 16102 0.103 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,207.50000	536.37	5,280.00000	543.84	4,829.40000	497.43
0605 0711 16201 0.544 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,122.60000	2,242.69	4,180.00000	2,273.92	3,909.05000	2,126.52
0002 Signing Section Totals:		**$470,101.20**		**$487,148.29**		**$446,242.94**

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0610 0635 2 11 18.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	623.82000	11,228.76	770.00000	13,860.00	725.10000	13,051.80
0615 0660 2101 4.000 AS LOOP ASSEMBLY- F&I, TYPE A	705.18000	2,820.72	880.00000	3,520.00	828.70000	3,314.80
0620 0660 2102 16.000 AS LOOP ASSEMBLY, F&I, TYPE B	596.69000	9,547.04	770.00000	12,320.00	725.10000	11,601.60
0625 0660 2106 7.000 AS LOOP ASSEMBLY, F&I, TYPE F	1,084.89000	7,594.23	990.00000	6,930.00	932.30000	6,526.10
0630 0770 78 1.000 EA STATIC / WEIGH-IN-MOTION SCALE SYSTEM	93,300.86000	93,300.86	61,125.00000	61,125.00	73,548.10000	73,548.10
0003 Signalization Section Totals:		**$124,491.61**		**$97,755.00**		**$108,042.40**
Contract Grand Totals:		**$13,201,615.01**		**$13,244,024.80**		**13,699,023.71**

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GAC CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43972515201 (1.000) LS	694,492.34000	694,492.34				
0010 0102 1 MAINTENANCE OF TRAFFIC 43972515201 (300.000) DA (LS)	169,952.00000	169,952.00				
0015 0102 2 1 SPECIAL DETOUR 1 43972515201 (1.000) LS	387,711.10000	387,711.10				
0020 0102 14 TRAFFIC CONTROL OFFICER 216.000 HR	83.52000	18,040.32				
0025 0102 60 WORK ZONE SIGN 30,367.000 ED	0.27000	8,199.09				
0030 0102 61 BUSINESS SIGN 1.000 EA	50.11000	50.11				
0035 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 425.000 LF	37.86000	16,090.50				
0040 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 400.000 LF	31.18000	12,472.00				
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 210,322.000 ED	0.12000	25,238.64				

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GAC CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 74 2 1,119.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.39000	436.41				
0055 0102 74 7 30.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	8.91000	267.30				
0060 0102 75 1 1,035.000 LF TEMPORARY SEPARATOR, F&I REMOVE	21.16000	21,900.60				
0065 0102 76 300.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.57000	1,671.00				
0070 0102 78 10,688.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4.17000	44,568.96				
0075 0102 89 1 2.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,057.95000	2,115.90				
0080 0102 99 949.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.25000	11,625.25				
0085 0102104 900.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	10.02000	9,018.00				

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GAC CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	900.000 ED	11.13000	10,017.00			
0095 0102150 1 PORTABLE REGULATORY, SIGN	600.000 ED	6.29000	3,774.00			
0100 0102150 2 RADAR SPEED DISPLAY UNIT	600.000 ED	11.13000	6,678.00			
0105 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	6,678.000 LF	2.78000	18,564.84			
0110 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	2,521.000 LF	2.22000	5,596.62			
0115 0104 10 3 SEDIMENT BARRIER	7,020.000 LF	1.70000	11,934.00			
0120 0104 18 INLET PROTECTION SYSTEM	62.000 EA	167.05000	10,357.10			
0125 0107 1 LITTER REMOVAL	2,217.710 AC	111.36000	246,964.19			
0130 0107 2 MOWING	2,066.170 AC	55.68000	115,044.35			

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GAC CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0110 1 1 (60.040) CLEARING & GRUBBING 43972515201 AC (LS)	93,847.47000	93,847.47				
0140 0110 4 10 2,641.000 REMOVAL OF EXISTING CONCRETE SY	33.41000	88,235.81				
0145 0110 7 1 8.000 MAILBOX, F&I SINGLE EA	257.57000	2,060.56				
0150 0120 2 2 4,895.400 BORROW EXCAVATION, TRUCK MEASURE CY	7.24000	35,442.70				
0155 0120 4 1,592.000 SUBSOIL EXCAVATION CY	16.71000	26,602.32				
0160 0120 71 (1.000) REGULAR EXCAVATION (3-R PROJECTS ONLY) 43972515201 LS	29,715.49000	29,715.49				
0165 0145 2 1,196.000 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL SY	12.49000	14,938.04				
0170 0160 4 90,482.000 TYPE B STABILIZATION SY	3.84000	347,450.88				
0175 0285701 27,163.000 OPTIONAL BASE, BASE GROUP 01 SY	9.41000	255,603.83				

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GAC CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0285706 8,236.000 SY OPTIONAL BASE, BASE GROUP 06	15.92000	131,117.12				
0185 0285709 358.000 SY OPTIONAL BASE, BASE GROUP 09	20.20000	7,231.60				
0190 0285715 958.000 SY OPTIONAL BASE, BASE GROUP 15	56.95000	54,558.10				
0195 0286 1 411.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	18.95000	7,788.45				
0200 0327 70 1 394,771.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3.12000	1,231,685.52				
0205 0327 70 4 10,827.000 SY MILLING EXIST ASPH PAVT, 3" AVG DEPTH	3.68000	39,843.36				
0210 0334 1 53 64,428.300 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	125.10000	8,059,980.33				
0215 0337 7 25 16,847.000 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	150.38000	2,533,451.86				
0220 0337 7 82 223.900 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	138.29000	30,963.13				

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GAC CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0225 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 14.000 TN	212.55000	2,975.70				
0230 0425 1521 INLETS, DT BOT, TYPE C,<10' 2.000 EA	3,005.98000	6,011.96				
0235 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	4,101.64000	4,101.64				
0240 0425 1555 INLETS, DT BOT, TYPE E, PARTIAL 1.000 EA	3,291.24000	3,291.24				
0245 0425 2 43 MANHOLES, P-7, PARTIAL 1.000 EA	2,818.89000	2,818.89				
0250 0425 4 INLETS, ADJUST 5.000 EA	1,753.98000	8,769.90				
0255 0425 6 VALVE BOXES, ADJUST 5.000 EA	612.50000	3,062.50				
0260 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 118.000 LF	62.17000	7,336.06				
0265 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 182.000 LF	75.81000	13,797.42				

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GAC CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0270 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	83.30000	2,832.20				
34.000 LF						
0275 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	67.74000	1,354.80				
20.000 LF						
0280 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	83.29000	4,331.08				
52.000 LF						
0285 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	807.78000	807.78				
1.000 EA						
0290 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	910.95000	910.95				
1.000 EA						
0295 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	807.78000	21,002.28				
26.000 EA						
0300 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1,050.16000	28,354.32				
27.000 EA						
0305 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	1,623.41000	1,623.41				
1.000 EA						

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GAC CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0310 0430984629 2.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	1,138.01000	2,276.02				
0315 0446 71 1 17.000 LF EDGEDRAIN OUTLET PIPE, 4"	105.43000	1,792.31				
0320 0520 1 7 6,063.000 LF CONCRETE CURB & GUTTER, TYPE E	30.07000	182,314.41				
0325 0520 1 10 309.000 LF CONCRETE CURB & GUTTER, TYPE F	24.50000	7,570.50				
0330 0522 1 991.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	77.95000	77,248.45				
0335 0524 1 2 349.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	61.25000	21,376.25				
0340 0527 2 22.000 SF DETECTABLE WARNINGS	38.98000	857.56				
0345 0570 1 1 162,492.000 SY PERFORMANCE TURF	2.96000	480,976.32				
0350 0570 1 2 38,401.000 SY PERFORMANCE TURF, SOD	4.90000	188,164.90				

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GAC CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0355 0570 1 3 68,491.000 SY PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010	11.86000	812,303.26				
0360 0710 11101 53.236 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	835.23000	44,464.30				
0365 0710 11102 3.568 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,022.27000	3,647.46				
0370 0710 11123 1,559.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.11000	1,730.49				
0375 0710 11124 1,075.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.39000	1,494.25				
0380 0710 11125 3,231.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.37000	4,426.47				
0385 0710 11131 41.182 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	612.50000	25,223.98				

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GAC CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0390 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 2.912 GM	473.30000	1,378.25				
0395 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 10.000 EA	61.25000	612.50				
0400 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 661.000 EA	36.19000	23,921.59				
0405 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 45.000 LF	5.57000	250.65				
0410 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 39.195 GM	1,169.32000	45,831.50				
0415 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.672 GM	1,336.36000	898.03				
0420 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 722.000 LF	1.39000	1,003.58				

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GAC CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0425 0710 11241 2.853 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	473.30000	1,350.32				
0430 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43972515201	150,000.00000	150,000.00				
0001 Roadway Section Totals:		**$17,037,791.67**				
SECTION: 0002 Signing						
0435 0700 1 11 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	361.93000	1,447.72				
0440 0700 1 12 14.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,336.36000	18,709.04				
0445 0700 1 13 2.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,726.14000	3,452.28				
0450 0700 1 60 16.000 AS SINGLE POST SIGN, REMOVE	27.84000	445.44				
0455 0700 2 12 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	3,285.23000	6,570.46				

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GAC CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0460 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	3,819.78000	3,819.78				
0465 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 5.000 AS	4,677.27000	23,386.35				
0470 0700 2 60 MULTI- POST SIGN, REMOVE 6.000 AS	556.82000	3,340.92				
0475 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 17.000 EA	27.84000	473.28				
0480 0701 18101 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, WHITE, SOLID,6" 17.279 GM	5,679.54000	98,136.77				
0485 0701 18201 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, YELLOW, SOLID,6" 12.071 GM	5,679.54000	68,557.73				
0490 0705 10 1 OBJECT MARKER, TYPE 1 12.000 EA	189.31000	2,271.72				
0495 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 24.000 EA	52.90000	1,269.60				

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GAC CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0500 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 242.000 SF	3.89000	941.38				
0505 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43972515201 (1.000) LS	72,386.34000	72,386.34				
0510 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 780.000 LF	2.22000	1,731.60				
0515 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 539.000 LF	3.19000	1,719.41				
0520 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 987.000 LF	4.17000	4,115.79				
0525 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 1.408 GM	2,004.54000	2,822.39				
0530 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 7.000 EA	111.36000	779.52				
0535 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 326.000 EA	61.25000	19,967.50				

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GAC CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0540 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	23.000 LF	11.13000	255.99			
0545 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	282.000 LF	3.06000	862.92			
0550 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1.372 GM	2,004.54000	2,750.23			
0555 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	474.000 LF	14.48000	6,863.52			
0560 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	52.000 EA	167.05000	8,686.60			
0565 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW	52.000 EA	139.20000	7,238.40			
0570 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	9.861 GM	4,333.18000	42,729.49			
0575 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	0.301 GM	5,456.82000	1,642.50			

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GAC CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0580 0711 15131 20.278 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,004.54000	40,648.06				
0585 0711 15201 6.867 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	4,176.15000	28,677.62				
0590 0711 15202 0.134 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"	5,456.82000	731.21				
0595 0711 16101 0.527 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,231.82000	2,230.17				
0600 0711 16102 0.103 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,345.45000	550.58				
0605 0711 16201 0.544 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,231.82000	2,302.11				
0002 Signing Section Totals:		**$482,514.42**				
SECTION: 0003 Signalization						
0610 0635 2 11 18.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	779.55000	14,031.90				

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GAC CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0615 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 4.000 AS	890.97000	3,563.88				
0620 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 16.000 AS	779.55000	12,472.80				
0625 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 7.000 AS	1,002.27000	7,015.89				
0630 0770 78 STATIC / WEIGH-IN-MOTION SCALE SYSTEM 1.000 EA	79,068.16000	79,068.16				
0003 Signalization Section Totals:		**$116,152.63**				
Contract Grand Totals:		**$17,636,458.72**				

Letting: CT190925 September 25, 2019 **Call Order:** 009 **Contract:** T3730

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office