Vendor Ranking

Letting: CT180829 August 29, 2018 10:30 AM **Call Order:** 009 **Contract:** T6455

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D618033B

Contract Time: 140 AVAILABLE DAYS **Project(s):** 43791715201 (*)

Contract Desc: SR 25 (US 27) (OKEECHOBEE RD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$564,204.71	100.00%
2	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$569,365.37	100.91%
3	H & R PAVING, INC.	Responsive	Non-Winning Bid	$583,216.80	103.37%
4	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$594,473.63	105.36%
5	H & J ASPHALT, INC.	Responsive	Non-Winning Bid	$599,964.54	106.34%
6	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bid	$628,000.00	111.31%
7	ROADWAY CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$648,051.32	114.86%
8	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$668,539.20	118.49%
9	JVA ENGINEERING CONTRACTOR, INC	Responsive	Non-Winning Bid	$788,949.01	139.83%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D618033B

Contract Time: 140 AVAILABLE DAYS **Project(s):** 43791715201 (*)

Contract Descr: SR 25 (US 27) (OKEECHOBEE RD)

The improvements under this contract consist of intersection improvement along SR 25 (US 27) (Okeechobee Rd.).

Line No / Item ID / Item Description / *( ) indicates item is bid as Lump Sum*	Alternate	Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & R PAVING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0005 0101 1 MOBILIZATION 43791715201		(1.000) LS	58,035.00000	58,035.00	60,000.00000	60,000.00	67,515.00000	67,515.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43791715201		(140.000) DA (LS)	79,913.00000	79,913.00	61,000.00000	61,000.00	67,515.00000	67,515.00
0015 0102 14 TRAFFIC CONTROL OFFICER		120.000 HR	67.00000	8,040.00	55.00000	6,600.00	60.00000	7,200.00
0020 0102 60 WORK ZONE SIGN		5,710.000 ED	0.26000	1,484.60	0.29000	1,655.90	0.26000	1,484.60
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		11,900.000 ED	0.13000	1,547.00	0.14000	1,666.00	0.13000	1,547.00
0030 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'		1,160.000 ED	0.28000	324.80	0.31000	359.60	0.28000	324.80
0035 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)		20.000 LF	29.00000	580.00	17.60000	352.00	16.00000	320.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 76 — 200.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.00000	1,200.00	6.60000	1,320.00	6.00000	1,200.00
0045 0102 78 — 11.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.00000	33.00	3.30000	36.30	3.00000	33.00
0050 0102 99 — 770.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.00000	9,240.00	13.20000	10,164.00	12.00000	9,240.00
0055 0102104 — 140.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	8.00000	1,120.00	8.25000	1,155.00	7.50000	1,050.00
0060 0102107 1 — 140.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	8.00000	1,120.00	8.25000	1,155.00	7.50000	1,050.00
0065 0104 18 — 23.000 EA INLET PROTECTION SYSTEM	134.00000	3,082.00	110.00000	2,530.00	60.00000	1,380.00
0070 0107 1 — 4.950 AC LITTER REMOVAL	45.00000	222.75	1.00000	4.95	100.00000	495.00
0075 0107 2 — 0.600 AC MOWING	400.00000	240.00	1.00000	0.60	100.00000	60.00
0080 0110 1 1 — (0.070) AC (LS) CLEARING & GRUBBING 43791715201	30,717.00000	30,717.00	6,490.00000	6,490.00	4,500.00000	4,500.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0110 4 10 REMOVAL OF EXISTING CONCRETE 334.000 SY	18.00000	6,012.00	30.91000	10,323.94	20.00000	6,680.00
0090 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43791715201 (1.000) LS	1,000.00000	1,000.00	1,028.50000	1,028.50	935.00000	935.00
0095 0120 1 REGULAR EXCAVATION 212.000 CY	29.90000	6,338.80	17.93000	3,801.16	20.00000	4,240.00
0100 0120 6 EMBANKMENT 3.000 CY	15.00000	45.00	200.20000	600.60	100.00000	300.00
0105 0160 4 TYPE B STABILIZATION 371.000 SY	6.50000	2,411.50	8.03000	2,979.13	20.00000	7,420.00
0110 0162 1 12 PREPARED SOIL LAYER, FINISH SOIL LAYER, 12" 32.000 SY	8.00000	256.00	23.54000	753.28	100.00000	3,200.00
0115 0285711 OPTIONAL BASE, BASE GROUP 11 371.000 SY	28.30000	10,499.30	31.46000	11,671.66	35.00000	12,985.00
0120 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 2,805.000 SY	2.25000	6,311.25	2.60000	7,293.00	12.00000	33,660.00
0125 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 7,403.000 SY	2.50000	18,507.50	3.15000	23,319.45	12.00000	88,836.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0334 1 14 — 51.000 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	200.00000	10,200.00	220.00000	11,220.00	70.00000	3,570.00
0135 0337 7 82 — 154.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	175.00000	27,002.50	178.00000	27,465.40	70.00000	10,801.00
0140 0337 7 85 — 641.400 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22	130.00000	83,382.00	152.00000	97,492.80	70.00000	44,898.00
0145 0425 5 — 10.000 EA MANHOLE, ADJUST	473.00000	4,730.00	412.50000	4,125.00	500.00000	5,000.00
0150 0425 7 — 2.000 EA MANHOLE COVER- REPLACE	1,288.00000	2,576.00	995.50000	1,991.00	650.00000	1,300.00
0155 0520 1 10 — 376.000 LF CONCRETE CURB & GUTTER, TYPE F	28.72000	10,798.72	33.17000	12,471.92	30.00000	11,280.00
0160 0520 2 4 — 80.000 LF CONCRETE CURB, TYPE D	38.20000	3,056.00	27.72000	2,217.60	25.00000	2,000.00
0165 0520 70 — 56.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	104.80000	5,868.80	138.60000	7,761.60	100.00000	5,600.00
0170 0522 1 — 65.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	62.00000	4,030.00	37.73000	2,452.45	45.00000	2,925.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 133.000 SY	70.83000	9,420.39	52.25000	6,949.25	48.00000	6,384.00
0180 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 4.000 SY	150.00000	600.00	550.00000	2,200.00	100.00000	400.00
0185 0527 2 DETECTABLE WARNINGS 41.000 SF	39.90000	1,635.90	26.07000	1,068.87	25.00000	1,025.00
0190 0570 1 2 PERFORMANCE TURF, SOD 32.000 SY	10.00000	320.00	22.00000	704.00	10.00000	320.00
0195 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.041 GM	850.00000	34.85	770.00000	31.57	850.00000	34.85
0200 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 2.000 EA	30.00000	60.00	27.50000	55.00	30.00000	60.00
0205 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.104 GM	850.00000	88.40	770.00000	80.08	850.00000	88.40
0210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43791715201 (1.000) LS	30,704.00000	30,704.00	30,704.00000	30,704.00	30,704.00000	30,704.00
0001 Roadway Section Totals:		**$442,788.06**		**$425,250.61**		**$449,560.65**

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0215 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 5.000 AS	300.00000	1,500.00	390.50000	1,952.50	300.00000	1,500.00
0220 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	1,375.00000	4,125.00	1,485.00000	4,455.00	1,375.00000	4,125.00
0225 0700 1 60 SINGLE POST SIGN, REMOVE 2.000 AS	20.00000	40.00	49.50000	99.00	20.00000	40.00
0230 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	70.00000	70.00	49.50000	49.50	70.00000	70.00
0235 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 1.000 EA	75.00000	75.00	71.50000	71.50	75.00000	75.00
0240 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43791715201 (1.000) LS	5,003.45000	5,003.45	10,456.71000	10,456.71	5,003.45000	5,003.45
0245 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 490.000 LF	1.60000	784.00	1.76000	862.40	1.60000	784.00
0250 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 129.000 LF	2.25000	290.25	2.75000	354.75	2.25000	290.25

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0255 0711 11125 147.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.00000	441.00	3.47000	510.09	3.00000	441.00
0260 0711 11160 16.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	90.00000	1,440.00	110.00000	1,760.00	90.00000	1,440.00
0265 0711 11170 30.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	50.00000	1,500.00	55.00000	1,650.00	50.00000	1,500.00
0270 0711 11224 22.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.25000	49.50	2.75000	60.50	2.25000	49.50
0275 0711 11241 0.032 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,300.00000	41.60	1,485.00000	47.52	1,300.00000	41.60
0280 0711 14125 370.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	16.00000	5,920.00	19.80000	7,326.00	16.00000	5,920.00
0285 0711 16101 0.949 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,750.00000	3,558.75	3,410.00000	3,236.09	3,750.00000	3,558.75
0290 0711 16102 0.047 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	4,300.00000	202.10	4,510.00000	211.97	4,300.00000	202.10

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0295 0711 16131 0.440 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,200.00000	528.00	1,375.00000	605.00	1,200.00000	528.00
0300 0711 16201 0.628 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,750.00000	2,355.00	3,410.00000	2,141.48	3,750.00000	2,355.00
0002 Signing Section Totals:		**$27,923.65**		**$35,850.01**		**$27,923.65**
SECTION: 0003 Lighting						
0305 0635 2 11 1.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	600.00000	600.00	767.80000	767.80	698.00000	698.00
0003 Lighting Section Totals:		**$600.00**		**$767.80**		**$698.00**
SECTION: 0004 Signalization						
0310 0630 2 12 883.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.00000	14,128.00	17.60000	15,540.80	16.00000	14,128.00
0315 0632 7 2 1,420.000 LF SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	8.00000	11,360.00	5.50000	7,810.00	5.00000	7,100.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & R PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0320 0632 7 6 1.000 SIGNAL CABLE, REMOVE- INTERSECTION PI	4,000.00000	4,000.00	490.05000	490.05	4,455.50000	4,455.50
0325 0635 2 11 15.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	530.00000	7,950.00	767.80000	11,517.00	698.00000	10,470.00
0330 0646 1 11 3.000 ALUMINUM SIGNALS POLE, PEDESTAL EA	900.00000	2,700.00	1,710.50000	5,131.50	1,555.00000	4,665.00
0335 0646 1 60 1.000 ALUMINUM SIGNALS POLE, REMOVE EA	35.00000	35.00	110.00000	110.00	100.00000	100.00
0340 0649 21 6 1.000 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' EA	25,980.00000	25,980.00	37,793.80000	37,793.80	37,658.00000	37,658.00
0345 0649 40101 1.000 STEEL MAST ARM ASSEMBLY- CUT EXISTING ARM TO REDUCE LENGTH AND CAP TIP, PROJECT 437917-1-52-01 EA	4,600.00000	4,600.00	4,978.60000	4,978.60	4,526.00000	4,526.00
0350 0650 1 14 7.000 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY AS	985.00000	6,895.00	1,100.00000	7,700.00	1,000.00000	7,000.00
0355 0650 1 60 2.000 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN AS	35.00000	70.00	109.45000	218.90	99.50000	199.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & R PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0360 0650 2102 3.000 EA VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER	250.00000	750.00	275.00000	825.00	250.00000	750.00
0365 0653 1 11 1.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	785.00000	785.00	935.00000	935.00	850.00000	850.00
0370 0660 2101 6.000 AS LOOP ASSEMBLY- F&I, TYPE A	895.00000	5,370.00	1,006.50000	6,039.00	915.00000	5,490.00
0375 0670 5400 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2,000.00000	2,000.00	2,200.00000	2,200.00	2,000.00000	2,000.00
0380 0700 3101 1.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	495.00000	495.00	555.50000	555.50	505.00000	505.00
0385 0700 3102 1.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	625.00000	625.00	735.90000	735.90	669.00000	669.00
0390 0700 3201 2.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	425.00000	850.00	654.50000	1,309.00	595.00000	1,190.00
0395 0700 3601 4.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	25.00000	100.00	60.50000	242.00	55.00000	220.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0400 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	3,000.00000	3,000.00	3,247.75000	3,247.75	2,952.50000	2,952.50
0405 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE 1.000 EA	1,200.00000	1,200.00	117.15000	117.15	106.50000	106.50
0004 Signalization Section Totals:		**$92,893.00**		**$107,496.95**		**$105,034.50**
Contract Grand Totals:		**$564,204.71**		**$569,365.37**		**583,216.80**

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) H & J ASPHALT, INC.		(6) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43791715201	58,000.00000	58,000.00	67,799.40000	67,799.40	100,000.00000	100,000.00
0010 0102 1 (140.000) DA (LS) MAINTENANCE OF TRAFFIC 43791715201	55,025.00000	55,025.00	29,659.60400	29,659.60	35,000.00000	35,000.00
0015 0102 14 120.000 HR TRAFFIC CONTROL OFFICER	65.00000	7,800.00	63.25000	7,590.00	55.00000	6,600.00
0020 0102 60 5,710.000 ED WORK ZONE SIGN	0.30000	1,713.00	0.34500	1,969.95	0.35000	1,998.50
0025 0102 74 1 11,900.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.16000	1,904.00	0.23000	2,737.00	0.18000	2,142.00
0030 0102 74 2 1,160.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.30000	348.00	0.34500	400.20	0.30000	348.00
0035 0102 74 7 20.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	6.15000	123.00	7.07250	141.45	22.00000	440.00
0040 0102 76 200.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.25000	1,250.00	11.50000	2,300.00	8.00000	1,600.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) H & J ASPHALT, INC.		(6) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 11.000 EA	3.00000	33.00	3.73750	41.11	4.00000	44.00
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 770.000 ED	0.01000	7.70	21.27500	16,381.75	17.00000	13,090.00
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 140.000 ED	7.50000	1,050.00	11.50000	1,610.00	11.00000	1,540.00
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 140.000 ED	7.50000	1,050.00	11.50000	1,610.00	11.00000	1,540.00
0065 0104 18 INLET PROTECTION SYSTEM 23.000 EA	85.00000	1,955.00	230.00000	5,290.00	100.00000	2,300.00
0070 0107 1 LITTER REMOVAL 4.950 AC	0.01000	0.05	115.00000	569.25	0.01000	0.05
0075 0107 2 MOWING 0.600 AC	0.01000	0.01	575.00000	345.00	0.01000	0.01
0080 0110 1 1 CLEARING & GRUBBING 43791715201 (0.070) AC (LS)	49,500.00000	49,500.00	29,555.00000	29,555.00	6,000.00000	6,000.00
0085 0110 4 10 REMOVAL OF EXISTING CONCRETE 334.000 SY	19.11000	6,382.74	19.55000	6,529.70	20.00000	6,680.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) H & J ASPHALT, INC.		(6) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0110 86 (1.000) LS DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43791715201	935.00000	935.00	3,450.00000	3,450.00	1,200.00000	1,200.00
0095 0120 1 212.000 CY REGULAR EXCAVATION	30.00000	6,360.00	42.55000	9,020.60	25.00000	5,300.00
0100 0120 6 3.000 CY EMBANKMENT	500.00000	1,500.00	345.00000	1,035.00	70.00000	210.00
0105 0160 4 371.000 SY TYPE B STABILIZATION	0.01000	3.71	23.00000	8,533.00	0.01000	3.71
0110 0162 1 12 32.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 12"	17.00000	544.00	26.45000	846.40	20.00000	640.00
0115 0285711 371.000 SY OPTIONAL BASE, BASE GROUP 11	38.00000	14,098.00	28.75000	10,666.25	40.00000	14,840.00
0120 0327 70 1 2,805.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3.50000	9,817.50	3.45000	9,677.25	3.00000	8,415.00
0125 0327 70 6 7,403.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	5.19000	38,421.57	3.73750	27,668.71	3.50000	25,910.50
0130 0334 1 14 51.000 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	200.00000	10,200.00	115.00000	5,865.00	250.00000	12,750.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) H & J ASPHALT, INC.		(6) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 154.300 TN	192.00000	29,625.60	115.00000	17,744.50	200.00000	30,860.00
0140 0337 7 85 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22 641.400 TN	158.00000	101,341.20	115.00000	73,761.00	180.00000	115,452.00
0145 0425 5 MANHOLE, ADJUST 10.000 EA	600.00000	6,000.00	690.00000	6,900.00	500.00000	5,000.00
0150 0425 7 MANHOLE COVER- REPLACE 2.000 EA	900.00000	1,800.00	1,150.00000	2,300.00	1,200.00000	2,400.00
0155 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 376.000 LF	23.10000	8,685.60	48.30000	18,160.80	35.00000	13,160.00
0160 0520 2 4 CONCRETE CURB, TYPE D 80.000 LF	23.10000	1,848.00	29.90000	2,392.00	30.00000	2,400.00
0165 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 56.000 SY	62.70000	3,511.20	166.75000	9,338.00	80.00000	4,480.00
0170 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 65.000 SY	47.30000	3,074.50	69.00000	4,485.00	50.00000	3,250.00
0175 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 133.000 SY	55.00000	7,315.00	74.75000	9,941.75	40.00000	5,320.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) H & J ASPHALT, INC.		(6) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 4.000 SY	200.00000	800.00	200.00000	800.00	100.00000	400.00
0185 0527 2 DETECTABLE WARNINGS 41.000 SF	23.00000	943.00	28.75000	1,178.75	25.00000	1,025.00
0190 0570 1 2 PERFORMANCE TURF, SOD 32.000 SY	20.00000	640.00	11.50000	368.00	10.00000	320.00
0195 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.041 GM	700.00000	28.70	1,092.50000	44.79	1,200.00000	49.20
0200 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 2.000 EA	25.00000	50.00	40.25000	80.50	30.00000	60.00
0205 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.104 GM	700.00000	72.80	1,092.50000	113.62	1,000.00000	104.00
0210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43791715201 (1.000) LS	30,704.00000	30,704.00	30,704.00000	30,704.00	30,704.00000	30,704.00
0001 Roadway Section Totals:		**$464,460.88**		**$429,604.33**		**$463,575.97**

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) H & J ASPHALT, INC.		(6) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0215 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 5.000 AS	355.00000	1,775.00	373.75000	1,868.75	480.00000	2,400.00
0220 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	1,350.00000	4,050.00	1,667.50000	5,002.50	1,800.00000	5,400.00
0225 0700 1 60 SINGLE POST SIGN, REMOVE 2.000 AS	45.00000	90.00	34.50000	69.00	60.00000	120.00
0230 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	45.00000	45.00	92.00000	92.00	60.00000	60.00
0235 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 1.000 EA	65.00000	65.00	97.75000	97.75	90.00000	90.00
0240 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43791715201 (1.000) LS	8,506.10000	8,506.10	6,900.00000	6,900.00	14,000.00000	14,000.00
0245 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 490.000 LF	1.60000	784.00	1.95500	957.95	2.50000	1,225.00
0250 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 129.000 LF	2.50000	322.50	2.70250	348.62	4.00000	516.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) H & J ASPHALT, INC.		(6) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0255 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 147.000 LF	3.15000	463.05	3.56500	524.06	5.00000	735.00
0260 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 16.000 EA	100.00000	1,600.00	103.50000	1,656.00	120.00000	1,920.00
0265 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 30.000 EA	50.00000	1,500.00	57.50000	1,725.00	70.00000	2,100.00
0270 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 22.000 LF	2.50000	55.00	2.58750	56.93	4.00000	88.00
0275 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.032 GM	1,350.00000	43.20	4,025.00000	128.80	1,900.00000	60.80
0280 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 370.000 LF	18.00000	6,660.00	19.55000	7,233.50	24.00000	8,880.00
0285 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.949 GM	3,100.00000	2,941.90	4,427.50000	4,201.70	4,300.00000	4,080.70
0290 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.047 GM	4,100.00000	192.70	5,175.00000	243.23	6,600.00000	310.20

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) H & J ASPHALT, INC.		(6) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0295 0711 16131 0.440 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,250.00000	550.00	1,495.00000	657.80	1,900.00000	836.00
0300 0711 16201 0.628 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,100.00000	1,946.80	4,427.50000	2,780.47	4,300.00000	2,700.40
0002 Signing Section Totals:		**$31,590.25**		**$34,544.06**		**$45,522.10**
SECTION: 0003 Lighting						
0305 0635 2 11 1.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	698.00000	698.00	920.00000	920.00	800.00000	800.00
0003 Lighting Section Totals:		**$698.00**		**$920.00**		**$800.00**
SECTION: 0004 Signalization						
0310 0630 2 12 883.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.00000	14,128.00	21.85000	19,293.55	18.00000	15,894.00
0315 0632 7 2 1,420.000 LF SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	5.00000	7,100.00	8.05000	11,431.00	6.00000	8,520.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) H & J ASPHALT, INC.		(6) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0320 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 1.000 PI	445.50000	445.50	690.00000	690.00	500.00000	500.00
0325 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 15.000 EA	698.00000	10,470.00	862.50000	12,937.50	800.00000	12,000.00
0330 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 3.000 EA	1,555.00000	4,665.00	2,875.00000	8,625.00	1,700.00000	5,100.00
0335 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	100.00000	100.00	230.00000	230.00	200.00000	200.00
0340 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 1.000 EA	34,358.00000	34,358.00	44,850.00000	44,850.00	44,000.00000	44,000.00
0345 0649 40101 STEEL MAST ARM ASSEMBLY- CUT EXISTING ARM TO REDUCE LENGTH AND CAP TIP, PROJECT 437917-1-52-01 1.000 EA	4,526.00000	4,526.00	6,325.00000	6,325.00	4,817.93000	4,817.93
0350 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 7.000 AS	1,000.00000	7,000.00	1,725.00000	12,075.00	1,100.00000	7,700.00
0355 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 2.000 AS	99.50000	199.00	230.00000	460.00	200.00000	400.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) H & J ASPHALT, INC.		(6) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0360 0650 2102 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER 3.000 EA	250.00000	750.00	345.00000	1,035.00	350.00000	1,050.00
0365 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 1.000 AS	850.00000	850.00	1,035.00000	1,035.00	1,200.00000	1,200.00
0370 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 6.000 AS	915.00000	5,490.00	1,063.75000	6,382.50	1,100.00000	6,600.00
0375 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 1.000 AS	2,000.00000	2,000.00	2,875.00000	2,875.00	2,400.00000	2,400.00
0380 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 1.000 EA	505.00000	505.00	580.75000	580.75	700.00000	700.00
0385 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 1.000 EA	669.00000	669.00	769.35000	769.35	900.00000	900.00
0390 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 2.000 EA	595.00000	1,190.00	684.25000	1,368.50	800.00000	1,600.00
0395 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 4.000 EA	55.00000	220.00	63.25000	253.00	80.00000	320.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) H & J ASPHALT, INC.		(6) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0400 0700 5 21 1.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2,952.50000	2,952.50	3,450.00000	3,450.00	4,000.00000	4,000.00
0405 0700 5 60 1.000 EA INTERNALLY ILLUMINATED SIGN, REMOVE	106.50000	106.50	230.00000	230.00	200.00000	200.00
0004 Signalization Section Totals:		**$97,724.50**		**$134,896.15**		**$118,101.93**
Contract Grand Totals:		**$594,473.63**		**$599,964.54**		**628,000.00**

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) ROADWAY CONSTRUCTION, LLC		(8) COMMUNITY ASPHALT CORP.		(9) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43791715201	128,634.73000	128,634.73	62,679.24000	62,679.24	120,000.00000	120,000.00
0010 0102 1 (140.000) DA (LS) MAINTENANCE OF TRAFFIC 43791715201	17,431.59000	17,431.59	52,609.48000	52,609.48	120,000.00000	120,000.00
0015 0102 14 120.000 HR TRAFFIC CONTROL OFFICER	65.25000	7,830.00	74.74000	8,968.80	45.00000	5,400.00
0020 0102 60 5,710.000 ED WORK ZONE SIGN	0.31000	1,770.10	0.30000	1,713.00	0.35200	2,009.92
0025 0102 74 1 11,900.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	1,785.00	0.15000	1,785.00	0.17600	2,094.40
0030 0102 74 2 1,160.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.33000	382.80	0.32000	371.20	0.37900	439.64
0035 0102 74 7 20.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	18.98000	379.60	18.40000	368.00	21.65700	433.14
0040 0102 76 200.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.12000	1,424.00	6.90000	1,380.00	15.00000	3,000.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) ROADWAY CONSTRUCTION, LLC		(8) COMMUNITY ASPHALT CORP.		(9) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 11.000 EA	3.56000	39.16	3.45000	37.95	5.00000	55.00
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 770.000 ED	14.24000	10,964.80	13.80000	10,626.00	16.00000	12,320.00
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 140.000 ED	8.90000	1,246.00	9.20000	1,288.00	10.12000	1,416.80
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 140.000 ED	8.90000	1,246.00	9.20000	1,288.00	10.12000	1,416.80
0065 0104 18 INLET PROTECTION SYSTEM 23.000 EA	79.10000	1,819.30	114.99000	2,644.77	130.60800	3,003.98
0070 0107 1 LITTER REMOVAL 4.950 AC	144.09000	713.25	431.22000	2,134.54	1,897.50000	9,392.63
0075 0107 2 MOWING 0.600 AC	717.17000	430.30	3,449.74000	2,069.84	9,790.04600	5,874.03
0080 0110 1 1 CLEARING & GRUBBING 43791715201 (0.070) AC (LS)	16,502.25000	16,502.25	123,633.85000	123,633.85	25,746.54500	25,746.55
0085 0110 4 10 REMOVAL OF EXISTING CONCRETE 334.000 SY	34.65000	11,573.10	15.36000	5,130.24	15.07600	5,035.38

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) ROADWAY CONSTRUCTION, LLC		(8) COMMUNITY ASPHALT CORP.		(9) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0110 86 (1.000) LS DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43791715201	1,109.18000	1,109.18	1,149.91000	1,149.91	1,265.00000	1,265.00
0095 0120 1 212.000 CY REGULAR EXCAVATION	43.31000	9,181.72	32.01000	6,786.12	23.00000	4,876.00
0100 0120 6 3.000 CY EMBANKMENT	504.75000	1,514.25	471.53000	1,414.59	30.00000	90.00
0105 0160 4 371.000 SY TYPE B STABILIZATION	24.78000	9,193.38	4.75000	1,762.25	10.00000	3,710.00
0110 0162 1 12 32.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 12"	27.70000	886.40	74.11000	2,371.52	75.38701	2,412.38
0115 0285711 371.000 SY OPTIONAL BASE, BASE GROUP 11	72.92000	27,053.32	32.42000	12,027.82	45.00000	16,695.00
0120 0327 70 1 2,805.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3.19000	8,947.95	2.69000	7,545.45	4.00000	11,220.00
0125 0327 70 6 7,403.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2.82000	20,876.46	2.38000	17,619.14	5.00000	37,015.00
0130 0334 1 14 51.000 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	273.93000	13,970.43	230.89000	11,775.39	261.48000	13,335.48

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) ROADWAY CONSTRUCTION, LLC		(8) COMMUNITY ASPHALT CORP.		(9) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 154.300 TN	171.79000	26,507.20	144.80000	22,342.64	225.00000	34,717.50
0140 0337 7 85 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22 641.400 TN	162.63000	104,310.88	137.08000	87,923.11	175.00000	112,245.00
0145 0425 5 MANHOLE, ADJUST 10.000 EA	504.17000	5,041.70	554.50000	5,545.00	750.00000	7,500.00
0150 0425 7 MANHOLE COVER- REPLACE 2.000 EA	345.60000	691.20	1,414.79000	2,829.58	1,200.00000	2,400.00
0155 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 376.000 LF	29.01000	10,907.76	38.24000	14,378.24	35.00000	13,160.00
0160 0520 2 4 CONCRETE CURB, TYPE D 80.000 LF	42.32000	3,385.60	20.70000	1,656.00	40.00000	3,200.00
0165 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 56.000 SY	90.32000	5,057.92	75.40000	4,222.40	170.00000	9,520.00
0170 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 65.000 SY	58.33000	3,791.45	68.76000	4,469.40	68.00000	4,420.00
0175 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 133.000 SY	65.80000	8,751.40	65.76000	8,746.08	75.00000	9,975.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) ROADWAY CONSTRUCTION, LLC		(8) COMMUNITY ASPHALT CORP.		(9) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 4.000 SY	195.86000	783.44	661.20000	2,644.80	80.00000	320.00
0185 0527 2 DETECTABLE WARNINGS 41.000 SF	27.28000	1,118.48	23.00000	943.00	46.00000	1,886.00
0190 0570 1 2 PERFORMANCE TURF, SOD 32.000 SY	36.42000	1,165.44	35.07000	1,122.24	6.00000	192.00
0195 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.041 GM	983.90000	40.34	977.43000	40.07	1,075.25000	44.09
0200 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 2.000 EA	35.59000	71.18	34.50000	69.00	37.95000	75.90
0205 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.104 GM	969.52000	100.83	977.43000	101.65	1,075.25000	111.83
0210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43791715201 (1.000) LS	30,704.00000	30,704.00	30,704.00000	30,704.00	30,704.00000	30,704.00
0001 Roadway Section Totals:		**$499,333.89**		**$528,917.31**		**$638,728.45**

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) ROADWAY CONSTRUCTION, LLC		(8) COMMUNITY ASPHALT CORP.		(9) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0215 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 5.000 AS	415.20000	2,076.00	344.97000	1,724.85	379.50000	1,897.50
0220 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	1,186.29000	3,558.87	1,581.13000	4,743.39	1,739.37500	5,218.13
0225 0700 1 60 SINGLE POST SIGN, REMOVE 2.000 AS	29.66000	59.32	23.00000	46.00	25.30000	50.60
0230 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	59.31000	59.31	80.49000	80.49	120.17500	120.18
0235 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 1.000 EA	88.97000	88.97	86.24000	86.24	94.87500	94.88
0240 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43791715201 (1.000) LS	5,935.55000	5,935.55	5,753.54000	5,753.54	6,329.36400	6,329.36
0245 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 490.000 LF	1.90000	931.00	1.84000	901.60	2.02400	991.76
0250 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 129.000 LF	2.67000	344.43	2.59000	334.11	2.84600	367.13

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) ROADWAY CONSTRUCTION, LLC		(8) COMMUNITY ASPHALT CORP.		(9) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0255 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 147.000 LF	3.56000	523.32	3.45000	507.15	3.79500	557.87
0260 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 16.000 EA	106.77000	1,708.32	103.49000	1,655.84	113.85000	1,821.60
0265 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 30.000 EA	59.31000	1,779.30	57.50000	1,725.00	63.25000	1,897.50
0270 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 22.000 LF	2.67000	58.74	2.59000	56.98	2.84600	62.61
0275 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.032 GM	1,445.94000	46.27	1,494.89000	47.84	1,644.50000	52.62
0280 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 370.000 LF	18.98000	7,022.60	18.40000	6,808.00	20.24000	7,488.80
0285 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.949 GM	4,406.41000	4,181.68	4,312.18000	4,092.26	4,743.75000	4,501.82
0290 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.047 GM	4,341.28000	204.04	4,944.63000	232.40	5,439.50000	255.66

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) ROADWAY CONSTRUCTION, LLC		(8) COMMUNITY ASPHALT CORP.		(9) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0295 0711 16131 0.440 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,423.55000	626.36	1,379.90000	607.16	1,518.00000	667.92
0300 0711 16201 0.628 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,391.93000	2,758.13	4,312.18000	2,708.05	4,743.75000	2,979.08
0002 Signing Section Totals:		**$31,962.21**		**$32,110.90**		**$35,355.02**
SECTION: 0003 Lighting						
0305 0635 2 11 1.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	828.03000	828.03	689.95000	689.95	670.45000	670.45
0003 Lighting Section Totals:		**$828.03**		**$689.95**		**$670.45**
SECTION: 0004 Signalization						
0310 0630 2 12 883.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	18.98000	16,759.34	18.40000	16,247.20	20.24000	17,871.92
0315 0632 7 2 1,420.000 LF SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	5.93000	8,420.60	9.20000	13,064.00	10.12000	14,370.40

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) ROADWAY CONSTRUCTION, LLC		(8) COMMUNITY ASPHALT CORP.		(9) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0320 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 1.000 PI	528.49000	528.49	4,599.66000	4,599.66	5,060.00000	5,060.00
0325 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 15.000 EA	828.03000	12,420.45	609.45000	9,141.75	670.45000	10,056.75
0330 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 3.000 EA	1,844.69000	5,534.07	1,034.92000	3,104.76	20.24000	60.72
0335 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	118.63000	118.63	40.25000	40.25	44.30000	44.30
0340 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 1.000 EA	40,758.65000	40,758.65	29,874.76000	29,874.76	32,865.00000	32,865.00
0345 0649 40101 STEEL MAST ARM ASSEMBLY- CUT EXISTING ARM TO REDUCE LENGTH AND CAP TIP, PROJECT 437917-1-52-01 1.000 EA	5,369.16000	5,369.16	5,289.60000	5,289.60	5,820.00000	5,820.00
0350 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 7.000 AS	1,186.29000	8,304.03	1,132.66000	7,928.62	1,246.00000	8,722.00
0355 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 2.000 AS	118.04000	236.08	40.25000	80.50	45.00000	90.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) ROADWAY CONSTRUCTION, LLC		(8) COMMUNITY ASPHALT CORP.		(9) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0360 0650 2102 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER 3.000 EA	296.57000	889.71	287.48000	862.44	317.00000	951.00
0365 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 1.000 AS	1,008.35000	1,008.35	902.68000	902.68	994.00000	994.00
0370 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 6.000 AS	1,085.46000	6,512.76	1,029.17000	6,175.02	1,135.00000	6,810.00
0375 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 1.000 AS	2,372.59000	2,372.59	2,299.83000	2,299.83	2,530.00000	2,530.00
0380 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 1.000 EA	599.08000	599.08	569.21000	569.21	626.00000	626.00
0385 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 1.000 EA	793.63000	793.63	718.70000	718.70	795.00000	795.00
0390 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 2.000 EA	705.85000	1,411.70	488.71000	977.42	540.00000	1,080.00
0395 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 4.000 EA	65.25000	261.00	28.75000	115.00	32.00000	128.00

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) ROADWAY CONSTRUCTION, LLC		(8) COMMUNITY ASPHALT CORP.		(9) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0004 Signalization						
0400 0700 5 21 1.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3,502.53000	3,502.53	3,449.74000	3,449.74	3,800.00000	3,800.00
0405 0700 5 60 1.000 EA INTERNALLY ILLUMINATED SIGN, REMOVE	126.34000	126.34	1,379.90000	1,379.90	1,520.00000	1,520.00
0004 Signalization Section Totals:		**$115,927.19**		**$106,821.04**		**$114,195.09**
Contract Grand Totals:		**$648,051.32**		**$668,539.20**		**788,949.01**

Letting: CT180829 August 29, 2018 **Call Order:** 009 **Contract:** T6455

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office