Vendor Ranking

Letting: CT181205 December 05, 2018 10:30 AM
Call Order: 002
Contract: T2724
District: District 2
Counties: CLAY
Fed Aid No: D217011B
Contract Time: 2000 AVAILABLE DAYS
Project(s): 42293855201 (*) 42293855601
Contract Desc: SR 23 (FIRST COAST EXPRESSWAY)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Winning bid	$179,241,232.81	100.00%
2	SACYR CONSTRUCCION SA	Responsive	Non-Winning Bid	$181,990,234.00	101.53%
3	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$189,960,487.87	105.98%
4	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$191,092,023.00	106.61%
5	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$196,134,052.43	109.42%
6	VECELLIO & GROGAN, INC.	Responsive	Non-Winning Bid	$217,767,479.34	121.49%
7	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$217,829,995.39	121.53%
8	JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	Responsive	Non-Winning Bid	$230,093,089.66	128.37%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

District: District 2 **Counties:** CLAY **Fed Aid No:** D217011B

Contract Time: 2000 AVAILABLE DAYS **Project(s):** 42293855201 (*) 42293855601

Contract Descr: SR 23 (FIRST COAST EXPRESSWAY)

LIQUIDATED DAMAGES

Railroad insurance is required for this Proposal at time of contract execution. Please see the Specifications Package for more information.

CCUA Standards. Table A -- Schedule of Values is required to be submitted with the bid, as per Technical Special Provision T1000-17.

Please upload completed Table A as a zip file within your EBS File using the "File Attachment Upload" tab before submitting your bid.

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 10:00 AM EST ON THURSDAY, NOVEMBER 8, 2018 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, DISTRICT 2, MADISON ROOM, 1109 S. MARION AVE., LAKE CITY, FL 32025. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT JIM BROWN AT (386) 758-3798.

THIS PRE-BID MEETING IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID MEETING. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2018 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID MEETING AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT.

PROSPECTIVE BIDDERS ORDERING BID DOCUMENTS PRIOR TO THE PRE-BID MEETING WILL BE GIVEN ACCESS TO DOWNLOAD THE BID DOCUMENTS WITHIN 24 HOURS AFTER THE PRE-BID MEETING. THOSE PROSPECTIVE BIDDERS ORDERING THE DOCUMENTS AFTER THE PRE-BID MEETING WILL NEED TO CONTACT THE OFFICE ADVERTISING THE PROJECT TO CONFIRM ATTENDANCE AND RECEIVE ACCESS TO DOWNLOAD THE BID DOCUMENTS. PLEASE CONTACT THE OFFICE AT LEAST TWO WORKING DAYS PRIOR TO THE DEADLINE FOR OBTAINING BID DOCUMENTS TO ALLOW TIME FOR PROCESSING.

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, lighting, highway signing, guardrail, box culverts, bridges, MSE walls, sidewalks, ITS, toll facilities and other incidental construction on SR 23 First Coast Expressway from East of CR 209 to North of SR 16 in Clay County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 4 3,498.200 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	600.00000	2,098,920.00	820.00000	2,868,524.00	822.22000	2,876,290.00
0010 0400 2 10 1,831.200 CY CONCRETE CLASS II, APPROACH SLABS	400.00000	732,480.00	400.00000	732,480.00	424.37000	777,106.34
0015 0400 4 1 4,633.800 CY CONCRETE CLASS IV, CULVERTS	800.00000	3,707,040.00	725.00000	3,359,505.00	1,119.68000	5,188,373.18
0020 0400 4 5 1,311.300 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	1,000.00000	1,311,300.00	1,000.00000	1,311,300.00	901.79000	1,182,517.23
0025 0400 4 25 350.500 CY CONCRETE CLASS IV, MASS, SUBSTRUCTURE	1,050.00000	368,025.00	1,000.00000	350,500.00	901.79000	316,077.40
0030 0400 7 156.000 SY BRIDGE DECK GROOVING, LESS THAN 8.5"	10.00000	1,560.00	8.00000	1,248.00	10.61000	1,655.16
0035 0400 9 11,628.000 SY BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER	7.00000	81,396.00	11.00000	127,908.00	8.49000	98,721.72
0040 0400147 101.900 CF COMPOSITE NEOPRENE PADS	950.00000	96,805.00	850.00000	86,615.00	742.65000	75,676.04
0045 0400148 3.900 CF PLAIN NEOPRENE BEARING PADS	700.00000	2,730.00	1,000.00000	3,900.00	742.65000	2,896.34

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0050 0415 1 1 REINFORCING STEEL- ROADWAY 846,531.000 LB	0.93000	787,273.83	1.00000	846,531.00	1.10000	931,184.10
0055 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 714,844.000 LB	0.82000	586,172.08	1.00000	714,844.00	1.06000	757,734.64
0060 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 253,375.000 LB	0.88000	222,970.00	1.00000	253,375.00	1.06000	268,577.50
0065 0415 1 9 REINFORCING STEEL- APPROACH SLABS 348,109.000 LB	0.82000	285,449.38	1.00000	348,109.00	1.06000	368,995.54
0070 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54" 9,999.000 LF	245.00000	2,449,755.00	275.00000	2,749,725.00	339.50000	3,394,660.50
0075 0450 2 72 PREST BEAMS: FLORIDA-I BEAM 72" 2,148.000 LF	320.00000	687,360.00	285.00000	612,180.00	344.80000	740,630.40
0080 0450 2 78 PREST BEAMS: FLORIDA-I BEAM 78" 1,605.000 LF	290.00000	465,450.00	320.00000	513,600.00	355.41000	570,433.05
0085 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ 2,430.000 LF	84.00000	204,120.00	90.00000	218,700.00	68.96000	167,572.80
0090 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ 14,415.000 LF	90.00000	1,297,350.00	100.00000	1,441,500.00	103.97000	1,498,727.55

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0095 0455 34308 1,025.000 LF PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, PROJECT 422938-5-52-01, SIZE 18"	99.00000	101,475.00	200.00000	205,000.00	79.57000	81,559.25
0100 0455143 3 700.000 LF TEST PILES-PRESTRESSED CONCRETE,18" SQ	245.00000	171,500.00	200.00000	140,000.00	265.23000	185,661.00
0105 0455143 5 2,905.000 LF TEST PILES-PRESTRESSED CONCRETE,24" SQ	225.00000	653,625.00	200.00000	581,000.00	318.28000	924,603.40
0110 0458 1 11 1,576.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	35.00000	55,160.00	50.00000	78,800.00	47.74000	75,238.24
0115 0459 71 3,346.000 SY PILES, POLYETHYLENE SHEETING	10.00000	33,460.00	5.00000	16,730.00	7.16000	23,957.36
0120 0521 5 13 6,765.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE	86.00000	581,790.00	85.00000	575,025.00	100.79000	681,844.35
0125 0524 2 2 973.000 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	100.00000	97,300.00	65.00000	63,245.00	79.57000	77,421.61
0130 0550 10344 817.000 LF FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE	125.00000	102,125.00	125.00000	102,125.00	134.67000	110,025.39

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0135 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS 20,295.000 LF	12.00000	243,540.00	8.00000	162,360.00	14.71000	298,539.45
0140 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 191.000 EA	400.00000	76,400.00	370.00000	70,670.00	377.09000	72,024.19
0001 Structures Section Totals:		**$17,502,531.29**		**$18,535,499.00**		**$21,748,703.73**
SECTION: 0002 Roadway						
0145 0101 1 MOBILIZATION 42293855201 (1.000) LS	17,000,000.00000	17,000,000.00	18,199,023.40000	18,199,023.40	23,884,052.11000	23,884,052.11
0150 0102 1 MAINTENANCE OF TRAFFIC 42293855201 (2000.000) DA (LS)	300,000.00000	300,000.00	1,870,000.00000	1,870,000.00	1,844,266.00000	1,844,266.00
0155 0102 2 1 SPECIAL DETOUR 1 42293855201 (1.000) LS	225,000.00000	225,000.00	200,000.00000	200,000.00	132,630.41000	132,630.41
0160 0102 2 2 SPECIAL DETOUR 2 42293855201 (1.000) LS	260,000.00000	260,000.00	205,000.00000	205,000.00	147,064.24000	147,064.24
0165 0102 2 3 SPECIAL DETOUR 3 42293855201 (1.000) LS	305,000.00000	305,000.00	210,000.00000	210,000.00	145,860.76000	145,860.76

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0170 0102 2 4 SPECIAL DETOUR 4 42293855201 (1.000) LS	135,000.00000	135,000.00	150,000.00000	150,000.00	124,557.97000	124,557.97
0175 0102 2 5 SPECIAL DETOUR 5 42293855201 (1.000) LS	69,000.00000	69,000.00	150,000.00000	150,000.00	112,803.08000	112,803.08
0180 0102 2 6 SPECIAL DETOUR 6 42293855201 (1.000) LS	550,000.00000	550,000.00	650,000.00000	650,000.00	532,089.15000	532,089.15
0185 0102 2 7 SPECIAL DETOUR 7 42293855201 (1.000) LS	60,000.00000	60,000.00	185,000.00000	185,000.00	4,770.74000	4,770.74
0190 0102 2 8 SPECIAL DETOUR 8 42293855201 (1.000) LS	290,000.00000	290,000.00	240,000.00000	240,000.00	273,183.06000	273,183.06
0195 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 289.000 CY	75.00000	21,675.00	80.00000	23,120.00	81.38000	23,518.82
0200 0102 14 TRAFFIC CONTROL OFFICER 124.000 HR	75.00000	9,300.00	60.00000	7,440.00	64.64000	8,015.36
0205 0102 60 WORK ZONE SIGN 173,376.000 ED	0.20000	34,675.20	0.20000	34,675.20	0.22000	38,142.72

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 11,633.000 LF	19.00000	221,027.00	32.00000	372,256.00	54.78000	637,255.74
0215 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 5,870.000 LF	32.00000	187,840.00	21.00000	123,270.00	30.65000	179,915.50
0220 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 6,721.000 LF	17.00000	114,257.00	19.00000	127,699.00	25.27000	169,839.67
0225 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 7,138.000 LF	12.00000	85,656.00	9.00000	64,242.00	10.68000	76,233.84
0230 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 3,524.000 LF	19.00000	66,956.00	9.00000	31,716.00	9.11000	32,103.64
0235 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 5,486.000 LF	10.00000	54,860.00	4.50000	24,687.00	9.11000	49,977.46
0240 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 264,494.000 ED	0.10000	26,449.40	0.10000	26,449.40	0.11000	29,094.34
0245 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 14,414.000 ED	1.00000	14,414.00	0.45000	6,486.30	0.48000	6,918.72
0250 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 72.000 ED	100.00000	7,200.00	5.50000	396.00	5.93000	426.96

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0102 78 13,793.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.00000	41,379.00	3.00000	41,379.00	3.77000	51,999.61
0260 0102 89 1 43.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	3,000.00000	129,000.00	900.00000	38,700.00	2,262.41000	97,283.63
0265 0102 99 7,630.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.00000	114,450.00	10.00000	76,300.00	10.77000	82,175.10
0270 0102150 2 100.000 ED RADAR SPEED DISPLAY UNIT	11.00000	1,100.00	5.50000	550.00	5.93000	593.00
0275 0102909 92.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	50.00000	4,600.00	350.00000	32,200.00	257.62000	23,701.04
0280 0104 1 25,070.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	9.00000	225,630.00	2.50000	62,675.00	1.86000	46,630.20
0285 0104 9 20.000 EA SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT	4,500.00000	90,000.00	800.00000	16,000.00	5,679.46000	113,589.20
0290 0104 10 3 138,325.000 LF SEDIMENT BARRIER	10.05000	1,390,166.25	0.70000	96,827.50	1.96000	271,117.00

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0295 0104 11 FLOATING TURBIDITY BARRIER 4,181.000 LF	19.50000	81,529.50	7.00000	29,267.00	15.90000	66,477.90
0300 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 35,808.000 LF	6.25000	223,800.00	3.00000	107,424.00	9.20000	329,433.60
0305 0104 15 SOIL TRACKING PREVENTION DEVICE 18.000 EA	4,000.00000	72,000.00	3,200.00000	57,600.00	2,603.74000	46,867.32
0310 0104 18 INLET PROTECTION SYSTEM 584.000 EA	80.00000	46,720.00	70.00000	40,880.00	130.63000	76,287.92
0315 0107 1 LITTER REMOVAL 40,209.000 AC	0.10000	4,020.90	1.00000	40,209.00	5.00000	201,045.00
0320 0107 2 MOWING 32,964.000 AC	0.10000	3,296.40	1.00000	32,964.00	5.00000	164,820.00
0325 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 42293855201 (1.000) LS	14,500.00000	14,500.00	75,000.00000	75,000.00	242,182.97000	242,182.97
0330 0110 1 1 CLEARING & GRUBBING 42293855201 (686.420) AC (LS)	8,848,526.25000	8,848,526.25	2,920,139.05000	2,920,139.05	2,406,725.32000	2,406,725.32

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0333 0110 3 (4392.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 42293855201 BC#710007	100,000.00000	100,000.00	100,000.00000	100,000.00	20,201.78000	20,201.78
0335 0110 4 10 3,742.000 SY REMOVAL OF EXISTING CONCRETE	20.00000	74,840.00	9.00000	33,678.00	22.92000	85,766.64
0340 0110 6 1.000 EA PLUGGING WATER WELLS, NON-ARTESIAN	1,500.00000	1,500.00	3,000.00000	3,000.00	3,153.69000	3,153.69
0345 0110 7 1 25.000 EA MAILBOX, F&I SINGLE	250.00000	6,250.00	180.00000	4,500.00	170.38000	4,259.50
0350 0120 1 2,950,990.000 CY REGULAR EXCAVATION	3.00000	8,852,970.00	2.75000	8,115,222.50	3.46000	10,210,425.40
0355 0120 3 7,366.000 CY LATERAL DITCH EXCAVATION	9.00000	66,294.00	8.50000	62,611.00	5.06000	37,271.96
0360 0120 4 259,168.000 CY SUBSOIL EXCAVATION	9.00000	2,332,512.00	9.00000	2,332,512.00	7.09000	1,837,501.12
0365 0120 6 5,917,381.000 CY EMBANKMENT	4.30000	25,444,738.30	6.85000	40,534,059.85	6.26000	37,042,805.06

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0370 0120 74 SURCHARGE EMBANKMENT 22,240.000 CY	10.00000	222,400.00	14.00000	311,360.00	0.90000	20,016.00
0375 0125 1 EXCAVATION FOR STRUCTURES 8,257.000 CY	25.00000	206,425.00	20.00000	165,140.00	4.91000	40,541.87
0380 0141 70 SETTLEMENT PLATE ASSEMBLY 20.000 AS	1,200.00000	24,000.00	700.00000	14,000.00	2,044.60000	40,892.00
0385 0160 4 TYPE B STABILIZATION 650,845.000 SY	3.50000	2,277,957.50	4.00000	2,603,380.00	2.55000	1,659,654.75
0390 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 2,248,284.000 SY	0.01000	22,482.84	0.50000	1,124,142.00	0.44000	989,244.96
0395 0285701 OPTIONAL BASE, BASE GROUP 01 21,919.000 SY	8.00000	175,352.00	9.00000	197,271.00	14.27000	312,784.13
0400 0285704 OPTIONAL BASE, BASE GROUP 04 121,684.000 SY	10.00000	1,216,840.00	10.00000	1,216,840.00	13.51000	1,643,950.84
0405 0285706 OPTIONAL BASE, BASE GROUP 06 17,087.000 SY	12.00000	205,044.00	14.25000	243,489.75	14.16000	241,951.92
0410 0285709 OPTIONAL BASE, BASE GROUP 09 384,044.000 SY	14.50000	5,568,638.00	14.30000	5,491,829.20	17.85000	6,855,185.40

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0415 0285711 2,933.000 SY OPTIONAL BASE, BASE GROUP 11	48.00000	140,784.00	50.00000	146,650.00	47.68000	139,845.44
0420 0285712 8,833.000 SY OPTIONAL BASE, BASE GROUP 12	50.00000	441,650.00	55.00000	485,815.00	70.24000	620,429.92
0425 0327 70 6 10,176.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4.25000	43,248.00	3.00000	30,528.00	3.06000	31,138.56
0430 0327 70 19 11,829.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	3.20000	37,852.80	2.00000	23,658.00	2.67000	31,583.43
0435 0334 1 13 19,384.200 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	107.00000	2,074,109.40	98.00000	1,899,651.60	89.10000	1,727,132.22
0440 0334 1 14 49,997.500 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	100.00000	4,999,750.00	90.00000	4,499,775.00	86.57000	4,328,283.58
0445 0334 1 53 19,978.500 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	131.00000	2,617,183.50	125.00000	2,497,312.50	105.79000	2,113,525.52
0450 0334 1 54 60,566.800 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22	112.00000	6,783,481.60	115.00000	6,965,182.00	95.80000	5,802,299.44
0455 0337 7 25 11,501.400 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	152.00000	1,748,212.80	150.00000	1,725,210.00	114.18000	1,313,229.85

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0460 0337 7 83 9,671.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	140.00000	1,353,982.00	125.00000	1,208,912.50	104.28000	1,008,523.16
0465 0337 7 85 4,475.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22	131.50000	588,528.25	130.00000	581,815.00	105.90000	473,955.45
0470 0339 1 1,963.000 TN MISCELLANEOUS ASPHALT PAVEMENT	200.00000	392,600.00	160.00000	314,080.00	124.56000	244,511.28
0475 0400 1 2 155.300 CY CONCRETE CLASS I, ENDWALLS	1,050.00000	163,065.00	1,000.00000	155,300.00	1,056.14000	164,018.54
0480 0400 2 1 371.800 CY CONCRETE CLASS II, CULVERTS	1,050.00000	390,390.00	1,000.00000	371,800.00	906.86000	337,170.55
0485 0400 4 1 802.500 CY CONCRETE CLASS IV, CULVERTS	850.00000	682,125.00	700.00000	561,750.00	880.32000	706,456.80
0490 0400 4 11 61.200 CY CONC CLASS IV, RETAINING WALLS	1,250.00000	76,500.00	720.00000	44,064.00	907.13000	55,516.36
0495 0415 1 1 247,813.000 LB REINFORCING STEEL- ROADWAY	0.05000	12,390.65	1.00000	247,813.00	1.18000	292,419.34
0500 0415 1 3 6,067.000 LB REINFORCING STEEL- RETAINING WALL	1.00000	6,067.00	1.00000	6,067.00	1.18000	7,159.06

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0505 0425 1351 INLETS, CURB, TYPE P-5, <10' 45.000 EA	5,830.00000	262,350.00	4,500.00000	202,500.00	5,225.10000	235,129.50
0510 0425 1361 INLETS, CURB, TYPE P-6, <10' 5.000 EA	6,340.00000	31,700.00	6,600.00000	33,000.00	5,447.45000	27,237.25
0515 0425 1451 INLETS, CURB, TYPE J-5, <10' 8.000 EA	9,265.00000	74,120.00	7,150.00000	57,200.00	7,670.89000	61,367.12
0520 0425 1501 INLETS, DT BOT, TYPE A, <10' 43.000 EA	3,760.00000	161,680.00	3,500.00000	150,500.00	3,488.97000	150,025.71
0525 0425 1505 INLETS, DT BOT, TYPE A, PARTIAL 4.000 EA	2,110.00000	8,440.00	3,350.00000	13,400.00	3,230.04000	12,920.16
0530 0425 1511 INLETS, DT BOT, TYPE B, <10' 146.000 EA	4,800.00000	700,800.00	4,000.00000	584,000.00	4,037.28000	589,442.88
0535 0425 1512 INLETS, DT BOT, TYPE B, >10' 5.000 EA	7,590.00000	37,950.00	6,600.00000	33,000.00	6,239.69000	31,198.45
0540 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10' 28.000 EA	7,165.00000	200,620.00	7,000.00000	196,000.00	5,186.82000	145,230.96
0545 0425 1514 INLETS, DT BOT, TYPE B, J BOT, >10' 16.000 EA	9,015.00000	144,240.00	7,900.00000	126,400.00	6,932.00000	110,912.00

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0550 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL 1.000 EA	1,975.00000	1,975.00	5,000.00000	5,000.00	3,309.84000	3,309.84
0555 0425 1541 INLETS, DT BOT, TYPE D, <10' 10.000 EA	4,050.00000	40,500.00	4,400.00000	44,000.00	4,558.07000	45,580.70
0560 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 19.000 EA	8,575.00000	162,925.00	5,800.00000	110,200.00	4,747.33000	90,199.27
0565 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	13,500.00000	13,500.00	8,400.00000	8,400.00	4,517.45000	4,517.45
0570 0425 1701 INLETS, GUTTER, TYPE S, <10' 132.000 EA	4,050.00000	534,600.00	3,300.00000	435,600.00	4,004.34000	528,572.88
0575 0425 1702 INLETS, GUTTER, TYPE S, >10' 1.000 EA	5,480.00000	5,480.00	7,700.00000	7,700.00	6,525.94000	6,525.94
0580 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10' 1.000 EA	5,900.00000	5,900.00	6,500.00000	6,500.00	7,162.35000	7,162.35
0585 0425 1705 INLETS, GUTTER, TYPE S, PARTIAL 1.000 EA	3,135.00000	3,135.00	4,000.00000	4,000.00	2,765.79000	2,765.79
0590 0425 1711 INLETS, GUTTER, TYPE V, <10' 1.000 EA	3,620.00000	3,620.00	4,100.00000	4,100.00	3,001.65000	3,001.65

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0595 0425 1891 INLETS, BARRIER WALL, <10' 32.000 EA	5,555.00000	177,760.00	4,200.00000	134,400.00	4,631.85000	148,219.20
0600 0425 1892 INLETS, BARRIER WALL, >10' 1.000 EA	13,070.00000	13,070.00	7,600.00000	7,600.00	6,803.57000	6,803.57
0605 0425 2 61 MANHOLES, P-8, <10' 45.000 EA	4,145.00000	186,525.00	3,500.00000	157,500.00	3,838.67000	172,740.15
0610 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	5,940.00000	11,880.00	6,500.00000	13,000.00	5,837.20000	11,674.40
0615 0425 2 63 MANHOLES, P-8, PARTIAL 3.000 EA	2,385.00000	7,155.00	2,250.00000	6,750.00	641.61000	1,924.83
0620 0425 2 71 MANHOLES, J-7, <10' 2.000 EA	6,610.00000	13,220.00	5,800.00000	11,600.00	6,853.59000	13,707.18
0625 0425 2 91 MANHOLES, J-8, <10' 15.000 EA	6,340.00000	95,100.00	5,400.00000	81,000.00	4,503.34000	67,550.10
0630 0425 2 92 MANHOLES, J-8, >10' 5.000 EA	10,700.00000	53,500.00	10,100.00000	50,500.00	5,912.52000	29,562.60
0635 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN 272.000 LF	158.00000	42,976.00	82.00000	22,304.00	69.70000	18,958.40

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0640 0430173124 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 24", GUTTER DRAIN 863.000 LF	115.00000	99,245.00	85.00000	73,355.00	118.06000	101,885.78
0645 0430173130 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 30", GUTTER DRAIN 228.000 LF	150.00000	34,200.00	136.00000	31,008.00	113.23000	25,816.44
0650 0430173136 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 36", GUTTER DRAIN 106.000 LF	228.00000	24,168.00	155.00000	16,430.00	182.32000	19,325.92
0655 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 487.000 LF	89.00000	43,343.00	71.00000	34,577.00	67.64000	32,940.68
0660 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 61.000 LF	160.00000	9,760.00	112.00000	6,832.00	85.50000	5,215.50
0665 0430174142 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD 24.000 LF	240.00000	5,760.00	254.00000	6,096.00	145.23000	3,485.52
0670 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 468.000 LF	105.00000	49,140.00	90.00000	42,120.00	99.67000	46,645.56
0675 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 30,146.000 LF	55.00000	1,658,030.00	75.00000	2,260,950.00	58.38000	1,759,923.48
0680 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 30,611.000 LF	69.00000	2,112,159.00	87.00000	2,663,157.00	73.19000	2,240,419.09

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0685 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 5,878.000 LF	97.00000	570,166.00	100.00000	587,800.00	96.41000	566,697.98
0690 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 7,586.000 LF	118.00000	895,148.00	118.00000	895,148.00	103.33000	783,861.38
0695 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 7,332.000 LF	160.00000	1,173,120.00	135.00000	989,820.00	138.60000	1,016,215.20
0700 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD 2,831.000 LF	197.50000	559,122.50	165.00000	467,115.00	190.19000	538,427.89
0705 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD 348.000 LF	281.00000	97,788.00	240.00000	83,520.00	137.28000	47,773.44
0710 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD 653.000 LF	100.00000	65,300.00	73.00000	47,669.00	122.65000	80,090.45
0715 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD 699.000 LF	160.00000	111,840.00	120.00000	83,880.00	54.14000	37,843.86
0720 0430185178 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 78" , STORM AND CROSS DRAIN 95.000 LF	3,260.00000	309,700.00	3,000.00000	285,000.00	2,873.68000	272,999.60

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0725 0430611025 U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 18"PIPE 1.000 EA	3,145.00000	3,145.00	2,500.00000	2,500.00	2,431.93000	2,431.93
0730 0430611029 U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 24"PIPE 1.000 EA	3,615.00000	3,615.00	2,250.00000	2,250.00	2,470.16000	2,470.16
0735 0430611125 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE 3.000 EA	2,760.00000	8,280.00	1,900.00000	5,700.00	717.54000	2,152.62
0740 0430611129 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE 2.000 EA	3,100.00000	6,200.00	2,250.00000	4,500.00	2,470.16000	4,940.32
0745 0430611133 U-ENDWALL WITH BAFFLES, INDEX 261/430-011,1:4 SLOPE,30"PIPE 1.000 EA	3,500.00000	3,500.00	3,600.00000	3,600.00	1,746.50000	1,746.50
0750 0430611229 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 24"PIPE 10.000 EA	2,810.00000	28,100.00	2,150.00000	21,500.00	1,741.41000	17,414.10
0755 0430611233 U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:3 SLOPE, 30"PIPE 1.000 EA	3,100.00000	3,100.00	4,200.00000	4,200.00	3,668.69000	3,668.69
0760 0430612025 U-ENDWALL WITH GRATE, INDEX 261/430-011, 1:6 SLOPE, 18"PIPE 4.000 EA	4,285.00000	17,140.00	2,300.00000	9,200.00	5,113.93000	20,455.72
0765 0430613025 U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:6 SLOPE, 18" 10.000 EA	4,415.00000	44,150.00	3,900.00000	39,000.00	3,509.22000	35,092.20

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0770 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 53.600 CY	350.00000	18,760.00	400.00000	21,440.00	209.96000	11,253.86
0775 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 9.000 EA	2,600.00000	23,400.00	1,250.00000	11,250.00	209.96000	1,889.64
0780 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 7.000 EA	2,575.00000	18,025.00	1,400.00000	9,800.00	1,221.02000	8,547.14
0785 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 8.000 EA	3,110.00000	24,880.00	2,100.00000	16,800.00	2,214.22000	17,713.76
0790 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 9.000 EA	3,935.00000	35,415.00	3,100.00000	27,900.00	5,045.16000	45,406.44
0795 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD 7.000 EA	6,950.00000	48,650.00	4,700.00000	32,900.00	7,298.65000	51,090.55
0800 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD 1.000 EA	8,835.00000	8,835.00	8,175.00000	8,175.00	8,752.94000	8,752.94
0805 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD 2.000 EA	2,500.00000	5,000.00	5,000.00000	10,000.00	6,026.32000	12,052.64
0810 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 21.000 EA	2,525.00000	53,025.00	1,200.00000	25,200.00	878.20000	18,442.20

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0815 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 6.000 EA	2,700.00000	16,200.00	1,750.00000	10,500.00	1,266.49000	7,598.94
0820 0430984140 MITERED END SECTION , OPTIONAL ROUND, 42" SD 2.000 EA	7,440.00000	14,880.00	4,800.00000	9,600.00	3,194.29000	6,388.58
0825 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 24.000 EA	2,350.00000	56,400.00	1,300.00000	31,200.00	1,375.01000	33,000.24
0830 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL 9,828.000 SF	26.00000	255,528.00	50.00000	491,400.00	53.36000	524,422.08
0835 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 247.000 LF	85.00000	20,995.00	81.00000	20,007.00	67.51000	16,674.97
0840 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 10,189.000 LF	24.00000	244,536.00	16.00000	163,024.00	22.23000	226,501.47
0845 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 7,341.000 LF	21.00000	154,161.00	15.00000	110,115.00	22.23000	163,190.43
0850 0520 6 SHOULDER GUTTER- CONCRETE 38,210.000 LF	19.00000	725,990.00	25.00000	955,250.00	26.68000	1,019,442.80
0855 0521 1 11 MEDIAN CONCRETE BARRIER, 38" HEIGHT 597.000 LF	230.00000	137,310.00	225.00000	134,325.00	144.52000	86,278.44

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0860 0521 1 12 85.000 LF MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED	420.00000	35,700.00	250.00000	21,250.00	250.14000	21,261.90
0865 0521 8 7 6,256.000 LF CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE	250.00000	1,564,000.00	270.00000	1,689,120.00	255.70000	1,599,659.20
0870 0521 72 40 699.000 LF SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT	400.00000	279,600.00	260.00000	181,740.00	289.05000	202,045.95
0875 0522 1 3,866.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	35.00000	135,310.00	37.00000	143,042.00	63.97000	247,308.02
0880 0522 2 161.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	45.00000	7,245.00	62.00000	9,982.00	72.53000	11,677.33
0885 0524 1 1 11,532.000 SY CONCRETE DITCH PAVT, NON REINFORCED, 3"	36.50000	420,918.00	29.00000	334,428.00	44.06000	508,099.92
0890 0527 2 180.000 SF DETECTABLE WARNINGS	27.00000	4,860.00	30.00000	5,400.00	26.68000	4,802.40
0895 0530 3 3 5,709.600 TN RIPRAP- RUBBLE, BANK AND SHORE	93.00000	530,992.80	84.00000	479,606.40	88.57000	505,699.27
0900 0530 3 4 3,539.400 TN RIPRAP, RUBBLE, F&I, DITCH LINING	100.50000	355,709.70	78.00000	276,073.20	88.89000	314,617.27

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0905 0530 74 4,572.900 TN BEDDING STONE	89.50000	409,274.55	72.00000	329,248.80	87.06000	398,116.67
0910 0536 1 1 31,891.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	18.00000	574,038.00	17.68000	563,832.88	19.13000	610,074.83
0915 0536 1 3 241.000 LF GUARDRAIL- ROADWAY, DOUBLE FACE	32.00000	7,712.00	32.21000	7,762.61	34.86000	8,401.26
0920 0536 5 1 31.000 LF RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL	10.00000	310.00	9.64000	298.84	10.43000	323.33
0925 0536 8 13 48.000 EA APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3	2,400.00000	115,200.00	2,429.12000	116,597.76	2,628.52000	126,168.96
0930 0536 73 735.000 LF GUARDRAIL REMOVAL	2.00000	1,470.00	5.24000	3,851.40	1.84000	1,352.40
0935 0536 85 24 43.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	2,725.00000	117,175.00	2,713.57000	116,683.51	2,936.32000	126,261.76
0940 0536 85 25 19.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II	695.00000	13,205.00	692.08000	13,149.52	738.11000	14,024.09

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0945 0536 85 27 GUARDRAIL END TREATMENT-DOUBLE FACE APPROACH TERMINAL 4.000 EA	895.00000	3,580.00	895.13000	3,580.52	968.62000	3,874.48
0950 0544 75 1 CRASH CUSHION 1.000 EA	20,500.00000	20,500.00	24,314.65000	24,314.65	20,808.45000	20,808.45
0955 0546 72 1 GROUND-IN RUMBLE STRIPS, 16" 28.639 GM	750.00000	21,479.25	1,400.00000	40,094.60	898.65000	25,736.44
0960 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER 429,464.000 SF	39.00000	16,749,096.00	28.00000	12,024,992.00	32.17000	13,815,856.88
0965 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER 4,572.000 SF	14.50000	66,294.00	15.00000	68,580.00	19.87000	90,845.64
0970 0550 10150 FENCING, TYPE A, 8.1-10.0', STANDARD 89,672.000 LF	11.50000	1,031,228.00	15.25000	1,367,498.00	16.43000	1,473,310.96
0975 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 65,932.000 LF	15.50000	1,021,946.00	15.50000	1,021,946.00	16.70000	1,101,064.40
0980 0550 60112 FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING 8.000 EA	1,500.00000	12,000.00	1,100.00000	8,800.00	1,185.07000	9,480.56

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0985 0550 60133 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 12.1-18.0' OPENING 4.000 EA	4,100.00000	16,400.00	2,500.00000	10,000.00	2,477.88000	9,911.52
0990 0550 60135 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 20.1-24.0' OPENING 4.000 EA	4,400.00000	17,600.00	2,800.00000	11,200.00	3,124.29000	12,497.16
0995 0550 60232 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING 28.000 EA	2,500.00000	70,000.00	1,600.00000	44,800.00	1,723.74000	48,264.72
1000 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING 16.000 EA	3,900.00000	62,400.00	2,300.00000	36,800.00	2,477.88000	39,646.08
1005 0570 1 1 PERFORMANCE TURF 1,704,047.000 SY	2.50000	4,260,117.50	0.45000	766,821.15	0.32000	545,295.04
1010 0570 1 2 PERFORMANCE TURF, SOD 544,238.000 SY	3.75000	2,040,892.50	2.00000	1,088,476.00	1.99000	1,083,033.62
1015 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS 18,768.000 LF	8.60000	161,404.80	9.50000	178,296.00	7.73000	145,076.64
1020 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 130.000 EA	380.00000	49,400.00	367.00000	47,710.00	382.92000	49,779.60

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1025 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 14.125 GM	895.00000	12,641.88	895.32000	12,646.40	1,077.34000	15,217.43
1030 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 131.000 LF	0.70000	91.70	0.69000	90.39	1.62000	212.22
1035 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 3.323 GM	350.00000	1,163.05	344.69000	1,145.40	484.80000	1,610.99
1040 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.098 GM	350.00000	34.30	352.04000	34.50	1,616.01000	158.37
1045 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 11.000 EA	35.00000	385.00	35.00000	385.00	59.25000	651.75
1050 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 13.329 GM	895.00000	11,929.46	895.07000	11,930.39	1,077.34000	14,359.86
1055 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 120.000 LF	0.55000	66.00	0.55000	66.00	1.78000	213.60

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1060 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.246 GM	345.00000	84.87	350.61000	86.25	484.80000	119.26
1065 0999 16 PARTNERING, DO NOT BID 42293855201 (1.000) LS	10,000.00000	10,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
1070 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 66.000 DA	3,300.00000	217,800.00	3,300.00000	217,800.00	3,300.00000	217,800.00
1075 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
1080 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42293855201 (1.000) LS	149,000.00000	149,000.00	149,000.00000	149,000.00	149,000.00000	149,000.00
0002 Roadway Section Totals:		**$144,059,376.40**		**$145,597,120.92**		**$149,163,002.31**
SECTION: 0003 Signing						
1085 0546 72 2 GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL 0.952 GM	750.00000	714.00	4,000.00000	3,808.00	898.65000	855.51
1090 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 129.000 AS	325.00000	41,925.00	325.00000	41,925.00	350.14000	45,168.06

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1095 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 92.000 AS	900.00000	82,800.00	900.00000	82,800.00	969.61000	89,204.12
1100 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 20.000 AS	1,250.00000	25,000.00	1,250.00000	25,000.00	1,346.68000	26,933.60
1105 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF 1.000 AS	1,500.00000	1,500.00	1,500.00000	1,500.00	1,616.01000	1,616.01
1110 0700 1 32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF 3.000 AS	2,250.00000	6,750.00	2,250.00000	6,750.00	2,424.02000	7,272.06
1115 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	50.00000	100.00	50.00000	100.00	53.87000	107.74
1120 0700 1 60 SINGLE POST SIGN, REMOVE 22.000 AS	10.00000	220.00	10.00000	220.00	10.77000	236.94
1125 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	3,250.00000	3,250.00	3,250.00000	3,250.00	3,501.36000	3,501.36
1130 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 5.000 AS	4,000.00000	20,000.00	4,000.00000	20,000.00	4,309.36000	21,546.80
1135 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 14.000 AS	4,500.00000	63,000.00	4,500.00000	63,000.00	4,848.03000	67,872.42

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1140 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 4.000 AS	7,500.00000	30,000.00	7,500.00000	30,000.00	8,080.05000	32,320.20
1145 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF 14.000 AS	9,500.00000	133,000.00	9,500.00000	133,000.00	10,234.73000	143,286.22
1150 0700 2 17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF 2.000 AS	12,000.00000	24,000.00	12,000.00000	24,000.00	12,928.08000	25,856.16
1155 0700 2 18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF 9.000 AS	17,500.00000	157,500.00	17,500.00000	157,500.00	18,853.46000	169,681.14
1160 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF 4.000 EA	800.00000	3,200.00	761.76000	3,047.04	795.30000	3,181.20
1165 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 1.000 EA	4,750.00000	4,750.00	5,055.69000	5,055.69	5,278.38000	5,278.38
1170 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 13.000 EA	7,000.00000	91,000.00	7,540.62000	98,028.06	7,872.79000	102,346.27
1175 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF 8.000 EA	9,500.00000	76,000.00	5,055.69000	40,445.52	10,606.90000	84,855.20
1180 0700 3209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF 2.000 EA	10,500.00000	21,000.00	7,540.62000	15,081.24	12,924.40000	25,848.80

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1185 0700 4125 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT	4.000 EA 135,000.00000	540,000.00	10,159.39000	40,637.56	135,912.10000	543,648.40
1190 0700 4126 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT	6.000 EA 170,000.00000	1,020,000.00	12,379.12000	74,274.72	184,569.02000	1,107,414.12
1195 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2'	8.000 EA 70.00000	560.00	70.00000	560.00	75.41000	603.28
1200 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	8.000 EA 90.00000	720.00	90.00000	720.00	96.96000	775.68
1205 0701 18101 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, WHITE, SOLID,6"	0.990 GM 5,050.00000	4,999.50	5,050.00000	4,999.50	6,464.04000	6,399.40
1210 0701 18201 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, YELLOW, SOLID,6"	0.608 GM 5,050.00000	3,070.40	5,066.61000	3,080.50	6,464.04000	3,930.14
1215 0705 10 1 OBJECT MARKER, TYPE 1	12.000 EA 175.00000	2,100.00	175.00000	2,100.00	188.53000	2,262.36
1220 0705 10 4 OBJECT MARKER, TYPE 4	3.000 EA 175.00000	525.00	175.00000	525.00	188.53000	565.59

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1225 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 4.000 EA	50.00000	200.00	50.00000	200.00	53.87000	215.48
1230 0705 11 2 DELINEATOR, NON-FLEXIBLE 223.000 EA	35.00000	7,805.00	35.00000	7,805.00	37.71000	8,409.33
1235 0705 11 5 DELINEATOR, FLEXIBLE HIGH PERFORMANCE 36" MANAGED LANES-EXPRESS LANE MARKER 453.000 EA	95.00000	43,035.00	95.00000	43,035.00	102.35000	46,364.55
1240 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 212.000 SF	2.00000	424.00	2.00000	424.00	5.39000	1,142.68
1245 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42293855201 (1.000) LS	110,000.00000	110,000.00	108,745.47000	108,745.47	134,667.55000	134,667.55
1250 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.309 GM	4,600.00000	1,421.40	4,711.97000	1,456.00	5,602.17000	1,731.07
1255 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 1.639 GM	6,500.00000	10,653.50	6,453.94000	10,578.01	8,618.72000	14,126.08
1260 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 1,511.000 LF	1.20000	1,813.20	1.20000	1,813.20	3.23000	4,880.53

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1265 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 1,823.000 LF	1.95000	3,554.85	1.92000	3,500.16	3.77000	6,872.71
1270 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 716.000 LF	2.65000	1,897.40	2.65000	1,897.40	4.47000	3,200.52
1275 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 1.375 GM	875.00000	1,203.13	858.11000	1,179.90	1,939.21000	2,666.41
1280 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 92.000 EA	60.00000	5,520.00	60.00000	5,520.00	107.73000	9,911.16
1285 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 278.000 EA	40.00000	11,120.00	40.00000	11,120.00	70.03000	19,468.34
1290 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE 56.000 LF	2.00000	112.00	2.00000	112.00	5.39000	301.84
1295 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 696.000 LF	1.95000	1,357.20	1.92000	1,336.32	4.31000	2,999.76
1300 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.365 GM	855.00000	312.08	843.29000	307.80	2,046.95000	747.14

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1305 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 440.000 LF	16.00000	7,040.00	15.80000	6,952.00	10.77000	4,738.80
1310 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 42.000 EA	220.00000	9,240.00	220.00000	9,240.00	161.60000	6,787.20
1315 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 39.000 EA	95.00000	3,705.00	93.00000	3,627.00	161.60000	6,302.40
1320 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD 27.000 EA	1,685.00000	45,495.00	1,690.00000	45,630.00	3,124.29000	84,355.83
1325 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 17.314 GM	4,200.00000	72,718.80	4,189.30000	72,533.54	4,470.96000	77,410.20
1330 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.095 GM	5,500.00000	522.50	5,201.05000	494.10	5,602.17000	532.21
1335 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 16.964 GM	1,055.00000	17,897.02	1,054.75000	17,892.78	2,262.41000	38,379.52
1340 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 16.292 GM	4,200.00000	68,426.40	4,189.49000	68,255.17	4,417.10000	71,963.39

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1345 0711 16101 14.065 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,400.00000	47,821.00	3,411.21000	47,978.67	4,093.89000	57,580.56
1350 0711 16102 0.132 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	4,525.00000	597.30	4,456.44000	588.25	5,386.70000	711.04
1355 0711 16131 1.139 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	860.00000	979.54	855.75000	974.70	1,939.21000	2,208.76
1360 0711 16133 0.070 GM THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	1,700.00000	119.00	1,710.00000	119.70	8,080.05000	565.60
1365 0711 16201 11.721 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,400.00000	39,851.40	3,412.62000	39,999.32	4,201.63000	49,247.31
1370 0711 16231 0.706 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	850.00000	600.10	847.73000	598.50	1,939.21000	1,369.08
1375 0713103101 0.455 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	25,000.00000	11,375.00	24,819.78000	11,293.00	29,626.86000	13,480.22
1380 0713103103 0.054 GM PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES	55,000.00000	2,970.00	60,611.11000	3,273.00	53,867.02000	2,908.82

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1385 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.465 GM	6,350.00000	2,952.75	6,281.72000	2,921.00	16,160.11000	7,514.45
1390 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.455 GM	27,000.00000	12,285.00	26,841.76000	12,213.00	29,626.86000	13,480.22
1395 0713103331 PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.465 GM	6,350.00000	2,952.75	6,418.28000	2,984.50	16,160.11000	7,514.45
0003 Signing Section Totals:		**$2,905,661.22**		**$1,428,006.32**		**$3,227,322.37**
SECTION: 0004 Lighting						
1400 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 118,237.000 LF	4.20000	496,595.40	3.99000	471,765.63	4.12000	487,136.44
1405 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 397.000 LF	15.00000	5,955.00	11.50000	4,565.50	11.89000	4,720.33
1410 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 2,324.000 LF	15.00000	34,860.00	18.19000	42,273.56	18.80000	43,691.20
1415 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 606.000 EA	600.00000	363,600.00	609.37000	369,278.22	629.72000	381,610.32

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1420 0635 3 11 JUNCTION BOX, FURNISH & INSTALL, AERIAL 25.000 EA	400.00000	10,000.00	412.88000	10,322.00	426.67000	10,666.75
1425 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 5.000 AS	2,850.00000	14,250.00	2,703.65000	13,518.25	2,793.94000	13,969.70
1430 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 367.000 LF	9.60000	3,523.20	9.12000	3,347.04	9.42000	3,457.14
1435 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < 11,700.000 LF	0.60000	7,020.00	0.53000	6,201.00	0.55000	6,435.00
1440 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 660,763.000 LF	1.00000	660,763.00	0.99000	654,155.37	1.02000	673,978.26
1445 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 49,544.000 LF	1.60000	79,270.40	1.68000	83,233.92	1.73000	85,711.12
1450 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT 64.000 EA	4,840.00000	309,760.00	5,524.17000	353,546.88	5,708.65000	365,353.60
1455 0715 4 15 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT 502.000 EA	5,850.00000	2,936,700.00	5,946.21000	2,984,997.42	6,144.79000	3,084,684.58

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1460 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 5.000 EA	11,000.00000	55,000.00	14,852.52000	74,262.60	15,348.52000	76,742.60
1465 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT 46.000 EA	950.00000	43,700.00	1,152.87000	53,032.02	1,191.37000	54,803.02
1470 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 530.000 EA	420.00000	222,600.00	454.61000	240,943.30	469.78000	248,983.40
1475 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT 36.000 EA	400.00000	14,400.00	474.17000	17,070.12	490.04000	17,641.44
0004 Lighting Section Totals:		**$5,257,997.00**		**$5,382,512.83**		**$5,559,584.90**
SECTION: 0005 Signalization						
1480 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 5,685.000 LF	6.35000	36,099.75	6.54000	37,179.90	6.75000	38,373.75
1485 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,423.000 LF	18.00000	43,614.00	11.61000	28,131.03	12.00000	29,076.00
1490 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 21.000 LF	16.55000	347.55	17.39000	365.19	17.98000	377.58

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1495 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 3.000 PI	3,950.00000	11,850.00	6,742.80000	20,228.40	6,967.98000	20,903.94
1500 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 3,266.000 LF	2.35000	7,675.10	1.64000	5,356.24	1.69000	5,519.54
1505 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 1,658.000 LF	2.60000	4,310.80	2.10000	3,481.80	2.18000	3,614.44
1510 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 48.000 EA	38.00000	1,824.00	28.72000	1,378.56	29.68000	1,424.64
1515 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 192.000 EA	72.00000	13,824.00	73.22000	14,058.24	75.67000	14,528.64
1520 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 2.000 EA	690.00000	1,380.00	670.05000	1,340.10	692.43000	1,384.86
1525 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 2.000 EA	49.50000	99.00	21.61000	43.22	22.33000	44.66
1530 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 16.000 EA	72.00000	1,152.00	135.49000	2,167.84	140.01000	2,240.16

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1535 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 6.000 EA	1,700.00000	10,200.00	1,614.36000	9,686.16	1,668.27000	10,009.62
1540 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 6.000 EA	104.50000	627.00	100.42000	602.52	103.77000	622.62
1545 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 2.000 PI	3,895.00000	7,790.00	5,969.27000	11,938.54	6,168.62000	12,337.24
1550 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 106.000 EA	598.00000	63,388.00	614.60000	65,147.60	635.12000	67,322.72
1555 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 19.000 EA	1,250.00000	23,750.00	1,292.61000	24,559.59	1,335.78000	25,379.82
1560 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 2.000 AS	1,250.00000	2,500.00	2,819.34000	5,638.68	2,913.49000	5,826.98
1565 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 2,965.000 LF	4.00000	11,860.00	2.34000	6,938.10	2.41000	7,145.65
1570 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 3.000 EA	1,050.00000	3,150.00	1,331.78000	3,995.34	1,376.25000	4,128.75

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1575 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII 8.000 EA	10,385.00000	83,080.00	8,825.53000	70,604.24	9,120.26000	72,962.08
1580 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 18.000 EA	1,195.00000	21,510.00	1,362.52000	24,525.36	1,408.01000	25,344.18
1585 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' 6.000 EA	32,600.00000	195,600.00	34,986.45000	209,918.70	36,154.83000	216,928.98
1590 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 2.000 EA	56,000.00000	112,000.00	54,093.87000	108,187.74	55,900.35000	111,800.70
1595 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 61.000 AS	986.00000	60,146.00	843.66000	51,463.26	871.84000	53,182.24
1600 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 12.000 AS	585.00000	7,020.00	584.23000	7,010.76	603.75000	7,245.00
1605 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 20.000 EA	228.00000	4,560.00	396.42000	7,928.40	409.66000	8,193.20
1610 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 21.000 AS	495.00000	10,395.00	552.09000	11,593.89	570.54000	11,981.34

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1615 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 35.000 AS	565.00000	19,775.00	797.47000	27,911.45	824.12000	28,844.20
1620 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT 2.000 EA	1,925.00000	3,850.00	2,059.96000	4,119.92	2,128.75000	4,257.50
1625 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 2.000 EA	7,254.00000	14,508.00	7,136.80000	14,273.60	7,375.13000	14,750.26
1630 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 12.000 EA	268.00000	3,216.00	176.15000	2,113.80	182.03000	2,184.36
1635 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 2.000 AS	28,636.00000	57,272.00	31,546.44000	63,092.88	32,599.93000	65,199.86
1640 0676 2111 ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D 4.000 EA	8,765.00000	35,060.00	5,887.51000	23,550.04	6,084.13000	24,336.52
1645 0682 1133 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION 4.000 EA	6,672.50000	26,690.00	4,727.30000	18,909.20	4,885.17000	19,540.68
1650 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 2.000 EA	4,383.00000	8,766.00	2,074.03000	4,148.06	2,143.30000	4,286.60

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1655 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL 8.000 EA	825.00000	6,600.00	641.46000	5,131.68	662.89000	5,303.12
1660 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 2.000 EA	4,950.00000	9,900.00	5,181.83000	10,363.66	5,354.87000	10,709.74
1665 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 28.000 EA	595.00000	16,660.00	486.32000	13,616.96	502.55000	14,071.40
1670 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 6.000 EA	698.00000	4,188.00	535.02000	3,210.12	552.88000	3,317.28
1675 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 8.000 EA	3,258.00000	26,064.00	4,106.77000	32,854.16	4,243.92000	33,951.36
0005 Signalization Section Totals:		**$972,301.20**		**$956,764.93**		**$988,652.21**
SECTION: 0006 Utilities						
1680 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42293855601 (1.000) LS	1,000.00000	1,000.00	1,000.00000	1,000.00	1,000.00000	1,000.00
1685 1000 5 UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER 42293855601 (1.000) LS	268,275.00000	268,275.00	318,265.00000	318,265.00	259,828.48000	259,828.48

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1690 1000 6 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 42293855601	397,564.00000	397,564.00	457,132.00000	457,132.00	393,679.14000	393,679.14
0006 Utilities Section Totals:		**$666,839.00**		**$776,397.00**		**$654,507.62**
SECTION: 0007 Architectural						
1695 0735 74 1 (1.000) LS TOLL PLAZA, LOCATION 1 42293855201	1,800,000.00000	1,800,000.00	2,500,000.00000	2,500,000.00	2,080,840.78000	2,080,840.78
1700 0735 74 2 (1.000) LS TOLL PLAZA, LOCATION 2 42293855201	1,800,000.00000	1,800,000.00	2,500,000.00000	2,500,000.00	2,080,840.78000	2,080,840.78
0007 Architectural Section Totals:		**$3,600,000.00**		**$5,000,000.00**		**$4,161,681.56**
SECTION: 0008 Intelligent Transportation System						
1710 0630 2 11 66,949.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.35000	425,126.15	6.47000	433,160.03	6.69000	447,888.81
1715 0630 2 12 1,987.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	18.00000	35,766.00	12.96000	25,751.52	13.40000	26,625.80
1720 0630 2 14 620.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	14.85000	9,207.00	15.95000	9,889.00	16.47000	10,211.40

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
1725 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT 872.000 LF	50.00000	43,600.00	132.50000	115,540.00	136.93000	119,402.96
1730 0633 1111 FIBER OPTIC CABLE, F&I, OVERHEAD, 2-12 FIBERS 218.000 LF	3.35000	730.30	1.46000	318.28	1.50000	327.00
1735 0633 1113 FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS 744.000 LF	3.35000	2,492.40	2.09000	1,554.96	2.16000	1,607.04
1740 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 26,378.000 LF	2.50000	65,945.00	1.26000	33,236.28	1.30000	34,291.40
1745 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 645.000 LF	2.55000	1,644.75	2.78000	1,793.10	2.87000	1,851.15
1750 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS 120,094.000 LF	2.55000	306,239.70	1.71000	205,360.74	1.76000	211,365.44
1755 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 380.000 EA	38.00000	14,440.00	28.72000	10,913.60	29.68000	11,278.40
1760 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 96.000 EA	72.00000	6,912.00	73.22000	7,029.12	75.67000	7,264.32
1765 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 26.000 EA	742.00000	19,292.00	840.74000	21,859.24	868.82000	22,589.32

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
1770 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 26.000 EA	52.00000	1,352.00	21.60000	561.60	22.33000	580.58
1775 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 35.000 EA	1,372.00000	48,020.00	1,850.25000	64,758.75	1,912.04000	66,921.40
1780 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 149.000 EA	598.00000	89,102.00	614.60000	91,575.40	635.12000	94,632.88
1785 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 148.000 EA	1,250.00000	185,000.00	1,292.61000	191,306.28	1,335.78000	197,695.44
1790 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 26.000 EA	2,395.00000	62,270.00	3,569.16000	92,798.16	3,688.36000	95,897.36
1795 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 5.000 AS	3,896.00000	19,480.00	5,200.42000	26,002.10	5,374.09000	26,870.45
1800 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 57,471.000 LF	7.40000	425,285.40	7.69000	441,951.99	7.94000	456,319.74
1805 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 36.000 EA	1,826.00000	65,736.00	1,779.39000	64,058.04	1,838.80000	66,196.80

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
1810 0639 6 1 ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL 31.000 EA	1,786.00000	55,366.00	1,343.78000	41,657.18	1,388.66000	43,048.46
1815 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 5.000 EA	1,150.00000	5,750.00	1,331.78000	6,658.90	1,376.25000	6,881.25
1820 0641 2 13 PRESTRESSED CONCRETE POLE, F&I, TYPE P-III 3.000 EA	2,750.00000	8,250.00	3,695.76000	11,087.28	3,819.17000	11,457.51
1825 0641 3169 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69' 9.000 EA	19,850.00000	178,650.00	23,350.99000	210,158.91	24,130.81000	217,177.29
1830 0641 3175 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75' 11.000 EA	22,000.00000	242,000.00	25,045.25000	275,497.75	25,881.65000	284,698.15
1835 0641 3180 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80' 1.000 EA	23,500.00000	23,500.00	25,211.35000	25,211.35	26,053.28000	26,053.28
1840 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 20.000 EA	800.00000	16,000.00	628.94000	12,578.80	649.95000	12,999.00
1845 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 20.000 EA	8,250.00000	165,000.00	7,205.70000	144,114.00	7,446.33000	148,926.60

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
1850 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT	3.000 EA 1,925.00000	5,775.00	2,065.19000	6,195.57	2,134.15000	6,402.45
1855 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	3.000 EA 7,255.00000	21,765.00	7,136.80000	21,410.40	7,375.13000	22,125.39
1860 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D	19.000 EA 7,250.00000	137,750.00	7,268.65000	138,104.35	7,511.38000	142,716.22
1865 0676 2143 ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D	7.000 EA 8,460.00000	59,220.00	7,532.44000	52,727.08	7,783.99000	54,487.93
1870 0676 3 10 SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D	5.000 EA 985.00000	4,925.00	1,218.64000	6,093.20	1,259.34000	6,296.70
1875 0677 1 11 EQUIPMENT SHELTER, FURNISH & INSTALL, UP TO 120 SF	1.000 EA 99,000.00000	99,000.00	107,157.21000	107,157.21	110,735.75000	110,735.75
1880 0682 1113 ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION	21.000 EA 6,575.00000	138,075.00	4,465.70000	93,779.70	4,614.84000	96,911.64
1885 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	26.000 EA 4,385.00000	114,010.00	5,549.69000	144,291.94	5,735.03000	149,110.78

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) SACYR CONSTRUCCION SA		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
1890 0684 2 1 DEVICE SERVER, FURNISH & INSTALL 20.000 EA	830.00000	16,600.00	635.80000	12,716.00	660.19000	13,203.80
1895 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL 10.000 EA	925.00000	9,250.00	641.46000	6,414.60	662.89000	6,628.90
1900 0684 90 5 NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, PROJECT 422938-5-52-01 1.000 EA	63,500.00000	63,500.00	34,195.17000	34,195.17	35,337.12000	35,337.12
1905 0700 8135 FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 51-100 SF 5.000 EA	75,000.00000	375,000.00	79,440.65000	397,203.25	82,093.60000	410,468.00
1910 0700 9137 WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF 2.000 EA	123,500.00000	247,000.00	127,291.04000	254,582.08	131,541.96000	263,083.92
1915 0700 10122 DMS SUPPORT STRUCTURE, CANTILEVER, 21-30 FT 2.000 EA	52,500.00000	105,000.00	59,118.40000	118,236.80	61,092.67000	122,185.34
1920 0700 10123 DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT 2.000 EA	70,000.00000	140,000.00	62,912.87000	125,825.74	65,013.86000	130,027.72
1925 0700 10124 DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT 3.000 EA	72,500.00000	217,500.00	76,205.85000	228,617.55	78,750.76000	236,252.28

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(2) SACYR CONSTRUCCION SA Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0008 Intelligent Transportation System								
0008 Intelligent Transportation System Section Totals:				**$4,276,526.70**		**$4,313,933.00**		**$4,457,033.17**
Contract Grand Totals:				**$179,241,232.81**		**$181,990,234.00**		**189,960,487.87**

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 4 3,498.200 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	600.00000	2,098,920.00	639.00000	2,235,349.80	750.00000	2,623,650.00
0010 0400 2 10 1,831.200 CY CONCRETE CLASS II, APPROACH SLABS	265.00000	485,268.00	335.00000	613,452.00	660.00000	1,208,592.00
0015 0400 4 1 4,633.800 CY CONCRETE CLASS IV, CULVERTS	880.00000	4,077,744.00	762.00000	3,530,955.60	721.00000	3,340,969.80
0020 0400 4 5 1,311.300 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	920.00000	1,206,396.00	820.00000	1,075,266.00	750.00000	983,475.00
0025 0400 4 25 350.500 CY CONCRETE CLASS IV, MASS, SUBSTRUCTURE	1,000.00000	350,500.00	1,110.00000	389,055.00	750.00000	262,875.00
0030 0400 7 156.000 SY BRIDGE DECK GROOVING, LESS THAN 8.5"	25.00000	3,900.00	10.00000	1,560.00	10.00000	1,560.00
0035 0400 9 11,628.000 SY BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER	9.00000	104,652.00	8.05000	93,605.40	15.00000	174,420.00
0040 0400147 101.900 CF COMPOSITE NEOPRENE PADS	570.00000	58,083.00	663.00000	67,559.70	600.00000	61,140.00
0045 0400148 3.900 CF PLAIN NEOPRENE BEARING PADS	475.00000	1,852.50	524.00000	2,043.60	600.00000	2,340.00

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0050 0415 1 1 REINFORCING STEEL- ROADWAY 846,531.000 LB	1.10000	931,184.10	1.15000	973,510.65	1.35000	1,142,816.85
0055 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 714,844.000 LB	1.00000	714,844.00	1.00000	714,844.00	1.80000	1,286,719.20
0060 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 253,375.000 LB	1.00000	253,375.00	1.10000	278,712.50	1.80000	456,075.00
0065 0415 1 9 REINFORCING STEEL- APPROACH SLABS 348,109.000 LB	1.00000	348,109.00	1.00000	348,109.00	1.80000	626,596.20
0070 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54" 9,999.000 LF	315.00000	3,149,685.00	309.00000	3,089,691.00	330.00000	3,299,670.00
0075 0450 2 72 PREST BEAMS: FLORIDA-I BEAM 72" 2,148.000 LF	370.00000	794,760.00	348.00000	747,504.00	360.00000	773,280.00
0080 0450 2 78 PREST BEAMS: FLORIDA-I BEAM 78" 1,605.000 LF	355.00000	569,775.00	350.00000	561,750.00	448.00000	719,040.00
0085 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ 2,430.000 LF	86.00000	208,980.00	88.00000	213,840.00	46.00000	111,780.00
0090 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ 14,415.000 LF	116.00000	1,672,140.00	118.00000	1,700,970.00	60.00000	864,900.00

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0095 0455 34308 PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, PROJECT 422938-5-52-01, SIZE 18" 1,025.000 LF	97.00000	99,425.00	91.00000	93,275.00	200.00000	205,000.00
0100 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ 700.000 LF	138.00000	96,600.00	202.00000	141,400.00	200.00000	140,000.00
0105 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ 2,905.000 LF	175.00000	508,375.00	207.00000	601,335.00	200.00000	581,000.00
0110 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 1,576.000 LF	29.00000	45,704.00	23.00000	36,248.00	20.00000	31,520.00
0115 0459 71 PILES, POLYETHYLENE SHEETING 3,346.000 SY	10.50000	35,133.00	0.65000	2,174.90	10.00000	33,460.00
0120 0521 5 13 CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE 6,765.000 LF	68.00000	460,020.00	105.00000	710,325.00	50.00000	338,250.00
0125 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" 973.000 SY	72.00000	70,056.00	95.00000	92,435.00	50.00000	48,650.00
0130 0550 10344 FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE 817.000 LF	27.00000	22,059.00	25.00000	20,425.00	30.00000	24,510.00

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0135 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS 20,295.000 LF	16.60000	336,897.00	18.00000	365,310.00	15.00000	304,425.00
0140 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 191.000 EA	500.00000	95,500.00	650.00000	124,150.00	250.00000	47,750.00
0001 Structures Section Totals:		**$18,799,936.60**		**$18,824,856.15**		**$19,694,464.05**
SECTION: 0002 Roadway						
0145 0101 1 MOBILIZATION 42293855201 (1.000) LS	19,000,000.00000	19,000,000.00	19,500,000.00000	19,500,000.00	14,575,407.00000	14,575,407.00
0150 0102 1 MAINTENANCE OF TRAFFIC 42293855201 (2000.000) DA (LS)	1,500,000.00000	1,500,000.00	1,509,000.00000	1,509,000.00	2,060,200.00000	2,060,200.00
0155 0102 2 1 SPECIAL DETOUR 1 42293855201 (1.000) LS	170,000.00000	170,000.00	136,000.00000	136,000.00	192,680.00000	192,680.00
0160 0102 2 2 SPECIAL DETOUR 2 42293855201 (1.000) LS	200,000.00000	200,000.00	143,000.00000	143,000.00	255,370.00000	255,370.00
0165 0102 2 3 SPECIAL DETOUR 3 42293855201 (1.000) LS	165,000.00000	165,000.00	128,000.00000	128,000.00	204,135.00000	204,135.00

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0170 0102 2 4 SPECIAL DETOUR 4 42293855201 (1.000) LS	150,000.00000	150,000.00	99,000.00000	99,000.00	145,760.00000	145,760.00
0175 0102 2 5 SPECIAL DETOUR 5 42293855201 (1.000) LS	115,000.00000	115,000.00	80,000.00000	80,000.00	169,560.00000	169,560.00
0180 0102 2 6 SPECIAL DETOUR 6 42293855201 (1.000) LS	700,000.00000	700,000.00	661,000.00000	661,000.00	833,285.00000	833,285.00
0185 0102 2 7 SPECIAL DETOUR 7 42293855201 (1.000) LS	57,000.00000	57,000.00	90,000.00000	90,000.00	91,955.00000	91,955.00
0190 0102 2 8 SPECIAL DETOUR 8 42293855201 (1.000) LS	280,000.00000	280,000.00	201,000.00000	201,000.00	267,140.00000	267,140.00
0195 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 289.000 CY	97.00000	28,033.00	85.40000	24,680.60	145.55000	42,063.95
0200 0102 14 TRAFFIC CONTROL OFFICER 124.000 HR	50.00000	6,200.00	39.00000	4,836.00	65.38000	8,107.12
0205 0102 60 WORK ZONE SIGN 173,376.000 ED	0.20000	34,675.20	0.20000	34,675.20	0.35000	60,681.60

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 11,633.000 LF	20.00000	232,660.00	31.00000	360,623.00	23.43000	272,561.19
0215 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 5,870.000 LF	33.00000	193,710.00	28.00000	164,360.00	53.35000	313,164.50
0220 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 6,721.000 LF	18.00000	120,978.00	24.00000	161,304.00	21.13000	142,014.73
0225 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 7,138.000 LF	12.50000	89,225.00	8.90000	63,528.20	15.38000	109,782.44
0230 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 3,524.000 LF	20.00000	70,480.00	13.90000	48,983.60	38.39000	135,286.36
0235 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 5,486.000 LF	10.50000	57,603.00	4.00000	21,944.00	13.08000	71,756.88
0240 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 264,494.000 ED	0.11000	29,094.34	0.11000	29,094.34	0.21000	55,543.74
0245 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 14,414.000 ED	0.20000	2,882.80	0.20000	2,882.80	0.83000	11,963.62
0250 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 72.000 ED	6.00000	432.00	6.00000	432.00	9.07000	653.04

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 13,793.000 EA	3.25000	44,827.25	3.00000	41,379.00	3.06000	42,206.58
0260 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 43.000 LO	1,700.00000	73,100.00	875.00000	37,625.00	4,690.87000	201,707.41
0265 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 7,630.000 ED	10.00000	76,300.00	10.00000	76,300.00	13.81000	105,370.30
0270 0102150 2 RADAR SPEED DISPLAY UNIT 100.000 ED	5.00000	500.00	5.00000	500.00	8.05000	805.00
0275 0102909 TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS 92.000 DA	38.00000	3,496.00	38.00000	3,496.00	181.85000	16,730.20
0280 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 25,070.000 SY	3.10000	77,717.00	2.95000	73,956.50	2.15000	53,900.50
0285 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT 20.000 EA	3,000.00000	60,000.00	855.00000	17,100.00	2,833.06000	56,661.20
0290 0104 10 3 SEDIMENT BARRIER 138,325.000 LF	2.50000	345,812.50	1.10000	152,157.50	1.55000	214,403.75

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0295 0104 11 4,181.000 LF FLOATING TURBIDITY BARRIER	20.00000	83,620.00	10.30000	43,064.30	9.07000	37,921.67
0300 0104 12 35,808.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	10.00000	358,080.00	3.85000	137,860.80	3.39000	121,389.12
0305 0104 15 18.000 EA SOIL TRACKING PREVENTION DEVICE	5,000.00000	90,000.00	5,900.00000	106,200.00	3,852.96000	69,353.28
0310 0104 18 584.000 EA INLET PROTECTION SYSTEM	350.00000	204,400.00	85.60000	49,990.40	79.33000	46,328.72
0315 0107 1 40,209.000 AC LITTER REMOVAL	15.00000	603,135.00	10.00000	402,090.00	29.46000	1,184,557.14
0320 0107 2 32,964.000 AC MOWING	50.00000	1,648,200.00	25.00000	824,100.00	61.19000	2,017,067.16
0325 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 42293855201	35,000.00000	35,000.00	0.01000	0.01	56,661.14000	56,661.14
0330 0110 1 1 (686.420) AC (LS) CLEARING & GRUBBING 42293855201	7,427,614.97000	7,427,614.97	5,550,000.00000	5,550,000.00	4,237,891.55000	4,237,891.55

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0333 0110 3 (4392.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 42293855201 BC#710007 SF (LS)	100,000.00000	100,000.00	108,000.00000	108,000.00	50,000.00000	50,000.00
0335 0110 4 10 3,742.000 REMOVAL OF EXISTING CONCRETE SY	18.00000	67,356.00	10.00000	37,420.00	9.30000	34,800.60
0340 0110 6 1.000 PLUGGING WATER WELLS, NON-ARTESIAN EA	2,650.00000	2,650.00	5,000.00000	5,000.00	6,034.41000	6,034.41
0345 0110 7 1 25.000 MAILBOX, F&I SINGLE EA	200.00000	5,000.00	133.00000	3,325.00	181.32000	4,533.00
0350 0120 1 2,950,990.000 REGULAR EXCAVATION CY	1.70000	5,016,683.00	2.28000	6,728,257.20	2.50000	7,377,475.00
0355 0120 3 7,366.000 LATERAL DITCH EXCAVATION CY	9.00000	66,294.00	5.90000	43,459.40	6.01000	44,269.66
0360 0120 4 259,168.000 SUBSOIL EXCAVATION CY	8.00000	2,073,344.00	4.92000	1,275,106.56	5.69000	1,474,665.92
0365 0120 6 5,917,381.000 EMBANKMENT CY	5.35000	31,657,988.35	8.85000	52,368,821.85	7.82000	46,273,919.42

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0370 0120 74 22,240.000 CY SURCHARGE EMBANKMENT	12.00000	266,880.00	20.00000	444,800.00	4.20000	93,408.00
0375 0125 1 8,257.000 CY EXCAVATION FOR STRUCTURES	17.00000	140,369.00	32.60000	269,178.20	48.53000	400,712.21
0380 0141 70 20.000 AS SETTLEMENT PLATE ASSEMBLY	600.00000	12,000.00	1,650.00000	33,000.00	1,699.83000	33,996.60
0385 0160 4 650,845.000 SY TYPE B STABILIZATION	5.25000	3,416,936.25	2.41000	1,568,536.45	5.05000	3,286,767.25
0390 0162 1 11 2,248,284.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	0.35000	786,899.40	1.16000	2,608,009.44	1.65000	3,709,668.60
0395 0285701 21,919.000 SY OPTIONAL BASE, BASE GROUP 01	12.00000	263,028.00	6.70000	146,857.30	9.85000	215,902.15
0400 0285704 121,684.000 SY OPTIONAL BASE, BASE GROUP 04	12.00000	1,460,208.00	9.20000	1,119,492.80	10.00000	1,216,840.00
0405 0285706 17,087.000 SY OPTIONAL BASE, BASE GROUP 06	15.00000	256,305.00	11.70000	199,917.90	12.40000	211,878.80
0410 0285709 384,044.000 SY OPTIONAL BASE, BASE GROUP 09	12.50000	4,800,550.00	12.25000	4,704,539.00	13.77000	5,288,285.88

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0415 0285711 2,933.000 OPTIONAL BASE, BASE GROUP 11 SY	79.00000	231,707.00	43.70000	128,172.10	62.54000	183,429.82
0420 0285712 8,833.000 OPTIONAL BASE, BASE GROUP 12 SY	79.00000	697,807.00	45.30000	400,134.90	65.59000	579,356.47
0425 0327 70 6 10,176.000 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SY	4.00000	40,704.00	4.00000	40,704.00	5.21000	53,016.96
0430 0327 70 19 11,829.000 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH SY	4.00000	47,316.00	3.10000	36,669.90	3.92000	46,369.68
0435 0334 1 13 19,384.200 SUPERPAVE ASPHALTIC CONC, TRAFFIC C TN	116.65000	2,261,166.93	100.00000	1,938,420.00	131.93000	2,557,357.51
0440 0334 1 14 49,997.500 SUPERPAVE ASPHALTIC CONC, TRAFFIC D TN	118.00000	5,899,705.00	95.00000	4,749,762.50	123.69000	6,184,190.78
0445 0334 1 53 19,978.500 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 TN	137.00000	2,737,054.50	125.00000	2,497,312.50	158.49000	3,166,392.47
0450 0334 1 54 60,566.800 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22 TN	125.00000	7,570,850.00	105.00000	6,359,514.00	135.51000	8,207,407.07
0455 0337 7 25 11,501.400 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 TN	150.00000	1,725,210.00	145.00000	1,667,703.00	192.41000	2,212,984.37

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0460 0337 7 83 9,671.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	145.00000	1,402,338.50	130.00000	1,257,269.00	176.96000	1,711,433.25
0465 0337 7 85 4,475.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22	140.00000	626,570.00	122.00000	546,011.00	166.75000	746,289.63
0470 0339 1 1,963.000 TN MISCELLANEOUS ASPHALT PAVEMENT	184.00000	361,192.00	145.00000	284,635.00	221.62000	435,040.06
0475 0400 1 2 155.300 CY CONCRETE CLASS I, ENDWALLS	1,100.00000	170,830.00	1,010.00000	156,853.00	1,144.67000	177,767.25
0480 0400 2 1 371.800 CY CONCRETE CLASS II, CULVERTS	1,500.00000	557,700.00	1,020.00000	379,236.00	950.00000	353,210.00
0485 0400 4 1 802.500 CY CONCRETE CLASS IV, CULVERTS	1,100.00000	882,750.00	644.00000	516,810.00	825.00000	662,062.50
0490 0400 4 11 61.200 CY CONC CLASS IV, RETAINING WALLS	1,200.00000	73,440.00	899.00000	55,018.80	1,200.00000	73,440.00
0495 0415 1 1 247,813.000 LB REINFORCING STEEL- ROADWAY	1.00000	247,813.00	1.14000	282,506.82	1.30000	322,156.90
0500 0415 1 3 6,067.000 LB REINFORCING STEEL- RETAINING WALL	1.35000	8,190.45	1.15000	6,977.05	1.35000	8,190.45

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0505 0425 1351 INLETS, CURB, TYPE P-5, <10' 45.000 EA	6,000.00000	270,000.00	3,810.00000	171,450.00	6,021.52000	270,968.40
0510 0425 1361 INLETS, CURB, TYPE P-6, <10' 5.000 EA	7,000.00000	35,000.00	4,470.00000	22,350.00	5,807.96000	29,039.80
0515 0425 1451 INLETS, CURB, TYPE J-5, <10' 8.000 EA	8,000.00000	64,000.00	7,600.00000	60,800.00	8,797.95000	70,383.60
0520 0425 1501 INLETS, DT BOT, TYPE A, <10' 43.000 EA	4,000.00000	172,000.00	2,860.00000	122,980.00	4,329.58000	186,171.94
0525 0425 1505 INLETS, DT BOT, TYPE A, PARTIAL 4.000 EA	5,000.00000	20,000.00	2,670.00000	10,680.00	3,093.01000	12,372.04
0530 0425 1511 INLETS, DT BOT, TYPE B, <10' 146.000 EA	5,000.00000	730,000.00	4,220.00000	616,120.00	5,814.70000	848,946.20
0535 0425 1512 INLETS, DT BOT, TYPE B, >10' 5.000 EA	8,000.00000	40,000.00	7,000.00000	35,000.00	7,415.24000	37,076.20
0540 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10' 28.000 EA	8,000.00000	224,000.00	7,400.00000	207,200.00	8,190.21000	229,325.88
0545 0425 1514 INLETS, DT BOT, TYPE B, J BOT, >10' 16.000 EA	10,000.00000	160,000.00	9,700.00000	155,200.00	8,963.15000	143,410.40

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0550 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL 1.000 EA	4,000.00000	4,000.00	1,890.00000	1,890.00	2,906.80000	2,906.80
0555 0425 1541 INLETS, DT BOT, TYPE D, <10' 10.000 EA	4,000.00000	40,000.00	3,470.00000	34,700.00	4,770.74000	47,707.40
0560 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 19.000 EA	6,000.00000	114,000.00	6,800.00000	129,200.00	6,623.87000	125,853.53
0565 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	10,000.00000	10,000.00	9,900.00000	9,900.00	9,859.17000	9,859.17
0570 0425 1701 INLETS, GUTTER, TYPE S, <10' 132.000 EA	4,000.00000	528,000.00	3,070.00000	405,240.00	5,188.16000	684,837.12
0575 0425 1702 INLETS, GUTTER, TYPE S, >10' 1.000 EA	7,500.00000	7,500.00	4,330.00000	4,330.00	6,561.36000	6,561.36
0580 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10' 1.000 EA	6,500.00000	6,500.00	4,820.00000	4,820.00	7,748.86000	7,748.86
0585 0425 1705 INLETS, GUTTER, TYPE S, PARTIAL 1.000 EA	6,700.00000	6,700.00	4,540.00000	4,540.00	3,567.63000	3,567.63
0590 0425 1711 INLETS, GUTTER, TYPE V, <10' 1.000 EA	4,200.00000	4,200.00	3,020.00000	3,020.00	4,957.70000	4,957.70

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0595 0425 1891 INLETS, BARRIER WALL, <10' 32.000 EA	9,000.00000	288,000.00	4,260.00000	136,320.00	8,317.78000	266,168.96
0600 0425 1892 INLETS, BARRIER WALL, >10' 1.000 EA	12,000.00000	12,000.00	11,000.00000	11,000.00	9,984.75000	9,984.75
0605 0425 2 61 MANHOLES, P-8, <10' 45.000 EA	5,000.00000	225,000.00	2,980.00000	134,100.00	4,656.60000	209,547.00
0610 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	7,500.00000	15,000.00	5,500.00000	11,000.00	5,778.12000	11,556.24
0615 0425 2 63 MANHOLES, P-8, PARTIAL 3.000 EA	5,200.00000	15,600.00	2,610.00000	7,830.00	1,989.57000	5,968.71
0620 0425 2 71 MANHOLES, J-7, <10' 2.000 EA	6,500.00000	13,000.00	5,800.00000	11,600.00	6,997.54000	13,995.08
0625 0425 2 91 MANHOLES, J-8, <10' 15.000 EA	6,000.00000	90,000.00	5,600.00000	84,000.00	6,752.54000	101,288.10
0630 0425 2 92 MANHOLES, J-8, >10' 5.000 EA	12,000.00000	60,000.00	11,000.00000	55,000.00	10,438.48000	52,192.40
0635 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN 272.000 LF	125.00000	34,000.00	90.00000	24,480.00	87.02000	23,669.44

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0640 0430173124 863.000 LF PIPE CULVERT OPTIONAL MATERIAL, ROUND, 24", GUTTER DRAIN	125.00000	107,875.00	76.30000	65,846.90	107.84000	93,065.92
0645 0430173130 228.000 LF PIPE CULVERT OPTIONAL MATERIAL, ROUND, 30", GUTTER DRAIN	250.00000	57,000.00	95.80000	21,842.40	125.19000	28,543.32
0650 0430173136 106.000 LF PIPE CULVERT OPTIONAL MATERIAL, ROUND, 36", GUTTER DRAIN	260.00000	27,560.00	114.00000	12,084.00	177.45000	18,809.70
0655 0430174118 487.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	50.00000	24,350.00	61.00000	29,707.00	87.02000	42,378.74
0660 0430174124 61.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	80.00000	4,880.00	99.70000	6,081.70	107.61000	6,564.21
0665 0430174142 24.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD	190.00000	4,560.00	162.00000	3,888.00	188.79000	4,530.96
0670 0430174218 468.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	110.00000	51,480.00	72.40000	33,883.20	87.02000	40,725.36
0675 0430175118 30,146.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	80.00000	2,411,680.00	43.80000	1,320,394.80	87.02000	2,623,304.92
0680 0430175124 30,611.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	90.00000	2,754,990.00	51.10000	1,564,222.10	107.84000	3,301,090.24

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0685 0430175130 5,878.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	100.00000	587,800.00	82.90000	487,286.20	120.50000	708,299.00
0690 0430175136 7,586.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	180.00000	1,365,480.00	119.00000	902,734.00	177.52000	1,346,666.72
0695 0430175142 7,332.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	180.00000	1,319,760.00	163.00000	1,195,116.00	184.11000	1,349,894.52
0700 0430175148 2,831.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	225.00000	636,975.00	181.00000	512,411.00	231.22000	654,583.82
0705 0430175154 348.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	250.00000	87,000.00	275.00000	95,700.00	249.27000	86,745.96
0710 0430175224 653.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	125.00000	81,625.00	72.18000	47,133.54	118.30000	77,249.90
0715 0430175236 699.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	220.00000	153,780.00	135.00000	94,365.00	174.22000	121,779.78
0720 0430185178 95.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 78" , STORM AND CROSS DRAIN	2,000.00000	190,000.00	2,370.00000	225,150.00	5,715.82000	543,002.90

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0725 0430611025 1.000 EA U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 18"PIPE	2,400.00000	2,400.00	2,000.00000	2,000.00	4,520.64000	4,520.64
0730 0430611029 1.000 EA U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 24"PIPE	2,500.00000	2,500.00	2,800.00000	2,800.00	5,327.48000	5,327.48
0735 0430611125 3.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE	1,800.00000	5,400.00	1,590.00000	4,770.00	3,856.68000	11,570.04
0740 0430611129 2.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE	2,000.00000	4,000.00	2,240.00000	4,480.00	4,436.61000	8,873.22
0745 0430611133 1.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011,1:4 SLOPE,30"PIPE	2,500.00000	2,500.00	2,660.00000	2,660.00	5,117.37000	5,117.37
0750 0430611229 10.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 24"PIPE	2,000.00000	20,000.00	1,930.00000	19,300.00	3,940.72000	39,407.20
0755 0430611233 1.000 EA U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:3 SLOPE, 30"PIPE	2,500.00000	2,500.00	2,250.00000	2,250.00	4,445.00000	4,445.00
0760 0430612025 4.000 EA U-ENDWALL WITH GRATE, INDEX 261/430-011, 1:6 SLOPE, 18"PIPE	4,500.00000	18,000.00	3,130.00000	12,520.00	5,937.89000	23,751.56
0765 0430613025 10.000 EA U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:6 SLOPE, 18"	4,500.00000	45,000.00	3,190.00000	31,900.00	5,937.89000	59,378.90

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0770 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 53.600 CY	350.00000	18,760.00	310.00000	16,616.00	460.80000	24,698.88
0775 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 9.000 EA	1,300.00000	11,700.00	1,600.00000	14,400.00	2,722.22000	24,499.98
0780 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 7.000 EA	1,500.00000	10,500.00	1,930.00000	13,510.00	2,845.82000	19,920.74
0785 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 8.000 EA	2,500.00000	20,000.00	2,810.00000	22,480.00	3,711.00000	29,688.00
0790 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 9.000 EA	3,300.00000	29,700.00	3,320.00000	29,880.00	4,287.78000	38,590.02
0795 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD 7.000 EA	4,500.00000	31,500.00	5,100.00000	35,700.00	5,112.21000	35,785.47
0800 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD 1.000 EA	7,500.00000	7,500.00	7,400.00000	7,400.00	8,507.80000	8,507.80
0805 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD 2.000 EA	1,600.00000	3,200.00	1,880.00000	3,760.00	2,969.42000	5,938.84
0810 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 21.000 EA	1,400.00000	29,400.00	1,600.00000	33,600.00	2,722.22000	57,166.62

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0815 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 6.000 EA	1,400.00000	8,400.00	1,880.00000	11,280.00	2,845.82000	17,074.92
0820 0430984140 MITERED END SECTION , OPTIONAL ROUND, 42" SD 2.000 EA	4,500.00000	9,000.00	7,000.00000	14,000.00	4,782.18000	9,564.36
0825 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 24.000 EA	1,200.00000	28,800.00	1,460.00000	35,040.00	2,738.70000	65,728.80
0830 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL 9,828.000 SF	15.00000	147,420.00	24.20000	237,837.60	30.00000	294,840.00
0835 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 247.000 LF	83.00000	20,501.00	61.20000	15,116.40	93.73000	23,151.31
0840 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 10,189.000 LF	16.50000	168,118.50	17.00000	173,213.00	29.90000	304,651.10
0845 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 7,341.000 LF	15.00000	110,115.00	13.00000	95,433.00	33.90000	248,859.90
0850 0520 6 SHOULDER GUTTER- CONCRETE 38,210.000 LF	18.00000	687,780.00	16.00000	611,360.00	21.75000	831,067.50
0855 0521 1 11 MEDIAN CONCRETE BARRIER, 38" HEIGHT 597.000 LF	160.00000	95,520.00	200.00000	119,400.00	207.00000	123,579.00

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0860 0521 1 12 MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED 85.000 LF	340.00000	28,900.00	306.00000	26,010.00	382.00000	32,470.00
0865 0521 8 7 CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE 6,256.000 LF	400.00000	2,502,400.00	252.00000	1,576,512.00	370.25000	2,316,284.00
0870 0521 72 40 SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT 699.000 LF	300.00000	209,700.00	320.00000	223,680.00	363.65000	254,191.35
0875 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 3,866.000 SY	38.00000	146,908.00	36.00000	139,176.00	64.40000	248,970.40
0880 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 161.000 SY	100.00000	16,100.00	42.00000	6,762.00	210.55000	33,898.55
0885 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 11,532.000 SY	50.00000	576,600.00	36.00000	415,152.00	63.70000	734,588.40
0890 0527 2 DETECTABLE WARNINGS 180.000 SF	50.00000	9,000.00	26.00000	4,680.00	35.00000	6,300.00
0895 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 5,709.600 TN	100.00000	570,960.00	111.00000	633,765.60	90.00000	513,864.00
0900 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 3,539.400 TN	100.00000	353,940.00	122.00000	431,806.80	120.82000	427,630.31

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0905 0530 74 4,572.900 TN BEDDING STONE	125.00000	571,612.50	100.00000	457,290.00	110.10000	503,476.29
0910 0536 1 1 31,891.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	21.00000	669,711.00	17.40000	554,903.40	20.54000	655,041.14
0915 0536 1 3 241.000 LF GUARDRAIL- ROADWAY, DOUBLE FACE	36.00000	8,676.00	32.00000	7,712.00	37.42000	9,018.22
0920 0536 5 1 31.000 LF RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL	10.10000	313.10	9.70000	300.70	11.19000	346.89
0925 0536 8 13 48.000 EA APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3	2,600.00000	124,800.00	2,440.00000	117,120.00	2,821.29000	135,421.92
0930 0536 73 735.000 LF GUARDRAIL REMOVAL	2.00000	1,470.00	1.70000	1,249.50	1.98000	1,455.30
0935 0536 85 24 43.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	2,900.00000	124,700.00	2,730.00000	117,390.00	3,151.67000	135,521.81
0940 0536 85 25 19.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II	725.00000	13,775.00	695.00000	13,205.00	803.80000	15,272.20

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0945 0536 85 27 4.000 EA GUARDRAIL END TREATMENT-DOUBLE FACE APPROACH TERMINAL	950.00000	3,800.00	900.00000	3,600.00	1,039.65000	4,158.60
0950 0544 75 1 1.000 EA CRASH CUSHION	20,200.00000	20,200.00	22,000.00000	22,000.00	22,334.50000	22,334.50
0955 0546 72 1 28.639 GM GROUND-IN RUMBLE STRIPS, 16"	1,700.00000	48,686.30	1,160.00000	33,221.24	1,482.75000	42,464.48
0960 0548 12 429,464.000 SF RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	31.20000	13,399,276.80	31.70000	13,614,008.80	45.30000	19,454,719.20
0965 0548 13 4,572.000 SF RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	17.00000	77,724.00	17.00000	77,724.00	23.10000	105,613.20
0970 0550 10150 89,672.000 LF FENCING, TYPE A, 8.1-10.0', STANDARD	11.50000	1,031,228.00	12.70000	1,138,834.40	17.28000	1,549,532.16
0975 0550 10220 65,932.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	15.45000	1,018,649.40	15.00000	988,980.00	17.56000	1,157,765.92
0980 0550 60112 8.000 EA FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING	1,500.00000	12,000.00	750.00000	6,000.00	1,246.55000	9,972.40

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0985 0550 60133 4.000 EA FENCE GATE, TYPE A, SLIDING/CANTILEVER, 12.1-18.0' OPENING	4,200.00000	16,800.00	1,300.00000	5,200.00	2,606.41000	10,425.64
0990 0550 60135 4.000 EA FENCE GATE, TYPE A, SLIDING/CANTILEVER, 20.1-24.0' OPENING	4,450.00000	17,800.00	2,880.00000	11,520.00	3,286.35000	13,145.40
0995 0550 60232 28.000 EA FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING	2,500.00000	70,000.00	1,650.00000	46,200.00	1,813.16000	50,768.48
1000 0550 60235 16.000 EA FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	4,000.00000	64,000.00	2,000.00000	32,000.00	2,606.41000	41,702.56
1005 0570 1 1 1,704,047.000 SY PERFORMANCE TURF	2.50000	4,260,117.50	1.95000	3,322,891.65	2.32000	3,953,389.04
1010 0570 1 2 544,238.000 SY PERFORMANCE TURF, SOD	3.50000	1,904,833.00	3.50000	1,904,833.00	3.02000	1,643,598.76
1015 0630 2 16 18,768.000 LF CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS	16.60000	311,548.80	17.30000	324,686.40	8.39000	157,463.52
1020 0635 3 13 130.000 EA JUNCTION BOX, FURNISH & INSTALL, EMBEDDED	500.00000	65,000.00	650.00000	84,500.00	415.63000	54,031.90

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1025 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 14.125 GM	920.00000	12,995.00	895.00000	12,641.88	747.07000	10,552.36
1030 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 131.000 LF	1.00000	131.00	0.70000	91.70	1.77000	231.87
1035 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 3.323 GM	360.00000	1,196.28	345.00000	1,146.44	746.13000	2,479.39
1040 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.098 GM	360.00000	35.28	315.00000	30.87	381.02000	37.34
1045 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 11.000 EA	36.00000	396.00	35.00000	385.00	29.47000	324.17
1050 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 13.329 GM	920.00000	12,262.68	894.00000	11,916.13	746.86000	9,954.90
1055 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 120.000 LF	1.00000	120.00	0.55000	66.00	0.98000	117.60

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1060 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.246 GM	360.00000	88.56	335.00000	82.41	379.51000	93.36
1065 0999 16 PARTNERING, DO NOT BID 42293855201 (1.000) LS	10,000.00000	10,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
1070 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 66.000 DA	3,300.00000	217,800.00	3,300.00000	217,800.00	3,300.00000	217,800.00
1075 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
1080 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42293855201 (1.000) LS	149,000.00000	149,000.00	149,000.00000	149,000.00	149,000.00000	149,000.00
0002 Roadway Section Totals:		**$153,528,375.14**		**$161,366,970.68**		**$177,377,711.42**
SECTION: 0003 Signing						
1085 0546 72 2 GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL 0.952 GM	1,550.00000	1,475.60	1,155.00000	1,099.56	3,943.00000	3,753.74
1090 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 129.000 AS	350.00000	45,150.00	402.00000	51,858.00	379.29000	48,928.41

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1095 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 92.000 AS	925.00000	85,100.00	1,500.00000	138,000.00	1,959.91000	180,311.72
1100 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 20.000 AS	1,300.00000	26,000.00	1,700.00000	34,000.00	2,461.61000	49,232.20
1105 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF 1.000 AS	1,600.00000	1,600.00	2,500.00000	2,500.00	3,512.36000	3,512.36
1110 0700 1 32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF 3.000 AS	2,300.00000	6,900.00	2,400.00000	7,200.00	2,952.54000	8,857.62
1115 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	60.00000	120.00	200.00000	400.00	264.74000	529.48
1120 0700 1 60 SINGLE POST SIGN, REMOVE 22.000 AS	15.00000	330.00	10.00000	220.00	47.11000	1,036.42
1125 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	3,500.00000	3,500.00	2,970.00000	2,970.00	4,373.10000	4,373.10
1130 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 5.000 AS	4,500.00000	22,500.00	3,300.00000	16,500.00	5,012.95000	25,064.75
1135 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 14.000 AS	5,000.00000	70,000.00	3,500.00000	49,000.00	6,035.01000	84,490.14

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1140 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 4.000 AS	8,000.00000	32,000.00	5,200.00000	20,800.00	7,812.67000	31,250.68
1145 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF 14.000 AS	10,000.00000	140,000.00	7,600.00000	106,400.00	9,923.71000	138,931.94
1150 0700 2 17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF 2.000 AS	12,500.00000	25,000.00	10,500.00000	21,000.00	12,984.39000	25,968.78
1155 0700 2 18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF 9.000 AS	18,000.00000	162,000.00	15,000.00000	135,000.00	20,137.48000	181,237.32
1160 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF 4.000 EA	3,500.00000	14,000.00	950.00000	3,800.00	850.29000	3,401.16
1165 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 1.000 EA	8,000.00000	8,000.00	6,500.00000	6,500.00	5,643.28000	5,643.28
1170 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 13.000 EA	10,000.00000	130,000.00	7,500.00000	97,500.00	8,417.02000	109,421.26
1175 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF 8.000 EA	13,000.00000	104,000.00	10,000.00000	80,000.00	11,340.16000	90,721.28
1180 0700 3209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF 2.000 EA	14,000.00000	28,000.00	11,000.00000	22,000.00	13,817.87000	27,635.74

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1185 0700 4125 4.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT	140,000.00000	560,000.00	124,000.00000	496,000.00	145,307.79000	581,231.16
1190 0700 4126 6.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT	165,000.00000	990,000.00	165,000.00000	990,000.00	197,328.37000	1,183,970.22
1195 0700 13 12 8.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2'	80.00000	640.00	75.00000	600.00	107.36000	858.88
1200 0700 13 15 8.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	100.00000	800.00	110.00000	880.00	129.23000	1,033.84
1205 0701 18101 0.990 GM PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, WHITE, SOLID,6"	5,200.00000	5,148.00	5,000.00000	4,950.00	5,657.64000	5,601.06
1210 0701 18201 0.608 GM PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, YELLOW, SOLID,6"	5,100.00000	3,100.80	4,800.00000	2,918.40	5,676.23000	3,451.15
1215 0705 10 1 12.000 EA OBJECT MARKER, TYPE 1	180.00000	2,160.00	185.00000	2,220.00	323.66000	3,883.92
1220 0705 10 4 3.000 EA OBJECT MARKER, TYPE 4	180.00000	540.00	185.00000	555.00	360.12000	1,080.36

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1225 0705 11 1 4.000 EA DELINEATOR, FLEXIBLE TUBULAR	55.00000	220.00	70.00000	280.00	236.14000	944.56
1230 0705 11 2 223.000 EA DELINEATOR, NON-FLEXIBLE	40.00000	8,920.00	105.00000	23,415.00	68.99000	15,384.77
1235 0705 11 5 453.000 EA DELINEATOR, FLEXIBLE HIGH PERFORMANCE 36" MANAGED LANES-EXPRESS LANE MARKER	100.00000	45,300.00	45.00000	20,385.00	396.63000	179,673.39
1240 0710 11290 212.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.10000	445.20	2.00000	424.00	3.54000	750.48
1245 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42293855201	111,000.00000	111,000.00	109,000.00000	109,000.00	47,572.10000	47,572.10
1250 0711 11102 0.309 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	5,000.00000	1,545.00	4,420.00000	1,365.78	4,729.94000	1,461.55
1255 0711 11103 1.639 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	6,600.00000	10,817.40	6,400.00000	10,489.60	11,941.34000	19,571.86
1260 0711 11123 1,511.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.25000	1,888.75	1.20000	1,813.20	2.91000	4,397.01

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1265 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 1,823.000 LF	2.00000	3,646.00	1.90000	3,463.70	3.54000	6,453.42
1270 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 716.000 LF	3.00000	2,148.00	2.65000	1,897.40	5.89000	4,217.24
1275 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 1.375 GM	900.00000	1,237.50	850.00000	1,168.75	2,011.03000	2,765.17
1280 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 92.000 EA	65.00000	5,980.00	60.00000	5,520.00	117.87000	10,844.04
1285 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 278.000 EA	45.00000	12,510.00	40.00000	11,120.00	76.61000	21,297.58
1290 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE 56.000 LF	2.10000	117.60	2.00000	112.00	2.36000	132.16
1295 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 696.000 LF	2.00000	1,392.00	1.90000	1,322.40	3.54000	2,463.84
1300 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.365 GM	865.00000	315.73	820.00000	299.30	1,976.33000	721.36

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1305 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 440.000 LF	20.00000	8,800.00	15.00000	6,600.00	24.10000	10,604.00
1310 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 42.000 EA	225.00000	9,450.00	220.00000	9,240.00	265.20000	11,138.40
1315 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 39.000 EA	95.00000	3,705.00	90.00000	3,510.00	265.20000	10,342.80
1320 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD 27.000 EA	1,800.00000	48,600.00	1,700.00000	45,900.00	2,386.81000	64,443.87
1325 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 17.314 GM	4,500.00000	77,913.00	4,190.00000	72,545.66	4,949.28000	85,691.83
1330 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.095 GM	5,400.00000	513.00	5,000.00000	475.00	13,647.79000	1,296.54
1335 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 16.964 GM	1,100.00000	18,660.40	1,050.00000	17,812.20	2,238.95000	37,981.55
1340 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 16.292 GM	4,500.00000	73,314.00	4,190.00000	68,263.48	4,949.82000	80,642.47

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1345 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 14.065 GM	3,500.00000	49,227.50	3,400.00000	47,821.00	4,244.73000	59,702.13
1350 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.132 GM	4,600.00000	607.20	4,500.00000	594.00	5,223.71000	689.53
1355 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.139 GM	900.00000	1,025.10	845.00000	962.46	2,652.04000	3,020.67
1360 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.070 GM	1,750.00000	122.50	1,710.00000	119.70	4,125.43000	288.78
1365 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 11.721 GM	3,500.00000	41,023.50	3,410.00000	39,968.61	4,478.57000	52,493.32
1370 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.706 GM	860.00000	607.16	850.00000	600.10	2,252.15000	1,590.02
1375 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.455 GM	25,000.00000	11,375.00	24,200.00000	11,011.00	22,640.86000	10,301.59
1380 0713103103 PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES 0.054 GM	52,000.00000	2,808.00	50,000.00000	2,700.00	38,896.30000	2,100.40

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1385 0713103131 0.465 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	6,500.00000	3,022.50	6,250.00000	2,906.25	22,635.59000	10,525.55
1390 0713103201 0.455 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	27,000.00000	12,285.00	26,200.00000	11,921.00	22,640.86000	10,301.59
1395 0713103331 0.465 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	6,500.00000	3,022.50	6,250.00000	2,906.25	13,540.84000	6,296.49
0003 Signing Section Totals:		**$3,041,628.94**		**$2,832,803.80**		**$3,583,514.03**
SECTION: 0004 Lighting						
1400 0630 2 11 118,237.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	4.50000	532,066.50	4.00000	472,948.00	4.52000	534,431.24
1405 0630 2 12 397.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.00000	6,749.00	14.00000	5,558.00	13.03000	5,172.91
1410 0630 2 14 2,324.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	20.00000	46,480.00	15.00000	34,860.00	20.62000	47,920.88
1415 0635 2 11 606.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	875.00000	530,250.00	500.00000	303,000.00	690.55000	418,473.30

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1420 0635 3 11 JUNCTION BOX, FURNISH & INSTALL, AERIAL 25.000 EA	770.00000	19,250.00	245.00000	6,125.00	467.89000	11,697.25
1425 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 5.000 AS	3,150.00000	15,750.00	2,200.00000	11,000.00	3,063.84000	15,319.20
1430 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 367.000 LF	3.15000	1,156.05	7.50000	2,752.50	10.33000	3,791.11
1435 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < 11,700.000 LF	1.00000	11,700.00	0.75000	8,775.00	0.60000	7,020.00
1440 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 660,763.000 LF	1.60000	1,057,220.80	0.95000	627,724.85	1.12000	740,054.56
1445 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 49,544.000 LF	2.60000	128,814.40	1.40000	69,361.60	1.90000	94,133.60
1450 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT 64.000 EA	4,700.00000	300,800.00	4,300.00000	275,200.00	6,260.12000	400,647.68
1455 0715 4 15 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT 502.000 EA	5,500.00000	2,761,000.00	5,200.00000	2,610,400.00	6,738.38000	3,382,666.76

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1460 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 5.000 EA	17,000.00000	85,000.00	9,500.00000	47,500.00	16,831.21000	84,156.05
1465 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT 46.000 EA	1,000.00000	46,000.00	625.00000	28,750.00	1,306.46000	60,097.16
1470 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 530.000 EA	640.00000	339,200.00	410.00000	217,300.00	515.17000	273,040.10
1475 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT 36.000 EA	520.00000	18,720.00	415.00000	14,940.00	537.38000	19,345.68
0004 Lighting Section Totals:		**$5,900,156.75**		**$4,736,194.95**		**$6,097,967.48**
SECTION: 0005 Signalization						
1480 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 5,685.000 LF	5.00000	28,425.00	4.20000	23,877.00	7.41000	42,125.85
1485 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,423.000 LF	17.00000	41,191.00	15.00000	36,345.00	13.16000	31,886.68
1490 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 21.000 LF	20.00000	420.00	15.50000	325.50	19.71000	413.91

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1495 0632 7 1 3.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6,200.00000	18,600.00	6,800.00000	20,400.00	7,641.10000	22,923.30
1500 0633 1121 3,266.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	3.00000	9,798.00	2.45000	8,001.70	1.85000	6,042.10
1505 0633 1122 1,658.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	3.00000	4,974.00	2.70000	4,476.60	2.38000	3,946.04
1510 0633 2 31 48.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	41.00000	1,968.00	25.00000	1,200.00	32.55000	1,562.40
1515 0633 2 32 192.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	90.00000	17,280.00	44.60000	8,563.20	82.97000	15,930.24
1520 0633 3 11 2.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	850.00000	1,700.00	645.00000	1,290.00	759.32000	1,518.64
1525 0633 3 12 2.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	60.00000	120.00	49.00000	98.00	24.49000	48.98
1530 0633 3 14 16.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	88.00000	1,408.00	850.00000	13,600.00	153.54000	2,456.64

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1535 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 6.000 EA	1,900.00000	11,400.00	644.00000	3,864.00	1,829.43000	10,976.58
1540 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 6.000 EA	110.00000	660.00	150.00000	900.00	113.83000	682.98
1545 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 2.000 PI	16,000.00000	32,000.00	5,500.00000	11,000.00	6,764.51000	13,529.02
1550 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 106.000 EA	900.00000	95,400.00	505.00000	53,530.00	696.48000	73,826.88
1555 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 19.000 EA	1,250.00000	23,750.00	900.00000	17,100.00	1,464.81000	27,831.39
1560 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 2.000 AS	3,200.00000	6,400.00	2,500.00000	5,000.00	3,194.94000	6,389.88
1565 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 2,965.000 LF	3.15000	9,339.75	7.50000	22,237.50	2.65000	7,857.25
1570 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 3.000 EA	1,250.00000	3,750.00	1,500.00000	4,500.00	1,509.20000	4,527.60

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1575 0641 2 18 8.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	12,000.00000	96,000.00	10,000.00000	80,000.00	10,001.30000	80,010.40
1580 0646 1 11 18.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,400.00000	25,200.00	1,150.00000	20,700.00	1,544.04000	27,792.72
1585 0649 21 3 6.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'	33,000.00000	198,000.00	25,000.00000	150,000.00	39,647.44000	237,884.64
1590 0649 21 21 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	51,000.00000	102,000.00	45,000.00000	90,000.00	61,300.41000	122,600.82
1595 0650 1 14 61.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	800.00000	48,800.00	840.00000	51,240.00	956.05000	58,319.05
1600 0653 1 11 12.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	635.00000	7,620.00	745.00000	8,940.00	662.07000	7,944.84
1605 0660 1110 20.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	215.00000	4,300.00	322.00000	6,440.00	449.23000	8,984.60
1610 0660 2102 21.000 AS LOOP ASSEMBLY, F&I, TYPE B	875.00000	18,375.00	650.00000	13,650.00	625.64000	13,138.44

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1615 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 35.000 AS	1,200.00000	42,000.00	743.00000	26,005.00	903.71000	31,629.85
1620 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT 2.000 EA	1,820.00000	3,640.00	1,590.00000	3,180.00	2,334.40000	4,668.80
1625 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 2.000 EA	8,100.00000	16,200.00	6,200.00000	12,400.00	8,087.59000	16,175.18
1630 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 12.000 EA	350.00000	4,200.00	164.00000	1,968.00	199.62000	2,395.44
1635 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 2.000 AS	32,600.00000	65,200.00	22,000.00000	44,000.00	35,749.14000	71,498.28
1640 0676 2111 ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D 4.000 EA	7,001.00000	28,004.00	7,200.00000	28,800.00	6,671.87000	26,687.48
1645 0682 1133 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION 4.000 EA	6,950.00000	27,800.00	6,100.00000	24,400.00	5,357.08000	21,428.32
1650 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 2.000 EA	3,000.00000	6,000.00	1,900.00000	3,800.00	2,350.34000	4,700.68

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1655 0684 5 1 8.000 EA MEDIA CONVERTER, FURNISH & INSTALL	920.00000	7,360.00	545.00000	4,360.00	726.92000	5,815.36
1660 0685 1 11 2.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	6,300.00000	12,600.00	4,460.00000	8,920.00	5,872.17000	11,744.34
1665 0700 3201 28.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	815.00000	22,820.00	450.00000	12,600.00	551.10000	15,430.80
1670 0700 3202 6.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	910.00000	5,460.00	1,010.00000	6,060.00	606.29000	3,637.74
1675 0700 5 22 8.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	3,800.00000	30,400.00	2,650.00000	21,200.00	4,653.89000	37,231.12
0005 Signalization Section Totals:		**$1,080,562.75**		**$854,971.50**		**$1,084,195.26**
SECTION: 0006 Utilities						
1680 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 42293855601	1,000.00000	1,000.00	1,000.00000	1,000.00	1,000.00000	1,000.00
1685 1000 5 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER 42293855601	252,788.00000	252,788.00	216,739.00000	216,739.00	283,305.72000	283,305.72

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1690 1000 6 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 42293855601	426,918.00000	426,918.00	283,572.00000	283,572.00	283,305.72000	283,305.72
0006 Utilities Section Totals:		**$680,706.00**		**$501,311.00**		**$567,611.44**
SECTION: 0007 Architectural						
1695 0735 74 1 (1.000) LS TOLL PLAZA, LOCATION 1 42293855201	2,000,000.00000	2,000,000.00	1,800,000.00000	1,800,000.00	2,237,282.30000	2,237,282.30
1700 0735 74 2 (1.000) LS TOLL PLAZA, LOCATION 2 42293855201	2,000,000.00000	2,000,000.00	1,800,000.00000	1,800,000.00	2,237,282.30000	2,237,282.30
0007 Architectural Section Totals:		**$4,000,000.00**		**$3,600,000.00**		**$4,474,564.60**
SECTION: 0008 Intelligent Transportation System						
1710 0630 2 11 66,949.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	4.50000	301,270.50	4.15000	277,838.35	7.33000	490,736.17
1715 0630 2 12 1,987.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.85000	33,480.95	12.00000	23,844.00	14.69000	29,189.03
1720 0630 2 14 620.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	19.70000	12,214.00	14.00000	8,680.00	18.07000	11,203.40

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
1725 0630 2 15 872.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	19.96000	17,405.12	18.00000	15,696.00	150.15000	130,930.80
1730 0633 1111 218.000 LF FIBER OPTIC CABLE, F&I, OVERHEAD, 2-12 FIBERS	3.50000	763.00	2.00000	436.00	1.66000	361.88
1735 0633 1113 744.000 LF FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS	3.50000	2,604.00	2.05000	1,525.20	2.37000	1,763.28
1740 0633 1121 26,378.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	2.50000	65,945.00	1.85000	48,799.30	1.43000	37,720.54
1745 0633 1122 645.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	3.00000	1,935.00	2.00000	1,290.00	3.15000	2,031.75
1750 0633 1123 120,094.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	2.90000	348,272.60	1.95000	234,183.30	1.93000	231,781.42
1755 0633 2 31 380.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	41.00000	15,580.00	25.00000	9,500.00	32.55000	12,369.00
1760 0633 2 32 96.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	88.00000	8,448.00	32.00000	3,072.00	82.97000	7,965.12
1765 0633 3 11 26.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	810.00000	21,060.00	645.00000	16,770.00	952.75000	24,771.50

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
1770 0633 3 12 26.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	60.00000	1,560.00	49.00000	1,274.00	24.48000	636.48
1775 0633 3 15 35.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	1,875.00000	65,625.00	1,050.00000	36,750.00	2,096.75000	73,386.25
1780 0635 2 11 149.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	875.00000	130,375.00	505.00000	75,245.00	696.48000	103,775.52
1785 0635 2 12 148.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,250.00000	185,000.00	850.00000	125,800.00	1,464.81000	216,791.88
1790 0635 2 13 26.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	1,800.00000	46,800.00	2,200.00000	57,200.00	4,044.65000	105,160.90
1795 0639 1121 5.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	3,150.00000	15,750.00	2,500.00000	12,500.00	5,893.23000	29,466.15
1800 0639 2 1 57,471.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	3.15000	181,033.65	7.20000	413,791.20	8.71000	500,572.41
1805 0639 3 11 36.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1,500.00000	54,000.00	1,040.00000	37,440.00	2,016.45000	72,592.20

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
1810 0639 6 1 ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL 31.000 EA	870.00000	26,970.00	1,010.00000	31,310.00	1,522.80000	47,206.80
1815 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 5.000 EA	1,250.00000	6,250.00	1,500.00000	7,500.00	1,509.20000	7,546.00
1820 0641 2 13 PRESTRESSED CONCRETE POLE, F&I, TYPE P-III 3.000 EA	7,200.00000	21,600.00	3,860.00000	11,580.00	4,188.12000	12,564.36
1825 0641 3169 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69' 9.000 EA	24,550.00000	220,950.00	17,000.00000	153,000.00	26,461.88000	238,156.92
1830 0641 3175 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75' 11.000 EA	25,200.00000	277,200.00	21,000.00000	231,000.00	28,381.85000	312,200.35
1835 0641 3180 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80' 1.000 EA	25,500.00000	25,500.00	22,000.00000	22,000.00	28,570.08000	28,570.08
1840 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 20.000 EA	2,300.00000	46,000.00	370.00000	7,400.00	712.73000	14,254.60
1845 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 20.000 EA	9,200.00000	184,000.00	8,200.00000	164,000.00	8,165.66000	163,313.20

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
1850 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT 3.000 EA	1,820.00000	5,460.00	1,590.00000	4,770.00	2,340.32000	7,020.96
1855 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 3.000 EA	8,100.00000	24,300.00	6,200.00000	18,600.00	8,087.59000	24,262.77
1860 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 19.000 EA	8,550.00000	162,450.00	7,500.00000	142,500.00	8,237.00000	156,503.00
1865 0676 2143 ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D 7.000 EA	16,700.00000	116,900.00	7,500.00000	52,500.00	8,535.93000	59,751.51
1870 0676 3 10 SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D 5.000 EA	1,125.00000	5,625.00	750.00000	3,750.00	1,380.99000	6,904.95
1875 0677 1 11 EQUIPMENT SHELTER, FURNISH & INSTALL, UP TO 120 SF 1.000 EA	110,200.00000	110,200.00	35,000.00000	35,000.00	121,433.01000	121,433.01
1880 0682 1113 ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION 21.000 EA	7,000.00000	147,000.00	4,500.00000	94,500.00	5,060.63000	106,273.23
1885 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 26.000 EA	3,000.00000	78,000.00	1,500.00000	39,000.00	6,289.03000	163,514.78

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
1890 0684 2 1 DEVICE SERVER, FURNISH & INSTALL 20.000 EA	900.00000	18,000.00	700.00000	14,000.00	723.95000	14,479.00
1895 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL 10.000 EA	920.00000	9,200.00	540.00000	5,400.00	726.92000	7,269.20
1900 0684 90 5 NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, PROJECT 422938-5-52-01 1.000 EA	66,550.00000	66,550.00	4,500.00000	4,500.00	38,750.75000	38,750.75
1905 0700 8135 FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 51-100 SF 5.000 EA	69,650.00000	348,250.00	70,000.00000	350,000.00	90,023.96000	450,119.80
1910 0700 9137 WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF 2.000 EA	110,600.00000	221,200.00	90,000.00000	180,000.00	144,249.12000	288,498.24
1915 0700 10122 DMS SUPPORT STRUCTURE, CANTILEVER, 21-30 FT 2.000 EA	53,300.00000	106,600.00	39,000.00000	78,000.00	66,994.32000	133,988.64
1920 0700 10123 DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT 2.000 EA	65,515.00000	131,030.00	55,000.00000	110,000.00	71,294.30000	142,588.60
1925 0700 10124 DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT 3.000 EA	64,100.00000	192,300.00	85,000.00000	255,000.00	86,358.21000	259,074.63

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) PRINCE CONTRACTING, LLC.		(5) LANE CONSTRUCTION CORPORATION (THE)		(6) VECELLIO & GROGAN, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System								
0008 Intelligent Transportation System **Section Totals:**				**$4,060,656.82**		**$3,416,944.35**		**$4,887,451.06**
Contract Grand Totals:				**$191,092,023.00**		**$196,134,052.43**		**217,767,479.34**

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 4 3,498.200 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	820.06000	2,868,733.89	780.00000	2,728,596.00		
0010 0400 2 10 1,831.200 CY CONCRETE CLASS II, APPROACH SLABS	423.26000	775,073.71	450.00000	824,040.00		
0015 0400 4 1 4,633.800 CY CONCRETE CLASS IV, CULVERTS	1,000.83000	4,637,646.05	780.00000	3,614,364.00		
0020 0400 4 5 1,311.300 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	899.43000	1,179,422.56	1,200.00000	1,573,560.00		
0025 0400 4 25 350.500 CY CONCRETE CLASS IV, MASS, SUBSTRUCTURE	899.43000	315,250.22	1,440.00000	504,720.00		
0030 0400 7 156.000 SY BRIDGE DECK GROOVING, LESS THAN 8.5"	10.58000	1,650.48	8.16000	1,272.96		
0035 0400 9 11,628.000 SY BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER	8.47000	98,489.16	13.86000	161,164.08		
0040 0400147 101.900 CF COMPOSITE NEOPRENE PADS	740.70000	75,477.33	960.00000	97,824.00		
0045 0400148 3.900 CF PLAIN NEOPRENE BEARING PADS	740.70000	2,888.73	1,088.67600	4,245.84		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0050 0415 1 1 REINFORCING STEEL- ROADWAY 846,531.000 LB	1.00000	846,531.00	1.44000	1,219,004.64		
0055 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 714,844.000 LB	1.06000	757,734.64	1.38000	986,484.72		
0060 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 253,375.000 LB	1.06000	268,577.50	1.38000	349,657.50		
0065 0415 1 9 REINFORCING STEEL- APPROACH SLABS 348,109.000 LB	1.06000	368,995.54	1.47600	513,808.88		
0070 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54" 9,999.000 LF	338.61000	3,385,761.39	365.43600	3,653,994.56		
0075 0450 2 72 PREST BEAMS: FLORIDA-I BEAM 72" 2,148.000 LF	343.90000	738,697.20	330.00000	708,840.00		
0080 0450 2 78 PREST BEAMS: FLORIDA-I BEAM 78" 1,605.000 LF	354.48000	568,940.40	348.00000	558,540.00		
0085 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ 2,430.000 LF	68.78000	167,135.40	108.00000	262,440.00		
0090 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ 14,415.000 LF	103.70000	1,494,835.50	126.00000	1,816,290.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0095 0455 34308 PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, PROJECT 422938-5-52-01, SIZE 18" 1,025.000 LF	79.36000	81,344.00	240.00000	246,000.00		
0100 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ 700.000 LF	264.54000	185,178.00	150.00000	105,000.00		
0105 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ 2,905.000 LF	317.44000	922,163.20	180.00000	522,900.00		
0110 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 1,576.000 LF	47.62000	75,049.12	60.00000	94,560.00		
0115 0459 71 PILES, POLYETHYLENE SHEETING 3,346.000 SY	6.44000	21,548.24	14.40000	48,182.40		
0120 0521 5 13 CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE 6,765.000 LF	100.52000	680,017.80	91.20000	616,968.00		
0125 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" 973.000 SY	79.36000	77,217.28	54.00000	52,542.00		
0130 0550 10344 FENCING, TYPE R, 7.1-8.0, W / PARTIAL ENCLOSURE 817.000 LF	27.93000	22,818.81	162.00000	132,354.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0135 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS 20,295.000 LF	16.86000	342,173.70	21.60000	438,372.00		
0140 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 191.000 EA	373.64000	71,365.24	638.40000	121,934.40		
0001 Structures Section Totals:		**$21,030,716.09**		**$21,957,659.98**		
SECTION: 0002 Roadway						
0145 0101 1 MOBILIZATION 42293855201 (1.000) LS	18,154,623.75000	18,154,623.75	22,800,000.00000	22,800,000.00		
0150 0102 1 MAINTENANCE OF TRAFFIC 42293855201 (2000.000) DA (LS)	477,914.46000	477,914.46	600,000.00000	600,000.00		
0155 0102 2 1 SPECIAL DETOUR 1 42293855201 (1.000) LS	253,731.96000	253,731.96	300,000.00000	300,000.00		
0160 0102 2 2 SPECIAL DETOUR 2 42293855201 (1.000) LS	172,173.19000	172,173.19	300,000.00000	300,000.00		
0165 0102 2 3 SPECIAL DETOUR 3 42293855201 (1.000) LS	176,016.10000	176,016.10	300,000.00000	300,000.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0170 0102 2 4 SPECIAL DETOUR 4 42293855201	(1.000) LS	143,161.69000	143,161.69	300,000.00000	300,000.00	
0175 0102 2 5 SPECIAL DETOUR 5 42293855201	(1.000) LS	104,729.26000	104,729.26	300,000.00000	300,000.00	
0180 0102 2 6 SPECIAL DETOUR 6 42293855201	(1.000) LS	761,935.66000	761,935.66	300,000.00000	300,000.00	
0185 0102 2 7 SPECIAL DETOUR 7 42293855201	(1.000) LS	103,869.80000	103,869.80	300,000.00000	300,000.00	
0190 0102 2 8 SPECIAL DETOUR 8 42293855201	(1.000) LS	31,060.36000	31,060.36	300,000.00000	300,000.00	
0195 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	289.000 CY	68.41000	19,770.49	72.00000	20,808.00	
0200 0102 14 TRAFFIC CONTROL OFFICER	124.000 HR	57.75000	7,161.00	72.00000	8,928.00	
0205 0102 60 WORK ZONE SIGN	173,376.000 ED	0.21000	36,408.96	0.54000	93,623.04	

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 11,633.000 LF	33.75000	392,613.75	48.00000	558,384.00		
0215 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 5,870.000 LF	30.35000	178,154.50	66.00000	387,420.00		
0220 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 6,721.000 LF	19.63000	131,933.23	48.00000	322,608.00		
0225 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 7,138.000 LF	9.45000	67,454.10	8.40000	59,959.20		
0230 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 3,524.000 LF	14.75000	51,979.00	10.80000	38,059.20		
0235 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 5,486.000 LF	4.25000	23,315.50	8.40000	46,082.40		
0240 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 264,494.000 ED	0.12000	31,739.28	0.30000	79,348.20		
0245 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 14,414.000 ED	0.21000	3,026.94	0.54000	7,783.56		
0250 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 72.000 ED	6.30000	453.60	1,740.00000	125,280.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 13,793.000 EA	2.73000	37,654.89	4.20000	57,930.60		
0260 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 43.000 LO	955.18000	41,072.74	1,740.00000	74,820.00		
0265 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 7,630.000 ED	10.50000	80,115.00	24.00000	183,120.00		
0270 0102150 2 RADAR SPEED DISPLAY UNIT 100.000 ED	5.25000	525.00	12.00000	1,200.00		
0275 0102909 TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS 92.000 DA	39.90000	3,670.80	36.56400	3,363.89		
0280 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 25,070.000 SY	4.00000	100,280.00	1.80000	45,126.00		
0285 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT 20.000 EA	10,155.93000	203,118.60	1,800.00000	36,000.00		
0290 0104 10 3 SEDIMENT BARRIER 138,325.000 LF	3.25000	449,556.25	0.78000	107,893.50		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0295 0104 11 FLOATING TURBIDITY BARRIER 4,181.000 LF	21.99000	91,940.19	21.60000	90,309.60		
0300 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 35,808.000 LF	6.42000	229,887.36	3.58800	128,479.10		
0305 0104 15 SOIL TRACKING PREVENTION DEVICE 18.000 EA	4,020.34000	72,366.12	4,080.00000	73,440.00		
0310 0104 18 INLET PROTECTION SYSTEM 584.000 EA	112.82000	65,886.88	84.00000	49,056.00		
0315 0107 1 LITTER REMOVAL 40,209.000 AC	27.30000	1,097,705.70	18.00000	723,762.00		
0320 0107 2 MOWING 32,964.000 AC	56.70000	1,869,058.80	45.60000	1,503,158.40		
0325 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 42293855201 (1.000) LS	30,555.00000	30,555.00	30,000.00000	30,000.00		
0330 0110 1 1 CLEARING & GRUBBING 42293855201 (686.420) AC (LS)	4,591,810.66000	4,591,810.66	3,678,000.00000	3,678,000.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0333 0110 3 (4392.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 42293855201 BC#710007	63,440.92000	63,440.92	500,000.00000	500,000.00		
0335 0110 4 10 3,742.000 SY REMOVAL OF EXISTING CONCRETE	15.92000	59,572.64	10.80000	40,413.60		
0340 0110 6 1.000 EA PLUGGING WATER WELLS, NON-ARTESIAN	7,875.00000	7,875.00	6,000.00000	6,000.00		
0345 0110 7 1 25.000 EA MAILBOX, F&I SINGLE	1.00000	25.00	240.00000	6,000.00		
0350 0120 1 2,950,990.000 CY REGULAR EXCAVATION	4.49000	13,249,945.10	4.80000	14,164,752.00		
0355 0120 3 7,366.000 CY LATERAL DITCH EXCAVATION	5.18000	38,155.88	14.40000	106,070.40		
0360 0120 4 259,168.000 CY SUBSOIL EXCAVATION	10.95000	2,837,889.60	9.60000	2,488,012.80		
0365 0120 6 5,917,381.000 CY EMBANKMENT	8.49000	50,238,564.69	7.80000	46,155,571.80		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0370 0120 74 SURCHARGE EMBANKMENT 22,240.000 CY	3.53000	78,507.20	18.00000	400,320.00		
0375 0125 1 EXCAVATION FOR STRUCTURES 8,257.000 CY	25.74000	212,535.18	85.32000	704,487.24		
0380 0141 70 SETTLEMENT PLATE ASSEMBLY 20.000 AS	2,100.00000	42,000.00	960.00000	19,200.00		
0385 0160 4 TYPE B STABILIZATION 650,845.000 SY	5.50000	3,579,647.50	7.80000	5,076,591.00		
0390 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 2,248,284.000 SY	1.74000	3,912,014.16	1.20000	2,697,940.80		
0395 0285701 OPTIONAL BASE, BASE GROUP 01 21,919.000 SY	10.50000	230,149.50	10.80000	236,725.20		
0400 0285704 OPTIONAL BASE, BASE GROUP 04 121,684.000 SY	13.77000	1,675,588.68	16.80000	2,044,291.20		
0405 0285706 OPTIONAL BASE, BASE GROUP 06 17,087.000 SY	17.62000	301,072.94	22.80000	389,583.60		
0410 0285709 OPTIONAL BASE, BASE GROUP 09 384,044.000 SY	16.18000	6,213,831.92	26.40000	10,138,761.60		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0415 0285711 2,933.000 SY OPTIONAL BASE, BASE GROUP 11	70.07000	205,515.31	33.60000	98,548.80		
0420 0285712 8,833.000 SY OPTIONAL BASE, BASE GROUP 12	73.22000	646,752.26	68.40000	604,177.20		
0425 0327 70 6 10,176.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	5.81000	59,122.56	2.40000	24,422.40		
0430 0327 70 19 11,829.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	3.70000	43,767.30	2.40000	28,389.60		
0435 0334 1 13 19,384.200 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	105.39000	2,042,900.84	120.00000	2,326,104.00		
0440 0334 1 14 49,997.500 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	103.36000	5,167,741.60	120.00000	5,999,700.00		
0445 0334 1 53 19,978.500 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	153.58000	3,068,298.03	126.00000	2,517,291.00		
0450 0334 1 54 60,566.800 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22	136.33000	8,257,071.84	126.00000	7,631,416.80		
0455 0337 7 25 11,501.400 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	191.43000	2,201,713.00	156.00000	1,794,218.40		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0460 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 9,671.300 TN	167.08000	1,615,880.80	150.00000	1,450,695.00		
0465 0337 7 85 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22 4,475.500 TN	149.43000	668,773.97	138.00000	617,619.00		
0470 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 1,963.000 TN	212.67000	417,471.21	180.00000	353,340.00		
0475 0400 1 2 CONCRETE CLASS I, ENDWALLS 155.300 CY	829.05000	128,751.47	1,291.05600	200,501.00		
0480 0400 2 1 CONCRETE CLASS II, CULVERTS 371.800 CY	1,137.93000	423,082.37	489.56400	182,019.90		
0485 0400 4 1 CONCRETE CLASS IV, CULVERTS 802.500 CY	812.97000	652,408.43	780.00000	625,950.00		
0490 0400 4 11 CONC CLASS IV, RETAINING WALLS 61.200 CY	787.50000	48,195.00	819.40800	50,147.77		
0495 0415 1 1 REINFORCING STEEL- ROADWAY 247,813.000 LB	1.00000	247,813.00	1.44000	356,850.72		
0500 0415 1 3 REINFORCING STEEL- RETAINING WALL 6,067.000 LB	1.31000	7,947.77	1.16400	7,061.99		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0505 0425 1351 INLETS, CURB, TYPE P-5, <10' 45.000 EA	4,994.75000	224,763.75	3,817.02000	171,765.90		
0510 0425 1361 INLETS, CURB, TYPE P-6, <10' 5.000 EA	5,240.24000	26,201.20	4,490.61600	22,453.08		
0515 0425 1451 INLETS, CURB, TYPE J-5, <10' 8.000 EA	8,229.16000	65,833.28	3,143.43600	25,147.49		
0520 0425 1501 INLETS, DT BOT, TYPE A, <10' 43.000 EA	3,210.37000	138,045.91	3,817.02000	164,131.86		
0525 0425 1505 INLETS, DT BOT, TYPE A, PARTIAL 4.000 EA	2,154.37000	8,617.48	3,817.02000	15,268.08		
0530 0425 1511 INLETS, DT BOT, TYPE B, <10' 146.000 EA	4,720.21000	689,150.66	3,817.02000	557,284.92		
0535 0425 1512 INLETS, DT BOT, TYPE B, >10' 5.000 EA	8,265.45000	41,327.25	4,490.61600	22,453.08		
0540 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10' 28.000 EA	7,326.76000	205,149.28	6,062.32800	169,745.18		
0545 0425 1514 INLETS, DT BOT, TYPE B, J BOT, >10' 16.000 EA	9,453.62000	151,257.92	8,981.23200	143,699.71		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0550 0425 1525 1.000 EA INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1,278.80000	1,278.80	4,047.00000	4,047.00		
0555 0425 1541 10.000 EA INLETS, DT BOT, TYPE D, <10'	3,542.10000	35,421.00	4,376.18400	43,761.84		
0560 0425 1549 19.000 EA INLETS, DT BOT, TYPE D, MODIFY	5,499.17000	104,484.23	2,525.97600	47,993.54		
0565 0425 1589 1.000 EA INLETS, DT BOT, TYPE H, MODIFY	7,261.38000	7,261.38	3,143.43600	3,143.44		
0570 0425 1701 132.000 EA INLETS, GUTTER, TYPE S, <10'	3,209.16000	423,609.12	3,817.02000	503,846.64		
0575 0425 1702 1.000 EA INLETS, GUTTER, TYPE S, >10'	5,125.95000	5,125.95	3,817.02000	3,817.02		
0580 0425 1703 1.000 EA INLETS, GUTTER, TYPE S, J BOTTOM <10'	5,540.79000	5,540.79	5,332.60800	5,332.61		
0585 0425 1705 1.000 EA INLETS, GUTTER, TYPE S, PARTIAL	2,942.75000	2,942.75	4,739.72400	4,739.72		
0590 0425 1711 1.000 EA INLETS, GUTTER, TYPE V, <10'	2,957.23000	2,957.23	2,806.63200	2,806.63		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0595 0425 1891 INLETS, BARRIER WALL, <10' 32.000 EA	3,949.49000	126,383.68	4,490.61600	143,699.71		
0600 0425 1892 INLETS, BARRIER WALL, >10' 1.000 EA	14,006.92000	14,006.92	5,332.60800	5,332.61		
0605 0425 2 61 MANHOLES, P-8, <10' 45.000 EA	3,733.51000	168,007.95	2,918.90400	131,350.68		
0610 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	5,502.39000	11,004.78	3,704.76000	7,409.52		
0615 0425 2 63 MANHOLES, P-8, PARTIAL 3.000 EA	2,613.07000	7,839.21	3,704.76000	11,114.28		
0620 0425 2 71 MANHOLES, J-7, <10' 2.000 EA	5,716.16000	11,432.32	2,918.90400	5,837.81		
0625 0425 2 91 MANHOLES, J-8, <10' 15.000 EA	6,232.72000	93,490.80	2,918.90400	43,783.56		
0630 0425 2 92 MANHOLES, J-8, >10' 5.000 EA	10,081.03000	50,405.15	3,704.76000	18,523.80		
0635 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN 272.000 LF	80.75000	21,964.00	56.13600	15,268.99		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0640 0430173124 863.000 LF PIPE CULVERT OPTIONAL MATERIAL, ROUND, 24", GUTTER DRAIN	74.61000	64,388.43	61.75200	53,291.98		
0645 0430173130 228.000 LF PIPE CULVERT OPTIONAL MATERIAL, ROUND, 30", GUTTER DRAIN	127.92000	29,165.76	72.97200	16,637.62		
0650 0430173136 106.000 LF PIPE CULVERT OPTIONAL MATERIAL, ROUND, 36", GUTTER DRAIN	180.75000	19,159.50	95.42400	10,114.94		
0655 0430174118 487.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	50.53000	24,608.11	56.13600	27,338.23		
0660 0430174124 61.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	69.94000	4,266.34	61.75200	3,766.87		
0665 0430174142 24.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD	168.00000	4,032.00	288.99600	6,935.90		
0670 0430174218 468.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	66.89000	31,304.52	61.75200	28,899.94		
0675 0430175118 30,146.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	47.24000	1,424,097.04	56.13600	1,692,275.86		
0680 0430175124 30,611.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	64.35000	1,969,817.85	61.75200	1,890,290.47		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0685 0430175130 5,878.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	153.34000	901,332.52	72.97200	428,929.42		
0690 0430175136 7,586.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	117.10000	888,320.60	95.42400	723,886.46		
0695 0430175142 7,332.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	145.46000	1,066,512.72	123.49200	905,443.34		
0700 0430175148 2,831.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	183.03000	518,157.93	145.94400	413,167.46		
0705 0430175154 348.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	236.25000	82,215.00	179.62800	62,510.54		
0710 0430175224 653.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	95.58000	62,413.74	132.38400	86,446.75		
0715 0430175236 699.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	161.50000	112,888.50	220.70400	154,272.10		
0720 0430185178 95.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 78" , STORM AND CROSS DRAIN	1,654.58000	157,185.10	1,620.00000	153,900.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0725 0430611025 U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 18"PIPE 1.000 EA	2,211.87000	2,211.87	2,817.30000	2,817.30		
0730 0430611029 U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:6 SLOPE, 24"PIPE 1.000 EA	2,721.05000	2,721.05	3,695.80800	3,695.81		
0735 0430611125 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE 3.000 EA	1,784.08000	5,352.24	5,760.00000	17,280.00		
0740 0430611129 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE 2.000 EA	2,145.50000	4,291.00	2,760.00000	5,520.00		
0745 0430611133 U-ENDWALL WITH BAFFLES, INDEX 261/430-011,1:4 SLOPE,30"PIPE 1.000 EA	2,745.33000	2,745.33	5,400.00000	5,400.00		
0750 0430611229 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 24"PIPE 10.000 EA	1,826.57000	18,265.70	2,760.00000	27,600.00		
0755 0430611233 U-ENDWALL, INDEX 261/430-011, BAFFLES, 1:3 SLOPE, 30"PIPE 1.000 EA	2,312.33000	2,312.33	5,400.00000	5,400.00		
0760 0430612025 U-ENDWALL WITH GRATE, INDEX 261/430-011, 1:6 SLOPE, 18"PIPE 4.000 EA	3,387.75000	13,551.00	5,760.00000	23,040.00		
0765 0430613025 U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:6 SLOPE, 18" 10.000 EA	3,442.20000	34,422.00	2,400.00000	24,000.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0770 0430830 53.600 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	428.04000	22,942.94	467.01600	25,032.06		
0775 0430982125 9.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,366.11000	12,294.99	1,234.92000	11,114.28		
0780 0430982129 7.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,578.53000	11,049.71	1,347.18000	9,430.26		
0785 0430982133 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	2,418.66000	19,349.28	2,133.04800	17,064.38		
0790 0430982138 9.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	3,058.25000	27,524.25	2,694.37200	24,249.35		
0795 0430982140 7.000 EA MITERED END SECTION, OPTIONAL ROUND, 42" CD	6,552.88000	45,870.16	3,367.96800	23,575.78		
0800 0430982142 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 54" CD	5,911.06000	5,911.06	6,735.92400	6,735.92		
0805 0430982629 2.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1,696.41000	3,392.82	1,920.00000	3,840.00		
0810 0430984125 21.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,084.67000	22,778.07	1,234.92000	25,933.32		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0815 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 6.000 EA	1,316.60000	7,899.60	1,347.18000	8,083.08		
0820 0430984140 MITERED END SECTION , OPTIONAL ROUND, 42" SD 2.000 EA	6,087.52000	12,175.04	4,776.00000	9,552.00		
0825 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 24.000 EA	1,103.44000	26,482.56	1,796.24400	43,109.86		
0830 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL 9,828.000 SF	45.00000	442,260.00	22.89600	225,021.89		
0835 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 247.000 LF	71.40000	17,635.80	90.52800	22,360.42		
0840 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 10,189.000 LF	24.01000	244,637.89	30.00000	305,670.00		
0845 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 7,341.000 LF	21.90000	160,767.90	43.20000	317,131.20		
0850 0520 6 SHOULDER GUTTER- CONCRETE 38,210.000 LF	26.39000	1,008,361.90	43.20000	1,650,672.00		
0855 0521 1 11 MEDIAN CONCRETE BARRIER, 38" HEIGHT 597.000 LF	208.27000	124,337.19	252.00000	150,444.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0860 0521 1 12 — 85.000 LF MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED	402.54000	34,215.90	382.80000	32,538.00		
0865 0521 8 7 — 6,256.000 LF CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE	277.17000	1,733,975.52	186.00000	1,163,616.00		
0870 0521 72 40 — 699.000 LF SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT	364.35000	254,680.65	600.00000	419,400.00		
0875 0522 1 — 3,866.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	54.10000	209,150.60	54.00000	208,764.00		
0880 0522 2 — 161.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	55.12000	8,874.32	78.00000	12,558.00		
0885 0524 1 1 — 11,532.000 SY CONCRETE DITCH PAVT, NON REINFORCED, 3"	72.05000	830,880.60	132.00000	1,522,224.00		
0890 0527 2 — 180.000 SF DETECTABLE WARNINGS	65.59000	11,806.20	33.60000	6,048.00		
0895 0530 3 3 — 5,709.600 TN RIPRAP- RUBBLE, BANK AND SHORE	117.31000	669,793.18	90.00000	513,864.00		
0900 0530 3 4 — 3,539.400 TN RIPRAP, RUBBLE, F&I, DITCH LINING	115.87000	410,110.28	90.00000	318,546.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0905 0530 74 4,572.900 TN BEDDING STONE	128.30000	586,703.07	90.00000	411,561.00		
0910 0536 1 1 31,891.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	17.80000	567,659.80	19.80000	631,441.80		
0915 0536 1 3 241.000 LF GUARDRAIL- ROADWAY, DOUBLE FACE	26.25000	6,326.25	26.28000	6,333.48		
0920 0536 5 1 31.000 LF RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL	8.40000	260.40	7.84800	243.29		
0925 0536 8 13 48.000 EA APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3	2,887.50000	138,600.00	3,234.00000	155,232.00		
0930 0536 73 735.000 LF GUARDRAIL REMOVAL	6.30000	4,630.50	3.16800	2,328.48		
0935 0536 85 24 43.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	2,887.50000	124,162.50	2,940.00000	126,420.00		
0940 0536 85 25 19.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II	840.00000	15,960.00	840.00000	15,960.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0945 0536 85 27 GUARDRAIL END TREATMENT-DOUBLE FACE APPROACH TERMINAL 4.000 EA	9,607.50000	38,430.00	2,304.14400	9,216.58		
0950 0544 75 1 CRASH CUSHION 1.000 EA	23,940.00000	23,940.00	21,862.80000	21,862.80		
0955 0546 72 1 GROUND-IN RUMBLE STRIPS, 16" 28.639 GM	1,389.02000	39,780.14	852.00000	24,400.43		
0960 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER 429,464.000 SF	35.69000	15,327,570.16	45.00000	19,325,880.00		
0965 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER 4,572.000 SF	17.55000	80,238.60	25.75200	117,738.14		
0970 0550 10150 FENCING, TYPE A, 8.1-10.0', STANDARD 89,672.000 LF	14.24000	1,276,929.28	15.30000	1,371,981.60		
0975 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 65,932.000 LF	16.68000	1,099,745.76	17.70000	1,166,996.40		
0980 0550 60112 FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING 8.000 EA	837.77000	6,702.16	780.00000	6,240.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0985 0550 60133 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 12.1-18.0' OPENING 4.000 EA	1,452.13000	5,808.52	1,800.00000	7,200.00		
0990 0550 60135 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 20.1-24.0' OPENING 4.000 EA	3,211.44000	12,845.76	1,800.00000	7,200.00		
0995 0550 60232 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING 28.000 EA	1,843.09000	51,606.52	1,980.00000	55,440.00		
1000 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING 16.000 EA	2,234.04000	35,744.64	2,400.00000	38,400.00		
1005 0570 1 1 PERFORMANCE TURF 1,704,047.000 SY	0.25000	426,011.75	0.21600	368,074.15		
1010 0570 1 2 PERFORMANCE TURF, SOD 544,238.000 SY	2.15000	1,170,111.70	2.02800	1,103,714.66		
1015 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS 18,768.000 LF	16.85000	316,240.80	21.60000	405,388.80		
1020 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 130.000 EA	373.61000	48,569.30	638.40000	82,992.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1025 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 14.125 GM	665.04000	9,393.69	1,204.80000	17,017.80		
1030 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 131.000 LF	1.58000	206.98	12.00000	1,572.00		
1035 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 3.323 GM	664.68000	2,208.73	600.00000	1,993.80		
1040 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.098 GM	305.51000	29.94	1,206.00000	118.19		
1045 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 11.000 EA	26.25000	288.75	31.95600	351.52		
1050 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 13.329 GM	664.83000	8,861.52	1,206.00000	16,074.77		
1055 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 120.000 LF	0.87000	104.40	0.72000	86.40		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1060 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.246 GM	324.51000	79.83	1,206.00000	296.68		
1065 0999 16 PARTNERING, DO NOT BID 42293855201 (1.000) LS	10,000.00000	10,000.00	10,000.00000	10,000.00		
1070 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 66.000 DA	3,300.00000	217,800.00	3,300.00000	217,800.00		
1075 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	4,000.00000	8,000.00	4,000.00000	8,000.00		
1080 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42293855201 (1.000) LS	149,000.00000	149,000.00	149,000.00000	149,000.00		
0002 Roadway Section Totals:		**$177,211,404.07**		**$186,404,871.77**		
SECTION: 0003 Signing						
1085 0546 72 2 GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL 0.952 GM	1,386.05000	1,319.52	852.00000	811.10		
1090 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 129.000 AS	557.37000	71,900.73	556.92000	71,842.68		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1095 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 92.000 AS	874.84000	80,485.28	1,573.20000	144,734.40		
1100 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 20.000 AS	1,124.67000	22,493.40	2,274.00000	45,480.00		
1105 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF 1.000 AS	1,658.23000	1,658.23	2,670.00000	2,670.00		
1110 0700 1 32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF 3.000 AS	2,484.86000	7,454.58	2,700.00000	8,100.00		
1115 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	562.54000	1,125.08	270.00000	540.00		
1120 0700 1 60 SINGLE POST SIGN, REMOVE 22.000 AS	94.04000	2,068.88	34.50000	759.00		
1125 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	2,952.29000	2,952.29	4,416.00000	4,416.00		
1130 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 5.000 AS	4,486.71000	22,433.55	5,076.00000	25,380.00		
1135 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 14.000 AS	4,359.25000	61,029.50	6,072.00000	85,008.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1140 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 4.000 AS	6,360.91000	25,443.64	7,728.00000	30,912.00		
1145 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF 14.000 AS	8,586.56000	120,211.84	11,958.00000	167,412.00		
1150 0700 2 17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF 2.000 AS	10,786.01000	21,572.02	18,574.80000	37,149.60		
1155 0700 2 18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF 9.000 AS	16,157.86000	145,420.74	25,281.60000	227,534.40		
1160 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF 4.000 EA	1,000.09000	4,000.36	1,422.00000	5,688.00		
1165 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 1.000 EA	5,510.31000	5,510.31	5,830.80000	5,830.80		
1170 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 13.000 EA	7,611.26000	98,946.38	8,256.00000	107,328.00		
1175 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF 8.000 EA	10,569.93000	84,559.44	12,075.60000	96,604.80		
1180 0700 3209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF 2.000 EA	12,682.35000	25,364.70	15,800.40000	31,600.80		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1185 0700 4125 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT 4.000 EA	147,651.39000	590,605.56	163,086.00000	652,344.00		
1190 0700 4126 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT 6.000 EA	174,290.39000	1,045,742.34	183,480.00000	1,100,880.00		
1195 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2' 8.000 EA	80.85000	646.80	93.60000	748.80		
1200 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 8.000 EA	115.50000	924.00	126.00000	1,008.00		
1205 0701 18101 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, WHITE, SOLID,6" 0.990 GM	5,040.00000	4,989.60	6,234.85200	6,172.50		
1210 0701 18201 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, YELLOW, SOLID,6" 0.608 GM	4,973.68000	3,024.00	6,500.48400	3,952.29		
1215 0705 10 1 OBJECT MARKER, TYPE 1 12.000 EA	194.25000	2,331.00	240.00000	2,880.00		
1220 0705 10 4 OBJECT MARKER, TYPE 4 3.000 EA	194.25000	582.75	240.00000	720.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1225 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 4.000 EA	78.75000	315.00	90.00000	360.00		
1230 0705 11 2 DELINEATOR, NON-FLEXIBLE 223.000 EA	110.25000	24,585.75	90.00000	20,070.00		
1235 0705 11 5 DELINEATOR, FLEXIBLE HIGH PERFORMANCE 36" MANAGED LANES-EXPRESS LANE MARKER 453.000 EA	68.25000	30,917.25	125.13600	56,686.61		
1240 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 212.000 SF	3.15000	667.80	12.06000	2,556.72		
1245 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42293855201 (1.000) LS	42,378.00000	42,378.00	27,171.60000	27,171.60		
1250 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.309 GM	4,077.67000	1,260.00	4,800.00000	1,483.20		
1255 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 1.639 GM	10,572.87000	17,328.93	8,700.00000	14,259.30		
1260 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 1,511.000 LF	2.59000	3,913.49	1.81200	2,737.93		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1265 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 1,823.000 LF	3.15000	5,742.45	2.70000	4,922.10		
1270 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 716.000 LF	5.25000	3,759.00	4.20000	3,007.20		
1275 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 1.375 GM	1,778.51000	2,445.45	1,200.00000	1,650.00		
1280 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 92.000 EA	105.00000	9,660.00	150.00000	13,800.00		
1285 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 278.000 EA	68.25000	18,973.50	60.00000	16,680.00		
1290 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE 56.000 LF	2.10000	117.60	6.00000	336.00		
1295 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 696.000 LF	3.15000	2,192.40	3.60000	2,505.60		
1300 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.365 GM	1,760.55000	642.60	1,176.00000	429.24		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1305 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 440.000 LF	21.47000	9,446.80	14.40000	6,336.00		
1310 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 42.000 EA	236.25000	9,922.50	277.20000	11,642.40		
1315 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 39.000 EA	236.25000	9,213.75	133.20000	5,194.80		
1320 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD 27.000 EA	2,126.25000	57,408.75	1,929.60000	52,099.20		
1325 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 17.314 GM	4,408.98000	76,337.08	4,822.80000	83,501.96		
1330 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.095 GM	10,942.11000	1,039.50	7,132.80000	677.62		
1335 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 16.964 GM	1,994.53000	33,835.21	1,447.20000	24,550.30		
1340 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 16.292 GM	4,409.46000	71,838.92	4,822.80000	78,573.06		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1345 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 14.065 GM	3,778.66000	53,146.85	4,820.40000	67,798.93		
1350 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.132 GM	4,653.41000	614.25	1,978.80000	261.20		
1355 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.139 GM	2,341.79000	2,667.30	1,447.20000	1,648.36		
1360 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.070 GM	3,675.00000	257.25	2,894.40000	202.61		
1365 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 11.721 GM	3,989.66000	46,762.80	4,579.20000	53,672.80		
1370 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.706 GM	1,978.05000	1,396.50	1,425.60000	1,006.47		
1375 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.455 GM	19,730.77000	8,977.50	23,959.20000	10,901.44		
1380 0713103103 PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES 0.054 GM	34,650.00000	1,871.10	42,554.40000	2,297.94		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1385 0713103131 0.465 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	19,735.48000	9,177.00	9,602.40000	4,465.12		
1390 0713103201 0.455 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	19,730.77000	8,977.50	23,959.20000	10,901.44		
1395 0713103331 0.465 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	11,805.98000	5,489.78	9,602.40000	4,465.12		
0003 Signing Section Totals:		**$3,028,076.08**		**$3,457,359.44**		
SECTION: 0004 Lighting						
1400 0630 2 11 118,237.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	4.41000	521,425.17	5.17200	611,521.76		
1405 0630 2 12 397.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	22.30000	8,853.10	20.76000	8,241.72		
1410 0630 2 14 2,324.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	21.04000	48,896.96	19.20000	44,620.80		
1415 0635 2 11 606.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	387.04000	234,546.24	615.60000	373,053.60		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1420 0635 3 11 JUNCTION BOX, FURNISH & INSTALL, AERIAL 25.000 EA	387.28000	9,682.00	302.40000	7,560.00		
1425 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 5.000 AS	3,425.48000	17,127.40	1,918.80000	9,594.00		
1430 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 367.000 LF	11.07000	4,062.69	5.52000	2,025.84		
1435 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < 11,700.000 LF	0.76000	8,892.00	1.56000	18,252.00		
1440 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 660,763.000 LF	1.09000	720,231.67	1.26000	832,561.38		
1445 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 49,544.000 LF	2.05000	101,565.20	1.80000	89,179.20		
1450 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT 64.000 EA	4,569.81000	292,467.84	6,424.80000	411,187.20		
1455 0715 4 15 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT 502.000 EA	6,152.58000	3,088,595.16	7,431.60000	3,730,663.20		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1460 0715 7 11 — 5.000 EA — LOAD CENTER, F&I, SECONDARY VOLTAGE	13,601.99000	68,009.95	10,356.00000	51,780.00		
1465 0715 11125 — 46.000 EA — LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	951.52000	43,769.92	792.00000	36,432.00		
1470 0715500 1 — 530.000 EA — POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	484.92000	257,007.60	516.00000	273,480.00		
1475 0715500 3 — 36.000 EA — POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	373.60000	13,449.60	645.60000	23,241.60		
0004 Lighting Section Totals:		**$5,438,582.50**		**$6,523,394.30**		
SECTION: 0005 Signalization						
1480 0630 2 11 — 5,685.000 LF — CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.52000	42,751.20	5.17200	29,402.82		
1485 0630 2 12 — 2,423.000 LF — CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	24.53000	59,436.19	20.76000	50,301.48		
1490 0630 2 14 — 21.000 LF — CONDUIT, FURNISH & INSTALL, ABOVEGROUND	21.44000	450.24	19.20000	403.20		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1495 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 3.000 PI	8,719.59000	26,158.77	8,400.00000	25,200.00		
1500 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 3,266.000 LF	1.58000	5,160.28	1.80000	5,878.80		
1505 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 1,658.000 LF	2.39000	3,962.62	3.00000	4,974.00		
1510 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 48.000 EA	40.88000	1,962.24	36.00000	1,728.00		
1515 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 192.000 EA	48.84000	9,377.28	55.20000	10,598.40		
1520 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 2.000 EA	926.49000	1,852.98	786.00000	1,572.00		
1525 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 2.000 EA	113.38000	226.76	60.00000	120.00		
1530 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 16.000 EA	172.76000	2,764.16	1,036.80000	16,588.80		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1535 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 6.000 EA	1,492.92000	8,957.52	786.00000	4,716.00		
1540 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 6.000 EA	304.63000	1,827.78	186.00000	1,116.00		
1545 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 2.000 PI	11,080.23000	22,160.46	5,139.30000	10,278.60		
1550 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 106.000 EA	500.30000	53,031.80	615.60000	65,253.60		
1555 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 19.000 EA	1,005.17000	19,098.23	1,158.00000	22,002.00		
1560 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 2.000 AS	3,425.61000	6,851.22	1,918.80000	3,837.60		
1565 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 2,965.000 LF	5.48000	16,248.20	5.52000	16,366.80		
1570 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 3.000 EA	1,784.99000	5,354.97	1,920.00000	5,760.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1575 0641 2 18 — 8.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	8,514.12000	68,112.96	13,200.00000	105,600.00		
1580 0646 1 11 — 18.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,380.07000	24,841.26	1,440.00000	25,920.00		
1585 0649 21 3 — 6.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'	36,552.68000	219,316.08	36,600.00000	219,600.00		
1590 0649 21 21 — 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	58,809.13000	117,618.26	61,800.00000	123,600.00		
1595 0650 1 14 — 61.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,021.70000	62,323.70	1,032.00000	62,952.00		
1600 0653 1 11 — 12.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	634.90000	7,618.80	907.20000	10,886.40		
1605 0660 1110 — 20.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	284.02000	5,680.40	391.20000	7,824.00		
1610 0660 2102 — 21.000 AS LOOP ASSEMBLY, F&I, TYPE B	696.22000	14,620.62	792.00000	16,632.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1615 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 35.000 AS	1,399.32000	48,976.20	904.80000	31,668.00		
1620 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT 2.000 EA	2,416.91000	4,833.82	1,932.00000	3,864.00		
1625 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 2.000 EA	8,355.54000	16,711.08	7,554.00000	15,108.00		
1630 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 12.000 EA	219.99000	2,639.88	199.20000	2,390.40		
1635 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 2.000 AS	30,202.60000	60,405.20	32,124.00000	64,248.00		
1640 0676 2111 ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D 4.000 EA	8,240.36000	32,961.44	9,048.00000	36,192.00		
1645 0682 1133 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION 4.000 EA	6,071.87000	24,287.48	7,680.00000	30,720.00		
1650 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 2.000 EA	4,107.00000	8,214.00	2,316.00000	4,632.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1655 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL 8.000 EA	1,379.83000	11,038.64	663.60000	5,308.80		
1660 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 2.000 EA	7,573.33000	15,146.66	5,427.60000	10,855.20		
1665 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 28.000 EA	621.64000	17,405.92	700.80000	19,622.40		
1670 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 6.000 EA	757.99000	4,547.94	1,236.00000	7,416.00		
1675 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 8.000 EA	3,926.23000	31,409.84	3,228.00000	25,824.00		
0005 Signalization Section Totals:		**$1,086,343.08**		**$1,106,961.30**		
SECTION: 0006 Utilities						
1680 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42293855601 (1.000) LS	1,000.00000	1,000.00	1,000.00000	1,000.00		
1685 1000 5 UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER 42293855601 (1.000) LS	230,055.86000	230,055.86	175,885.00000	175,885.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1690 1000 6 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 42293855601	364,617.76000	364,617.76	225,640.00000	225,640.00		
0006 Utilities Section Totals:		**$595,673.62**		**$402,525.00**		
SECTION: 0007 Architectural						
1695 0735 74 1 (1.000) LS TOLL PLAZA, LOCATION 1 42293855201	2,357,584.89000	2,357,584.89	3,000,000.00000	3,000,000.00		
1700 0735 74 2 (1.000) LS TOLL PLAZA, LOCATION 2 42293855201	2,357,584.89000	2,357,584.89	3,000,000.00000	3,000,000.00		
0007 Architectural Section Totals:		**$4,715,169.78**		**$6,000,000.00**		
SECTION: 0008 Intelligent Transportation System						
1710 0630 2 11 66,949.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	9.49000	635,346.01	5.17200	346,260.23		
1715 0630 2 12 1,987.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	24.48000	48,641.76	20.76000	41,250.12		
1720 0630 2 14 620.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	21.06000	13,057.20	19.20000	11,904.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
1725 0630 2 15 872.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	19.77000	17,239.44	21.28800	18,563.14		
1730 0633 1111 218.000 LF FIBER OPTIC CABLE, F&I, OVERHEAD, 2-12 FIBERS	1.94000	422.92	3.12000	680.16		
1735 0633 1113 744.000 LF FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS	3.40000	2,529.60	2.70000	2,008.80		
1740 0633 1121 26,378.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	1.51000	39,830.78	1.80000	47,480.40		
1745 0633 1122 645.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	2.29000	1,477.05	3.00000	1,935.00		
1750 0633 1123 120,094.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	2.70000	324,253.80	2.76000	331,459.44		
1755 0633 2 31 380.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	40.90000	15,542.00	36.00000	13,680.00		
1760 0633 2 32 96.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	48.86000	4,690.56	55.20000	5,299.20		
1765 0633 3 11 26.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	925.85000	24,072.10	786.00000	20,436.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
1770 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 26.000 EA	114.48000	2,976.48	60.00000	1,560.00		
1775 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 35.000 EA	1,358.47000	47,546.45	1,272.00000	44,520.00		
1780 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 149.000 EA	536.91000	79,999.59	615.60000	91,724.40		
1785 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 148.000 EA	1,129.35000	167,143.80	1,158.00000	171,384.00		
1790 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 26.000 EA	2,696.18000	70,100.68	2,682.00000	69,732.00		
1795 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 5.000 AS	3,425.48000	17,127.40	1,918.80000	9,594.00		
1800 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 57,471.000 LF	5.96000	342,527.16	5.52000	317,239.92		
1805 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 36.000 EA	1,852.74000	66,698.64	1,266.00000	45,576.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
1810 0639 6 1 ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL 31.000 EA	1,338.16000	41,482.96	1,800.00000	55,800.00		
1815 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 5.000 EA	1,777.30000	8,886.50	1,920.00000	9,600.00		
1820 0641 2 13 PRESTRESSED CONCRETE POLE, F&I, TYPE P-III 3.000 EA	5,786.04000	17,358.12	4,800.00000	14,400.00		
1825 0641 3169 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69' 9.000 EA	17,783.39000	160,050.51	21,660.00000	194,940.00		
1830 0641 3175 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75' 11.000 EA	19,571.45000	215,285.95	27,600.00000	303,600.00		
1835 0641 3180 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80' 1.000 EA	20,346.13000	20,346.13	21,600.00000	21,600.00		
1840 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 20.000 EA	976.21000	19,524.20	451.20000	9,024.00		
1845 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 20.000 EA	7,517.18000	150,343.60	10,356.00000	207,120.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
1850 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT 3.000 EA	2,417.31000	7,251.93	1,932.00000	5,796.00		
1855 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 3.000 EA	8,355.84000	25,067.52	7,554.00000	22,662.00		
1860 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 19.000 EA	8,765.28000	166,540.32	11,040.00000	209,760.00		
1865 0676 2143 ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D 7.000 EA	9,920.63000	69,444.41	10,260.00000	71,820.00		
1870 0676 3 10 SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D 5.000 EA	1,464.50000	7,322.50	871.81200	4,359.06		
1875 0677 1 11 EQUIPMENT SHELTER, FURNISH & INSTALL, UP TO 120 SF 1.000 EA	137,441.67000	137,441.67	1,800.00000	1,800.00		
1880 0682 1113 ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION 21.000 EA	5,831.66000	122,464.86	6,120.00000	128,520.00		
1885 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 26.000 EA	4,107.81000	106,803.06	2,316.00000	60,216.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COXWELL, J.B. CONTRACTING, INC.		(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
1890 0684 2 1 DEVICE SERVER, FURNISH & INSTALL 20.000 EA	15,247.26000	304,945.20	879.60000	17,592.00		
1895 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL 10.000 EA	1,379.62000	13,796.20	663.60000	6,636.00		
1900 0684 90 5 NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, PROJECT 422938-5-52-01 1.000 EA	56,488.18000	56,488.18	3,186.00000	3,186.00		
1905 0700 8135 FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 51-100 SF 5.000 EA	86,169.04000	430,845.20	85,200.00000	426,000.00		
1910 0700 9137 WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF 2.000 EA	136,719.98000	273,439.96	182,400.00000	364,800.00		
1915 0700 10122 DMS SUPPORT STRUCTURE, CANTILEVER, 21-30 FT 2.000 EA	54,817.42000	109,634.84	54,000.00000	108,000.00		
1920 0700 10123 DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT 2.000 EA	68,189.95000	136,379.90	74,400.00000	148,800.00		
1925 0700 10124 DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT 3.000 EA	67,221.01000	201,663.03	84,000.00000	252,000.00		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(7) COXWELL, J.B. CONTRACTING, INC. Unit Price	 Ext Amount	(8) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 Intelligent Transportation System								
0008 Intelligent Transportation System	**Section Totals:**			**$4,724,030.17**		**$4,240,317.87**		
Contract Grand Totals:				**$217,829,995.39**		**$230,093,089.66**		

Letting: CT181205 December 05, 2018 **Call Order:** 002 **Contract:** T2724

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office