Vendor Ranking

Letting: CT181205 December 05, 2018 10:30 AM
Call Order: 020
Contract: T6441
District: District 6
Counties: MIAMI-DADE
Fed Aid No: D617051B
Contract Time: 280 AVAILABLE DAYS
Project(s): 43117035201, 43117045201 (*), 43117045601, 43117035202
Contract Desc: SR 94 (SW 88 ST) (N KENDALL DR)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ROADWAY CONSTRUCTION, LLC	Responsive	Winning bid	$3,159,759.64	100.00%
2	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$3,264,859.70	103.33%
3	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bid	$3,316,710.58	104.97%
4	H & R PAVING, INC.	Responsive	Non-Winning Bid	$3,388,572.00	107.24%
5	ACOSTA TRACTORS, INC.	Responsive	Non-Winning Bid	$3,499,338.68	110.75%
6	CONDOTTE AMERICA, INC.	Responsive	Non-Winning Bid	$3,558,504.31	112.62%
7	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$3,597,960.84	113.87%
8	H & J ASPHALT, INC.	Responsive	Non-Winning Bid	$3,656,518.52	115.72%
9	LEAD ENGINEERING CONTRACTORS, LLC	Responsive	Non-Winning Bid	$3,809,363.43	120.56%
10	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$4,036,912.02	127.76%
11	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$4,888,860.49	154.72%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D617051B

Contract Time: 280 AVAILABLE DAYS **Project(s):** 43117035201
43117045201 (*)
43117045601
43117035202

Contract Descr: SR 94 (SW 88 ST) (N KENDALL DR)

The improvements under this contract consist of Intersection improvements and resurfacing along SR 94 (SW 88 St.) (Kendall Dr.).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43117035201 (1.000) LS	334,528.58000	334,528.58	84,000.00000	84,000.00	20,000.00000	20,000.00
0010 0101 1 MOBILIZATION 43117045201 (1.000) LS	24,943.98000	24,943.98	84,000.00000	84,000.00	180,000.00000	180,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 43117035201 (180.000) DA (LS)	22,661.91000	22,661.91	84,000.00000	84,000.00	15,000.00000	15,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43117045201 (280.000) DA (LS)	10,000.00000	10,000.00	84,000.00000	84,000.00	65,000.00000	65,000.00
0025 0102 14 TRAFFIC CONTROL OFFICER 1,040.000 HR	0.01000	10.40	1.00000	1,040.00	50.00000	52,000.00
0030 0102 60 WORK ZONE SIGN 18,230.000 ED	0.28000	5,104.40	0.29000	5,286.70	0.29000	5,286.70
0035 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 100.000 LF	0.01000	1.00	1.00000	100.00	31.00000	3,100.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 325.000 LF	0.01000	3.25	1.00000	325.00	23.00000	7,475.00
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 47,050.000 ED	0.13000	6,116.50	0.13000	6,116.50	0.13000	6,116.50
0050 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 4,820.000 ED	0.30000	1,446.00	0.31000	1,494.20	0.31000	1,494.20
0055 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 200.000 LF	7.59000	1,518.00	7.70000	1,540.00	7.80000	1,560.00
0060 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 920.000 ED	5.42000	4,986.40	5.50000	5,060.00	5.60000	5,152.00
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 997.000 EA	3.25000	3,240.25	3.30000	3,290.10	3.35000	3,339.95
0070 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 2.000 LO	0.01000	0.02	1.00000	2.00	1,100.00000	2,200.00
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 948.000 ED	10.85000	10,285.80	11.00000	10,428.00	11.15000	10,570.20

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway							
0080 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	3,220.000 ED	7.05000	22,701.00	11.22000	36,128.40	8.35000	26,887.00
0085 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3,220.000 ED	7.05000	22,701.00	11.22000	36,128.40	8.35000	26,887.00
0090 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	3,000.000 LF	1.95000	5,850.00	2.20000	6,600.00	2.00000	6,000.00
0095 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	1,500.000 LF	1.95000	2,925.00	2.20000	3,300.00	2.00000	3,000.00
0100 0104 18 INLET PROTECTION SYSTEM	33.000 EA	113.79000	3,755.07	99.00000	3,267.00	85.00000	2,805.00
0105 0107 1 LITTER REMOVAL	36.060 AC	0.03000	1.08	1.00000	36.06	1.00000	36.06
0110 0107 2 MOWING	16.580 AC	0.07000	1.16	1.00000	16.58	1.00000	16.58
0115 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43117045201	(1.000) LS	2,928.21000	2,928.21	1.00000	1.00	5,000.00000	5,000.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0108 2 (1.000) MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43117045201 LS	4,066.95000	4,066.95	1.00000	1.00	5,000.00000	5,000.00
0125 0110 1 1 (0.100) CLEARING & GRUBBING 43117035201 AC (LS)	20,634.69000	20,634.69	5,500.00000	5,500.00	10,000.00000	10,000.00
0130 0110 1 1 (0.680) CLEARING & GRUBBING 43117045201 AC (LS)	2,000.00000	2,000.00	19,800.00000	19,800.00	25,000.00000	25,000.00
0135 0110 4 10 2,635.000 REMOVAL OF EXISTING CONCRETE SY	5.74000	15,124.90	16.50000	43,477.50	15.00000	39,525.00
0140 0110 86 (1.000) DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43117045201 LS	1,192.97000	1,192.97	535.37000	535.37	1,225.00000	1,225.00
0145 0120 2 2 287.200 BORROW EXCAVATION, TRUCK MEASURE CY	0.12000	34.46	19.80000	5,686.56	18.00000	5,169.60
0150 0120 71 (1.000) REGULAR EXCAVATION (3-R PROJECTS ONLY) 43117045201 LS	20,251.12000	20,251.12	8,250.00000	8,250.00	7,500.00000	7,500.00
0155 0160 4 2,041.000 TYPE B STABILIZATION SY	1.68000	3,428.88	3.30000	6,735.30	3.00000	6,123.00
0160 0285711 1,542.000 OPTIONAL BASE, BASE GROUP 11 SY	23.84000	36,761.28	33.50000	51,657.00	30.00000	46,260.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0327 70 1 468.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	10.85000	5,077.80	11.00000	5,148.00	2.25000	1,053.00
0170 0327 70 5 40,985.000 SY MILLING EXIST ASPH PAVT, 2" AVG DEPTH	2.71000	111,069.35	2.45000	100,413.25	2.80000	114,758.00
0175 0334 1 13 2,504.200 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	124.72000	312,323.82	112.00000	280,470.40	126.00000	315,529.20
0180 0337 7 82 2,354.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	146.41000	344,649.14	132.00000	310,728.00	146.00000	343,684.00
0185 0339 1 16.000 TN MISCELLANEOUS ASPHALT PAVEMENT	195.21000	3,123.36	375.00000	6,000.00	250.00000	4,000.00
0190 0425 1201 1.000 EA INLETS, CURB, TYPE 9, <10'	4,548.91000	4,548.91	8,030.00000	8,030.00	7,300.00000	7,300.00
0195 0425 1203 1.000 EA INLETS, CURB, TYPE 9, J BOT, <10'	7,045.14000	7,045.14	10,890.00000	10,890.00	9,900.00000	9,900.00
0200 0425 1351 2.000 EA INLETS, CURB, TYPE P-5, <10'	3,965.53000	7,931.06	7,724.20000	15,448.40	7,000.00000	14,000.00
0205 0425 1355 2.000 EA INLETS, CURB, TYPE P-5, PARTIAL	2,526.51000	5,053.02	4,510.00000	9,020.00	4,100.00000	8,200.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0425 1451 INLETS, CURB, TYPE J-5, <10' 1.000 EA	7,813.76000	7,813.76	11,365.20000	11,365.20	10,300.00000	10,300.00
0215 0425 2 41 MANHOLES, P-7, <10' 2.000 EA	4,166.31000	8,332.62	7,599.90000	15,199.80	6,900.00000	13,800.00
0220 0425 2 42 MANHOLES, P-7, >10' 3.000 EA	4,591.55000	13,774.65	7,920.00000	23,760.00	7,200.00000	21,600.00
0225 0425 2 43 MANHOLES, P-7, PARTIAL 2.000 EA	1,987.88000	3,975.76	2,750.00000	5,500.00	2,500.00000	5,000.00
0230 0425 5 MANHOLE, ADJUST 7.000 EA	460.92000	3,226.44	880.00000	6,160.00	500.00000	3,500.00
0235 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 2.000 EA	886.60000	1,773.20	1,650.00000	3,300.00	1,500.00000	3,000.00
0240 0425 82 REPLACE GRATE 2.000 EA	586.46000	1,172.92	2,640.00000	5,280.00	2,400.00000	4,800.00
0245 0430174112 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD 4.000 LF	413.63000	1,654.52	1,100.00000	4,400.00	1,000.00000	4,000.00
0250 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 16.000 LF	262.29000	4,196.64	275.00000	4,400.00	250.00000	4,000.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 16.000 LF	168.49000	2,695.84	346.50000	5,544.00	315.00000	5,040.00
0260 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 162.000 LF	105.24000	17,048.88	132.00000	21,384.00	120.00000	19,440.00
0265 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 4.800 CY	104.75000	502.80	275.00000	1,320.00	250.00000	1,200.00
0270 0443 70 4 FRENCH DRAIN, 24" 203.000 LF	136.79000	27,768.37	148.50000	30,145.50	135.00000	27,405.00
0275 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 263.000 LF	25.01000	6,577.63	24.20000	6,364.60	22.00000	5,786.00
0280 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 2,022.000 LF	19.32000	39,065.04	33.00000	66,726.00	30.00000	60,660.00
0285 0520 2 4 CONCRETE CURB, TYPE D 171.000 LF	22.44000	3,837.24	19.80000	3,385.80	18.00000	3,078.00
0290 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 939.000 LF	15.83000	14,864.37	38.50000	36,151.50	35.00000	32,865.00
0295 0521 1 11 MEDIAN CONCRETE BARRIER, 38" HEIGHT 14.000 LF	254.87000	3,568.18	275.00000	3,850.00	250.00000	3,500.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 527.000 SY	27.82000	14,661.14	49.50000	26,086.50	45.00000	23,715.00
0305 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 757.000 SY	34.54000	26,146.78	56.10000	42,467.70	51.00000	38,607.00
0310 0527 2 DETECTABLE WARNINGS 485.000 SF	20.06000	9,729.10	24.20000	11,737.00	22.00000	10,670.00
0315 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 531.000 LF	23.86000	12,669.66	21.45000	11,389.95	22.00000	11,682.00
0320 0536 73 GUARDRAIL REMOVAL 483.000 LF	3.25000	1,569.75	5.50000	2,656.50	5.60000	2,704.80
0325 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 4.000 EA	3,036.66000	12,146.64	3,190.00000	12,760.00	3,233.00000	12,932.00
0330 0536 85 25 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II 4.000 EA	840.51000	3,362.04	1,045.00000	4,180.00	1,060.00000	4,240.00
0335 0570 1 2 PERFORMANCE TURF, SOD 707.000 SY	17.48000	12,358.36	5.00000	3,535.00	12.80000	9,049.60
0340 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 183.000 LF	17.35000	3,175.05	22.44000	4,106.52	18.00000	3,294.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 3.000 EA	656.14000	1,968.42	630.30000	1,890.90	675.00000	2,025.00
0350 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 7.000 EA	1,472.24000	10,305.68	1,692.13000	11,844.91	1,513.00000	10,591.00
0355 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 7.000 EA	1,577.98000	11,045.86	1,295.14000	9,065.98	1,622.00000	11,354.00
0360 0695 7162 TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT 1.000 EA	5,731.15000	5,731.15	6,255.37000	6,255.37	5,891.00000	5,891.00
0365 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 1.000 EA	406.70000	406.70	352.11000	352.11	418.00000	418.00
0370 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 2.322 GM	883.12000	2,050.60	770.00000	1,787.94	908.00000	2,108.38
0375 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.646 GM	1,267.85000	819.03	1,100.00000	710.60	1,323.00000	854.66
0380 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 3,964.000 LF	0.34000	1,347.76	0.66000	2,616.24	0.35000	1,387.40

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0385 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 415.000 LF	0.51000	211.65	0.66000	273.90	0.52000	215.80
0390 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 648.000 LF	0.67000	434.16	1.10000	712.80	0.69000	447.12
0395 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 2.663 GM	352.07000	937.56	440.00000	1,171.72	362.00000	964.01
0400 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.165 GM	341.82000	56.40	1,100.00000	181.50	373.00000	61.55
0405 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 13.000 EA	48.80000	634.40	33.00000	429.00	50.00000	650.00
0410 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 51.000 EA	32.54000	1,659.54	16.50000	841.50	34.00000	1,734.00
0415 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 98.000 LF	2.17000	212.66	1.10000	107.80	2.25000	220.50

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0420 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 1.537 GM	879.86000	1,352.34	770.00000	1,183.49	910.00000	1,398.67
0425 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 143.000 LF	0.51000	72.93	1.10000	157.30	0.52000	74.36
0430 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.025 GM	282.00000	7.05	1,100.00000	27.50	435.00000	10.88
0435 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117035201 (1.000) LS	13,375.00000	13,375.00	13,375.00000	13,375.00	13,375.00000	13,375.00
0440 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117045201 (1.000) LS	36,000.00000	36,000.00	36,000.00000	36,000.00	36,000.00000	36,000.00
0001 Roadway Section Totals:		**$1,736,322.13**		**$1,806,091.85**		**$1,848,802.72**
SECTION: 0002 Signing						
0445 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 66.000 AS	325.36000	21,473.76	330.00000	21,780.00	334.00000	22,044.00
0450 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 11.000 AS	976.07000	10,736.77	990.00000	10,890.00	1,115.00000	12,265.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0455 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	1,409.88000	4,229.64	1,430.00000	4,290.00	1,393.00000	4,179.00
0460 0700 1 32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF 1.000 AS	1,518.33000	1,518.33	1,540.00000	1,540.00	2,787.00000	2,787.00
0465 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	216.91000	433.82	220.00000	440.00	223.00000	446.00
0470 0700 1 60 SINGLE POST SIGN, REMOVE 51.000 AS	10.85000	553.35	11.00000	561.00	22.00000	1,122.00
0475 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	4,338.08000	4,338.08	4,400.00000	4,400.00	4,682.00000	4,682.00
0480 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 2.000 EA	4,229.63000	8,459.26	4,290.00000	8,580.00	3,707.00000	7,414.00
0485 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 1.000 EA	5,368.38000	5,368.38	5,445.00000	5,445.00	7,267.00000	7,267.00
0490 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 4.000 EA	168.10000	672.40	170.50000	682.00	228.00000	912.00
0495 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 2.000 EA	325.36000	650.72	330.00000	660.00	556.00000	1,112.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0500 0700 3606 1.000 EA SIGN PANEL, REMOVE, 101-200 SF	433.81000	433.81	440.00000	440.00	723.00000	723.00
0505 0700 11241 2.000 AS ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, ELECT WARNING W/FLASHING BEACON, UP TO 12 SF	7,911.58000	15,823.16	12,843.82000	25,687.64	8,132.00000	16,264.00
0510 0700 12 22 2.000 AS SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, TWO BEACONS	10,718.32000	21,436.64	10,018.80000	20,037.60	11,017.00000	22,034.00
0515 0705 11 3 8.000 EA DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	81.34000	650.72	44.00000	352.00	112.00000	896.00
0520 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43117035201	9,974.15000	9,974.15	5,500.00000	5,500.00	10,252.00000	10,252.00
0525 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43117045201	5,771.01000	5,771.01	8,800.00000	8,800.00	5,932.00000	5,932.00
0530 0711 11123 3,964.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.56000	6,183.84	1.98000	7,848.72	1.60000	6,342.40
0535 0711 11124 430.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.49000	1,070.70	3.30000	1,419.00	2.55000	1,096.50

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0540 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 648.000 LF	3.42000	2,216.16	3.30000	2,138.40	3.50000	2,268.00
0545 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.165 GM	1,078.00000	177.87	1,100.00000	181.50	1,177.00000	194.21
0550 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 13.000 EA	65.07000	845.91	110.00000	1,430.00	67.00000	871.00
0555 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 52.000 EA	43.38000	2,255.76	55.00000	2,860.00	45.00000	2,340.00
0560 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE 98.000 LF	2.17000	212.66	1.10000	107.80	2.25000	220.50
0565 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 143.000 LF	2.49000	356.07	3.30000	471.90	2.55000	364.65
0570 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.025 GM	889.20000	22.23	1,100.00000	27.50	1,371.00000	34.28
0575 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,948.000 LF	17.30000	33,700.40	17.05000	33,213.40	17.80000	34,674.40

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0580 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 2.000 EA	319.94000	639.88	330.00000	660.00	329.00000	658.00
0585 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 2.327 GM	3,665.47000	8,529.55	4,070.00000	9,470.89	3,784.00000	8,805.37
0590 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.654 GM	4,877.45000	3,189.85	4,950.00000	3,237.30	5,013.00000	3,278.50
0595 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 2.594 GM	920.42000	2,387.57	1,100.00000	2,853.40	946.00000	2,453.92
0600 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.069 GM	1,603.19000	110.62	11,000.00000	759.00	1,922.00000	132.62
0605 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.537 GM	3,659.79000	5,625.10	4,070.00000	6,255.59	3,786.00000	5,819.08
0002 Signing Section Totals:		**$180,048.17**		**$193,019.64**		**$189,884.43**
SECTION: 0003 Lighting						
0610 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 283.000 LF	15.73000	4,451.59	20.02000	5,665.66	16.15000	4,570.45

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0615 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 13.000 EA	629.02000	8,177.26	1,173.04000	15,249.52	647.00000	8,411.00
0620 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 1,104.000 LF	1.84000	2,031.36	2.97000	3,278.88	1.90000	2,097.60
0625 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 194.000 LF	1.95000	378.30	3.30000	640.20	2.00000	388.00
0630 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 651.000 LF	0.33000	214.83	0.77000	501.27	0.33000	214.83
0635 0715 4 11 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT 2.000 EA	5,610.23000	11,220.46	5,682.49000	11,364.98	5,766.00000	11,532.00
0640 0715 4 14 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT 1.000 EA	6,717.53000	6,717.53	7,518.72000	7,518.72	6,904.00000	6,904.00
0645 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 4.000 EA	1,643.05000	6,572.20	1,576.63000	6,306.52	1,689.00000	6,756.00
0650 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 5.000 EA	1,781.87000	8,909.35	2,126.41000	10,632.05	1,831.00000	9,155.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0655 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117035202	625.00000	625.00	625.00000	625.00	625.00000	625.00
0003 Lighting Section Totals:		**$49,297.88**		**$61,782.80**		**$50,653.88**
SECTION: 0004 Signalization						
0660 0630 2 12 6,793.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.35000	117,858.55	30.14000	204,741.02	17.85000	121,255.05
0665 0632 7 2 4,552.000 LF SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	5.42000	24,671.84	10.89000	49,571.28	5.55000	25,263.60
0670 0632 7 6 7.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	542.26000	3,795.82	469.37000	3,285.59	557.00000	3,899.00
0675 0635 2 11 154.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	629.02000	96,869.08	630.30000	97,066.20	647.00000	99,638.00
0680 0639 1122 5.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	4,217.16000	21,085.80	1,940.51000	9,702.55	4,334.00000	21,670.00
0685 0639 2 1 1,455.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.96000	8,671.80	6.49000	9,442.95	6.15000	8,948.25

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0690 0639 3 11	5.000	1,448.92000	7,244.60	2,257.09000	11,285.45	1,489.00000	7,445.00
ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	EA					
0695 0641 2 12	5.000	1,632.20000	8,161.00	2,447.72000	12,238.60	1,678.00000	8,390.00
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA					
0700 0646 1 11	23.000	1,952.14000	44,899.22	2,189.77000	50,364.71	2,006.00000	46,138.00
ALUMINUM SIGNALS POLE, PEDESTAL	EA					
0705 0646 1 60	5.000	108.45000	542.25	352.11000	1,760.55	111.00000	555.00
ALUMINUM SIGNALS POLE, REMOVE	EA					
0710 0649 21 6	2.000	42,027.36000	84,054.72	45,678.60000	91,357.20	43,197.00000	86,394.00
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'	EA					
0715 0649 21 10	5.000	47,145.21000	235,726.05	48,121.04000	240,605.20	48,457.00000	242,285.00
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	EA					
0720 0649 26 3	7.000	2,108.85000	14,761.95	2,112.11000	14,784.77	2,168.00000	15,176.00
STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	EA					
0725 0650 1 14	20.000	1,068.25000	21,365.00	898.04000	17,960.80	1,098.00000	21,960.00
VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	AS					

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0730 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 8.000 AS	1,480.37000	11,842.96	1,344.86000	10,758.88	1,522.00000	12,176.00
0735 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 3.000 AS	107.91000	323.73	58.74000	176.22	111.00000	333.00
0740 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 34.000 AS	921.84000	31,342.56	564.63000	19,197.42	948.00000	32,232.00
0745 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 4.000 AS	1,192.43000	4,769.72	1,105.72000	4,422.88	1,226.00000	4,904.00
0750 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 13.000 AS	59.65000	775.45	58.74000	763.62	61.00000	793.00
0755 0660 1600 LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN 19.000 EA	325.36000	6,181.84	58.74000	1,116.06	334.00000	6,346.00
0760 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 3.000 AS	992.34000	2,977.02	993.96000	2,981.88	1,019.00000	3,057.00
0765 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 25.000 EA	4,951.92000	123,798.00	4,275.59000	106,889.75	5,090.00000	127,250.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0770 0660 4 12 — 25.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	4,090.81000	102,270.25	1,913.67000	47,841.75	4,205.00000	105,125.00
0775 0665 1 11 — 16.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	298.79000	4,780.64	157.63000	2,522.08	307.00000	4,912.00
0780 0665 1 12 — 26.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	2,087.70000	54,280.20	1,563.76000	40,657.76	2,146.00000	55,796.00
0785 0665 1 60 — 7.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	56.94000	398.58	58.74000	411.18	59.00000	413.00
0790 0670 5140 — 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070	30,040.15000	60,080.30	31,650.85000	63,301.70	30,876.00000	61,752.00
0795 0670 5400 — 5.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2,169.04000	10,845.20	2,504.48000	12,522.40	2,230.00000	11,150.00
0800 0670 5600 — 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	542.26000	1,084.52	469.37000	938.74	557.00000	1,114.00
0805 0700 3201 — 9.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	645.29000	5,807.61	653.73000	5,883.57	663.00000	5,967.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0810 0700 3601 5.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	381.21000	1,906.05	58.74000	293.70	61.00000	305.00
0815 0700 5 21 8.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3,202.05000	25,616.40	2,345.53000	18,764.24	3,291.00000	26,328.00
0820 0700 5 60 1.000 EA INTERNALLY ILLUMINATED SIGN, REMOVE	381.21000	381.21	117.37000	117.37	392.00000	392.00
0004 Signalization Section Totals:		**$1,139,169.92**		**$1,153,728.07**		**$1,169,361.90**
SECTION: 0005 Landscape / Peripheral						
0825 0580 2 1 4.000 EA LANDSCAPE- RELOCATE TREE, PALMS <14' OF CLEAR TRUNK	2,169.04000	8,676.16	2,200.00000	8,800.00	2,229.00000	8,916.00
0830 0580 2 2 1.000 EA LANDSCAPE- RELOCATE TREE, PALMS >14' OF CLEAR TRUNK	5,422.61000	5,422.61	5,500.00000	5,500.00	5,573.00000	5,573.00
0005 Landscape / Peripheral Section Totals:		**$14,098.77**		**$14,300.00**		**$14,489.00**
SECTION: 0006 Utilities						
0835 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117045601	1,255.00000	1,255.00	1,255.00000	1,255.00	1,255.00000	1,255.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) GENERAL ASPHALT CO., INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
0840 1060 15 — 11.000 EA — UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	433.81000	4,771.91	500.00000	5,500.00	500.00000	5,500.00
0845 1080 24500 — 17.000 EA — UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY	433.81000	7,374.77	302.50000	5,142.50	500.00000	8,500.00
0006 Utilities Section Totals:		**$13,401.68**		**$11,897.50**		**$15,255.00**
SECTION: 0007 Intelligent Transportation System						
0850 0630 2 12 — 741.000 LF — CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.35000	12,856.35	22.44000	16,628.04	17.85000	13,226.85
0855 0635 2 11 — 4.000 EA — PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	629.02000	2,516.08	630.30000	2,521.20	647.00000	2,588.00
0860 0639 2 1 — 2,223.000 LF — ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.42000	12,048.66	2.20000	4,890.60	5.60000	12,448.80
0007 Intelligent Transportation System Section Totals:		**$27,421.09**		**$24,039.84**		**$28,263.65**
Contract Grand Totals:		**$3,159,759.64**		**$3,264,859.70**		**3,316,710.58**

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43117035201 (1.000) LS	126,003.00000	126,003.00	123,725.88000	123,725.88	160,000.00000	160,000.00
0010 0101 1 MOBILIZATION 43117045201 (1.000) LS	125,963.33000	125,963.33	165,692.18000	165,692.18	180,000.00000	180,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 43117035201 (180.000) DA (LS)	109,000.00000	109,000.00	16,796.71000	16,796.71	70,000.00000	70,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43117045201 (280.000) DA (LS)	118,936.35000	118,936.35	16,796.71000	16,796.71	120,000.00000	120,000.00
0025 0102 14 TRAFFIC CONTROL OFFICER 1,040.000 HR	60.00000	62,400.00	56.70000	58,968.00	52.50000	54,600.00
0030 0102 60 WORK ZONE SIGN 18,230.000 ED	0.26000	4,739.80	0.32000	5,833.60	0.27000	4,922.10
0035 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 100.000 LF	25.25000	2,525.00	28.79000	2,879.00	44.00000	4,400.00
0040 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 325.000 LF	18.00000	5,850.00	20.53000	6,672.25	30.00000	9,750.00
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 47,050.000 ED	0.12000	5,646.00	0.15000	7,057.50	0.20000	9,410.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 74 2 4,820.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.28000	1,349.60	0.32000	1,542.40	0.30000	1,446.00
0055 0102 74 7 200.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	7.00000	1,400.00	8.54000	1,708.00	8.00000	1,600.00
0060 0102 76 920.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.00000	4,600.00	6.10000	5,612.00	7.00000	6,440.00
0065 0102 78 997.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.00000	2,991.00	3.25000	3,240.25	3.50000	3,489.50
0070 0102 89 1 2.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,800.00000	3,600.00	2,280.76000	4,561.52	1,764.00000	3,528.00
0075 0102 99 948.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10.00000	9,480.00	12.20000	11,565.60	10.50000	9,954.00
0080 0102104 3,220.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	7.50000	24,150.00	7.98000	25,695.60	5.50000	17,710.00
0085 0102107 1 3,220.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	7.50000	24,150.00	7.98000	25,695.60	5.50000	17,710.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID 3,000.000 LF	2.00000	6,000.00	2.22000	6,660.00	1.89000	5,670.00
0095 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID 1,500.000 LF	2.00000	3,000.00	2.22000	3,330.00	1.89000	2,835.00
0100 0104 18 INLET PROTECTION SYSTEM 33.000 EA	65.00000	2,145.00	65.27000	2,153.91	130.00000	4,290.00
0105 0107 1 LITTER REMOVAL 36.060 AC	100.00000	3,606.00	82.76000	2,984.33	130.00000	4,687.80
0110 0107 2 MOWING 16.580 AC	100.00000	1,658.00	237.27000	3,933.94	130.00000	2,155.40
0115 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43117045201 (1.000) LS	500.00000	500.00	3,079.02000	3,079.02	8,400.00000	8,400.00
0120 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43117045201 (1.000) LS	500.00000	500.00	4,276.41000	4,276.41	5,250.00000	5,250.00
0125 0110 1 1 CLEARING & GRUBBING 43117035201 (0.100) AC (LS)	4,580.00000	4,580.00	7,533.26000	7,533.26	15,000.00000	15,000.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0110 1 1 (0.680) CLEARING & GRUBBING 43117045201 AC (LS)	11,220.00000	11,220.00	11,631.84000	11,631.84	12,000.00000	12,000.00
0135 0110 4 10 2,635.000 REMOVAL OF EXISTING CONCRETE SY	15.00000	39,525.00	16.58000	43,688.30	15.00000	39,525.00
0140 0110 86 (1.000) DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43117045201 LS	1,100.00000	1,100.00	5,527.53000	5,527.53	1,200.00000	1,200.00
0145 0120 2 2 287.200 BORROW EXCAVATION, TRUCK MEASURE CY	20.00000	5,744.00	48.43000	13,909.10	30.00000	8,616.00
0150 0120 71 (1.000) REGULAR EXCAVATION (3-R PROJECTS ONLY) 43117045201 LS	30,000.00000	30,000.00	29,069.72000	29,069.72	18,000.00000	18,000.00
0155 0160 4 2,041.000 TYPE B STABILIZATION SY	2.00000	4,082.00	1.47000	3,000.27	9.00000	18,369.00
0160 0285711 1,542.000 OPTIONAL BASE, BASE GROUP 11 SY	35.00000	53,970.00	34.68000	53,476.56	18.00000	27,756.00
0165 0327 70 1 468.000 MILLING EXIST ASPH PAVT, 1" AVG DEPTH SY	2.00000	936.00	14.54000	6,804.72	2.75000	1,287.00
0170 0327 70 5 40,985.000 MILLING EXIST ASPH PAVT, 2" AVG DEPTH SY	6.72000	275,419.20	3.25000	133,201.25	2.75000	112,708.75

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0334 1 13 — 2,504.200 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	65.00000	162,773.00	142.55000	356,973.71	130.00000	325,546.00
0180 0337 7 82 — 2,354.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	70.00000	164,780.00	165.35000	389,233.90	150.00000	353,100.00
0185 0339 1 — 16.000 TN MISCELLANEOUS ASPHALT PAVEMENT	200.00000	3,200.00	216.85000	3,469.60	180.00000	2,880.00
0190 0425 1201 — 1.000 EA INLETS, CURB, TYPE 9, <10'	4,585.90000	4,585.90	5,415.97000	5,415.97	4,600.00000	4,600.00
0195 0425 1203 — 1.000 EA INLETS, CURB, TYPE 9, J BOT, <10'	7,790.14000	7,790.14	9,642.49000	9,642.49	8,100.00000	8,100.00
0200 0425 1351 — 2.000 EA INLETS, CURB, TYPE P-5, <10'	4,242.59000	8,485.18	5,405.11000	10,810.22	4,600.00000	9,200.00
0205 0425 1355 — 2.000 EA INLETS, CURB, TYPE P-5, PARTIAL	3,204.88000	6,409.76	2,996.10000	5,992.20	3,500.00000	7,000.00
0210 0425 1451 — 1.000 EA INLETS, CURB, TYPE J-5, <10'	8,234.74300	8,234.74	10,969.27000	10,969.27	7,800.00000	7,800.00
0215 0425 2 41 — 2.000 EA MANHOLES, P-7, <10'	4,399.00000	8,798.00	4,989.21000	9,978.42	4,500.00000	9,000.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0425 2 42 MANHOLES, P-7, >10' 3.000 EA	4,399.00000	13,197.00	7,062.30000	21,186.90	4,800.00000	14,400.00
0225 0425 2 43 MANHOLES, P-7, PARTIAL 2.000 EA	307.00000	614.00	1,448.84000	2,897.68	2,900.00000	5,800.00
0230 0425 5 MANHOLE, ADJUST 7.000 EA	500.00000	3,500.00	306.94000	2,148.58	930.00000	6,510.00
0235 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 2.000 EA	1,400.00000	2,800.00	1,082.57000	2,165.14	2,300.00000	4,600.00
0240 0425 82 REPLACE GRATE 2.000 EA	1,653.00000	3,306.00	301.20000	602.40	3,500.00000	7,000.00
0245 0430174112 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD 4.000 LF	500.00000	2,000.00	267.07000	1,068.28	650.00000	2,600.00
0250 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 16.000 LF	220.00000	3,520.00	272.70000	4,363.20	250.00000	4,000.00
0255 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 16.000 LF	100.00000	1,600.00	174.23000	2,787.68	96.00000	1,536.00
0260 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 162.000 LF	120.00000	19,440.00	110.12000	17,839.44	145.00000	23,490.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 4.800 CY	314.00000	1,507.20	608.08000	2,918.78	290.00000	1,392.00
0270 0443 70 4 FRENCH DRAIN, 24" 203.000 LF	250.00000	50,750.00	144.38000	29,309.14	325.00000	65,975.00
0275 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 263.000 LF	15.00000	3,945.00	25.19000	6,624.97	20.00000	5,260.00
0280 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 2,022.000 LF	15.00000	30,330.00	26.16000	52,895.52	20.00000	40,440.00
0285 0520 2 4 CONCRETE CURB, TYPE D 171.000 LF	15.00000	2,565.00	21.55000	3,685.05	15.00000	2,565.00
0290 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 939.000 LF	39.00000	36,621.00	43.92000	41,240.88	50.00000	46,950.00
0295 0521 1 11 MEDIAN CONCRETE BARRIER, 38" HEIGHT 14.000 LF	350.00000	4,900.00	1,344.33000	18,820.62	675.00000	9,450.00
0300 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 527.000 SY	31.50000	16,600.50	49.14000	25,896.78	40.00000	21,080.00
0305 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 757.000 SY	36.00000	27,252.00	63.74000	48,251.18	48.00000	36,336.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0310 0527 2 485.000 SF DETECTABLE WARNINGS	20.00000	9,700.00	27.03000	13,109.55	20.00000	9,700.00
0315 0536 1 1 531.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	23.50000	12,478.50	29.74000	15,791.94	20.00000	10,620.00
0320 0536 73 483.000 LF GUARDRAIL REMOVAL	5.00000	2,415.00	3.64000	1,758.12	3.00000	1,449.00
0325 0536 85 24 4.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	2,900.00000	11,600.00	3,629.42000	14,517.68	3,400.00000	13,600.00
0330 0536 85 25 4.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II	950.00000	3,800.00	1,083.36000	4,333.44	960.00000	3,840.00
0335 0570 1 2 707.000 SY PERFORMANCE TURF, SOD	12.00000	8,484.00	17.11000	12,096.77	15.00000	10,605.00
0340 0630 2 12 183.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.00000	2,928.00	28.51000	5,217.33	17.00000	3,111.00
0345 0635 2 11 3.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	605.00000	1,815.00	2,380.91000	7,142.73	1,300.00000	3,900.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 7.000 EA	1,357.50000	9,502.50	1,391.26000	9,738.82	1,400.00000	9,800.00
0355 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 7.000 EA	1,455.00000	10,185.00	1,391.26000	9,738.82	1,500.00000	10,500.00
0360 0695 7162 TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT 1.000 EA	5,284.50000	5,284.50	6,408.92000	6,408.92	5,500.00000	5,500.00
0365 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 1.000 EA	375.00000	375.00	142.55000	142.55	1,000.00000	1,000.00
0370 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 2.322 GM	700.00000	1,625.40	968.48000	2,248.81	900.00000	2,089.80
0375 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.646 GM	1,000.00000	646.00	1,032.69000	667.12	1,230.00000	794.58
0380 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 3,964.000 LF	60.00000	237,840.00	0.57000	2,259.48	0.35000	1,387.40
0385 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 415.000 LF	60.00000	24,900.00	1.03000	427.45	0.50000	207.50

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0390 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 648.000 LF	1.00000	648.00	1.14000	738.72	0.65000	421.20
0395 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 2.663 GM	400.00000	1,065.20	341.73000	910.03	350.00000	932.05
0400 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.165 GM	1,000.00000	165.00	352.48000	58.16	350.00000	57.75
0405 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 13.000 EA	30.00000	390.00	34.21000	444.73	48.00000	624.00
0410 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 51.000 EA	15.00000	765.00	22.81000	1,163.31	32.00000	1,632.00
0415 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 98.000 LF	1.00000	98.00	1.14000	111.72	2.10000	205.80
0420 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 1.537 GM	700.00000	1,075.90	971.21000	1,492.75	850.00000	1,306.45

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0425 0710 11224 143.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.00000	143.00	1.03000	147.29	0.50000	71.50
0430 0710 11241 0.025 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	1,000.00000	25.00	410.40000	10.26	275.00000	6.88
0435 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117035201	13,375.00000	13,375.00	13,375.00000	13,375.00	13,375.00000	13,375.00
0440 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117045201	36,000.00000	36,000.00	36,000.00000	36,000.00	36,000.00000	36,000.00
0001 Roadway Section Totals:		**$2,073,602.70**		**$2,065,542.46**		**$2,132,056.46**
SECTION: 0002 Signing						
0445 0700 1 11 66.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	300.00000	19,800.00	342.11000	22,579.26	340.00000	22,440.00
0450 0700 1 12 11.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	900.00000	9,900.00	1,134.67000	12,481.37	1,200.00000	13,200.00
0455 0700 1 13 3.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,300.00000	3,900.00	1,596.53000	4,789.59	1,400.00000	4,200.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0460 0700 1 32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF 1.000 AS	1,400.00000	1,400.00	1,704.86000	1,704.86	2,600.00000	2,600.00
0465 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	200.00000	400.00	285.10000	570.20	240.00000	480.00
0470 0700 1 60 SINGLE POST SIGN, REMOVE 51.000 AS	10.00000	510.00	11.40000	581.40	21.00000	1,071.00
0475 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	4,000.00000	4,000.00	4,789.58000	4,789.58	4,725.00000	4,725.00
0480 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 2.000 EA	3,325.50000	6,651.00	2,925.08000	5,850.16	3,500.00000	7,000.00
0485 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 1.000 EA	6,519.50000	6,519.50	5,701.88000	5,701.88	6,800.00000	6,800.00
0490 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 4.000 EA	204.50000	818.00	285.10000	1,140.40	215.00000	860.00
0495 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 2.000 EA	500.00000	1,000.00	285.10000	570.20	525.00000	1,050.00
0500 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 1.000 EA	650.00000	650.00	872.39000	872.39	680.00000	680.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0505 0700 11241 — 2.000 AS ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, ELECT WARNING W/FLASHING BEACON, UP TO 12 SF	7,295.00000	14,590.00	17,105.65000	34,211.30	7,800.00000	15,600.00
0510 0700 12 22 — 2.000 AS SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, TWO BEACONS	9,883.00000	19,766.00	17,105.65000	34,211.30	10,000.00000	20,000.00
0515 0705 11 3 — 8.000 EA DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	40.00000	320.00	85.53000	684.24	210.00000	1,680.00
0520 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43117035201	8,000.00000	8,000.00	5,314.38000	5,314.38	9,800.00000	9,800.00
0525 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43117045201	5,000.00000	5,000.00	9,311.56000	9,311.56	5,600.00000	5,600.00
0530 0711 11123 — 3,964.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.80000	7,135.20	1.88000	7,452.32	1.50000	5,946.00
0535 0711 11124 — 430.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.00000	1,290.00	2.57000	1,105.10	2.40000	1,032.00
0540 0711 11125 — 648.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.00000	1,944.00	3.42000	2,216.16	3.40000	2,203.20

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0545 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.165 GM	1,000.00000	165.00	1,174.91000	193.86	1,050.00000	173.25
0550 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 13.000 EA	100.00000	1,300.00	114.04000	1,482.52	63.00000	819.00
0555 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 52.000 EA	50.00000	2,600.00	57.02000	2,965.04	42.00000	2,184.00
0560 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE 98.000 LF	1.00000	98.00	11.40000	1,117.20	2.10000	205.80
0565 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 143.000 LF	3.00000	429.00	2.57000	367.51	2.40000	343.20
0570 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.025 GM	1,000.00000	25.00	1,368.40000	34.21	860.00000	21.50
0575 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,948.000 LF	15.50000	30,194.00	18.25000	35,551.00	16.75000	32,629.00
0580 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 2.000 EA	300.00000	600.00	336.41000	672.82	310.00000	620.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0585 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 2.327 GM	3,700.00000	8,609.90	4,281.93000	9,964.05	3,500.00000	8,144.50
0590 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.654 GM	4,500.00000	2,943.00	4,948.61000	3,236.39	4,750.00000	3,106.50
0595 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 2.594 GM	1,000.00000	2,594.00	1,428.77000	3,706.23	900.00000	2,334.60
0600 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.069 GM	10,000.00000	690.00	2,140.29000	147.68	1,550.00000	106.95
0605 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.537 GM	3,700.00000	5,686.90	4,284.76000	6,585.68	3,500.00000	5,379.50
0002 Signing Section Totals:		**$169,528.50**		**$222,161.84**		**$183,035.00**
SECTION: 0003 Lighting						
0610 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 283.000 LF	14.50000	4,103.50	20.53000	5,809.99	15.25000	4,315.75
0615 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 13.000 EA	580.00000	7,540.00	667.12000	8,672.56	600.00000	7,800.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0620 0715 1 12 1,104.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 LF	1.70000	1,876.80	2.28000	2,517.12	1.80000	1,987.20
0625 0715 1 13 194.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 LF	1.80000	349.20	3.71000	719.74	2.00000	388.00
0630 0715 1 60 651.000 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS LF	0.30000	195.30	0.40000	260.40	0.35000	227.85
0635 0715 4 11 2.000 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT EA	5,173.00000	10,346.00	6,386.11000	12,772.22	5,500.00000	11,000.00
0640 0715 4 14 1.000 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT EA	6,194.00000	6,194.00	6,671.20000	6,671.20	6,500.00000	6,500.00
0645 0715 11211 4.000 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD EA	1,515.00000	6,060.00	1,807.50000	7,230.00	1,600.00000	6,400.00
0650 0715500 1 5.000 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL EA	1,643.00000	8,215.00	1,778.99000	8,894.95	1,750.00000	8,750.00
0655 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117035202 LS	625.00000	625.00	625.00000	625.00	625.00000	625.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$45,504.80**		**$54,173.18**		**$47,993.80**
SECTION: 0004 Signalization						
0660 0630 2 12 6,793.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.00000	108,688.00	17.11000	116,228.23	17.25000	117,179.25
0665 0632 7 2 4,552.000 LF SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	5.00000	22,760.00	6.44000	29,314.88	5.50000	25,036.00
0670 0632 7 6 7.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	500.00000	3,500.00	741.24000	5,188.68	540.00000	3,780.00
0675 0635 2 11 154.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	580.00000	89,320.00	697.71000	107,447.34	625.00000	96,250.00
0680 0639 1122 5.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	3,888.50000	19,442.50	4,504.49000	22,522.45	4,000.00000	20,000.00
0685 0639 2 1 1,455.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.50000	8,002.50	5.70000	8,293.50	6.00000	8,730.00
0690 0639 3 11 5.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1,336.00000	6,680.00	1,396.96000	6,984.80	1,450.00000	7,250.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0695 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 5.000 EA	1,505.00000	7,525.00	1,499.60000	7,498.00	1,600.00000	8,000.00
0700 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 23.000 EA	1,800.00000	41,400.00	1,020.64000	23,474.72	1,950.00000	44,850.00
0705 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 5.000 EA	100.00000	500.00	142.55000	712.75	125.00000	625.00
0710 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 2.000 EA	38,752.00000	77,504.00	37,062.25000	74,124.50	42,000.00000	84,000.00
0715 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 5.000 EA	43,471.00000	217,355.00	49,606.39000	248,031.95	47,000.00000	235,000.00
0720 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT 7.000 EA	1,944.50000	13,611.50	3,022.00000	21,154.00	2,000.00000	14,000.00
0725 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 20.000 AS	985.00000	19,700.00	1,054.85000	21,097.00	1,100.00000	22,000.00
0730 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 8.000 AS	1,365.00000	10,920.00	1,402.66000	11,221.28	1,500.00000	12,000.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0735 0650 1 60 3.000 AS VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	99.50000	298.50	51.32000	153.96	105.00000	315.00
0740 0653 1 11 34.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	850.00000	28,900.00	1,123.27000	38,191.18	910.00000	30,940.00
0745 0653 1 12 4.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1,099.50000	4,398.00	1,408.37000	5,633.48	1,100.00000	4,400.00
0750 0653 1 60 13.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	55.00000	715.00	39.91000	518.83	60.00000	780.00
0755 0660 1600 19.000 EA LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN	300.00000	5,700.00	34.21000	649.99	325.00000	6,175.00
0760 0660 2101 3.000 AS LOOP ASSEMBLY- F&I, TYPE A	915.00000	2,745.00	1,168.89000	3,506.67	1,000.00000	3,000.00
0765 0660 4 11 25.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	4,566.00000	114,150.00	5,701.88000	142,547.00	4,800.00000	120,000.00
0770 0660 4 12 25.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	3,772.00000	94,300.00	2,223.73000	55,593.25	4,000.00000	100,000.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0775 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 16.000 EA	275.50000	4,408.00	285.09000	4,561.44	300.00000	4,800.00
0780 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 26.000 EA	1,925.00000	50,050.00	1,733.37000	45,067.62	2,000.00000	52,000.00
0785 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 7.000 EA	52.50000	367.50	39.91000	279.37	60.00000	420.00
0790 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 2.000 AS	27,699.00000	55,398.00	26,798.86000	53,597.72	30,000.00000	60,000.00
0795 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 5.000 AS	2,000.00000	10,000.00	2,109.70000	10,548.50	2,100.00000	10,500.00
0800 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 2.000 AS	500.00000	1,000.00	638.61000	1,277.22	540.00000	1,080.00
0805 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 9.000 EA	595.00000	5,355.00	638.61000	5,747.49	640.00000	5,760.00
0810 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 5.000 EA	55.00000	275.00	57.02000	285.10	60.00000	300.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0815 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 8.000 EA	2,952.50000	23,620.00	3,592.19000	28,737.52	3,200.00000	25,600.00
0820 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE 1.000 EA	351.50000	351.50	342.11000	342.11	380.00000	380.00
0004 Signalization Section Totals:		**$1,048,940.00**		**$1,100,532.53**		**$1,125,150.25**
SECTION: 0005 Landscape / Peripheral						
0825 0580 2 1 LANDSCAPE- RELOCATE TREE, PALMS <14' OF CLEAR TRUNK 4.000 EA	2,000.00000	8,000.00	2,280.75000	9,123.00	2,100.00000	8,400.00
0830 0580 2 2 LANDSCAPE- RELOCATE TREE, PALMS >14' OF CLEAR TRUNK 1.000 EA	5,000.00000	5,000.00	5,701.88000	5,701.88	5,250.00000	5,250.00
0005 Landscape / Peripheral Section Totals:		**$13,000.00**		**$14,824.88**		**$13,650.00**
SECTION: 0006 Utilities						
0835 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117045601 (1.000) LS	1,255.00000	1,255.00	1,255.00000	1,255.00	1,255.00000	1,255.00
0840 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY 11.000 EA	500.00000	5,500.00	258.60000	2,844.60	1,050.00000	11,550.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) H & R PAVING, INC.		(5) ACOSTA TRACTORS, INC.		(6) CONDOTTE AMERICA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
0845 1080 24500 17.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY	350.00000	5,950.00	545.47000	9,272.99	1,050.00000	17,850.00
0006 Utilities Section Totals:		**$12,705.00**		**$13,372.59**		**$30,655.00**
SECTION: 0007 Intelligent Transportation System						
0850 0630 2 12 741.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.00000	11,856.00	17.11000	12,678.51	16.80000	12,448.80
0855 0635 2 11 4.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	580.00000	2,320.00	684.23000	2,736.92	600.00000	2,400.00
0860 0639 2 1 2,223.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.00000	11,115.00	5.99000	13,315.77	5.00000	11,115.00
0007 Intelligent Transportation System Section Totals:		**$25,291.00**		**$28,731.20**		**$25,963.80**
Contract Grand Totals:		**$3,388,572.00**		**$3,499,338.68**		**3,558,504.31**

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43117035201 (1.000) LS	300,000.00000	300,000.00	119,706.08760	119,706.09	80,000.00000	80,000.00
0010 0101 1 MOBILIZATION 43117045201 (1.000) LS	55,000.00000	55,000.00	119,706.08760	119,706.09	275,680.00000	275,680.00
0015 0102 1 MAINTENANCE OF TRAFFIC 43117035201 (180.000) DA (LS)	250,000.00000	250,000.00	70,687.09080	70,687.09	25,000.00000	25,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43117045201 (280.000) DA (LS)	65,000.00000	65,000.00	70,687.09080	70,687.09	135,000.00000	135,000.00
0025 0102 14 TRAFFIC CONTROL OFFICER 1,040.000 HR	0.01000	10.40	57.00000	59,280.00	65.00000	67,600.00
0030 0102 60 WORK ZONE SIGN 18,230.000 ED	0.35000	6,380.50	0.34200	6,234.66	0.50000	9,115.00
0035 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 100.000 LF	30.00000	3,000.00	91.20000	9,120.00	50.00000	5,000.00
0040 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 325.000 LF	15.00000	4,875.00	51.30000	16,672.50	15.00000	4,875.00
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 47,050.000 ED	0.20000	9,410.00	0.15960	7,509.18	0.12000	5,646.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 74 2 — 4,820.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.01000	48.20	0.34200	1,648.44	0.28000	1,349.60
0055 0102 74 7 — 200.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	7.50000	1,500.00	7.98000	1,596.00	7.00000	1,400.00
0060 0102 76 — 920.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	8.00000	7,360.00	10.26000	9,439.20	5.00000	4,600.00
0065 0102 78 — 997.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.00000	2,991.00	3.99000	3,978.03	3.00000	2,991.00
0070 0102 89 1 — 2.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2,500.00000	5,000.00	1,254.00000	2,508.00	1,380.00000	2,760.00
0075 0102 99 — 948.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	16.00000	15,168.00	19.38000	18,372.24	25.00000	23,700.00
0080 0102104 — 3,220.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	7.50000	24,150.00	9.69000	31,201.80	15.00000	48,300.00
0085 0102107 1 — 3,220.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	7.50000	24,150.00	9.69000	31,201.80	15.00000	48,300.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID 3,000.000 LF	2.90000	8,700.00	2.28000	6,840.00	2.00000	6,000.00
0095 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID 1,500.000 LF	2.90000	4,350.00	2.28000	3,420.00	2.00000	3,000.00
0100 0104 18 INLET PROTECTION SYSTEM 33.000 EA	65.00000	2,145.00	570.00000	18,810.00	290.00000	9,570.00
0105 0107 1 LITTER REMOVAL 36.060 AC	0.01000	0.36	22.80000	822.17	250.00000	9,015.00
0110 0107 2 MOWING 16.580 AC	0.01000	0.17	34.20000	567.04	300.00000	4,974.00
0115 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43117045201 (1.000) LS	100.00000	100.00	7,980.00000	7,980.00	8,000.00000	8,000.00
0120 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43117045201 (1.000) LS	100.00000	100.00	7,980.00000	7,980.00	3,000.00000	3,000.00
0125 0110 1 1 CLEARING & GRUBBING 43117035201 (0.100) AC (LS)	200,000.00000	200,000.00	34,200.00000	34,200.00	35,000.00000	35,000.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0110 1 1 (0.680) AC (LS) CLEARING & GRUBBING 43117045201	65,000.00000	65,000.00	19,380.00000	19,380.00	133,000.00000	133,000.00
0135 0110 4 10 2,635.000 SY REMOVAL OF EXISTING CONCRETE	25.00000	65,875.00	28.50000	75,097.50	15.00000	39,525.00
0140 0110 86 (1.000) LS DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43117045201	1,100.00000	1,100.00	4,560.00000	4,560.00	5,000.00000	5,000.00
0145 0120 2 2 287.200 CY BORROW EXCAVATION, TRUCK MEASURE	10.00000	2,872.00	28.50000	8,185.20	25.00000	7,180.00
0150 0120 71 (1.000) LS REGULAR EXCAVATION (3-R PROJECTS ONLY) 43117045201	30,000.00000	30,000.00	34,200.00000	34,200.00	45,000.00000	45,000.00
0155 0160 4 2,041.000 SY TYPE B STABILIZATION	0.01000	20.41	3.42000	6,980.22	15.00000	30,615.00
0160 0285711 1,542.000 SY OPTIONAL BASE, BASE GROUP 11	30.00000	46,260.00	29.64000	45,704.88	17.00000	26,214.00
0165 0327 70 1 468.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3.75000	1,755.00	6.84000	3,201.12	13.00000	6,084.00
0170 0327 70 5 40,985.000 SY MILLING EXIST ASPH PAVT, 2" AVG DEPTH	3.75000	153,693.75	3.30600	135,496.41	3.00000	122,955.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 2,504.200 TN	100.00000	250,420.00	91.20000	228,383.04	125.00000	313,025.00
0180 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 2,354.000 TN	100.00000	235,400.00	102.60000	241,520.40	145.00000	341,330.00
0185 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 16.000 TN	200.00000	3,200.00	342.00000	5,472.00	250.00000	4,000.00
0190 0425 1201 INLETS, CURB, TYPE 9, <10' 1.000 EA	4,300.00000	4,300.00	4,482.50000	4,482.50	5,600.00000	5,600.00
0195 0425 1203 INLETS, CURB, TYPE 9, J BOT, <10' 1.000 EA	13,400.00000	13,400.00	7,935.00000	7,935.00	7,800.00000	7,800.00
0200 0425 1351 INLETS, CURB, TYPE P-5, <10' 2.000 EA	3,900.00000	7,800.00	4,525.00000	9,050.00	5,400.00000	10,800.00
0205 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL 2.000 EA	3,000.00000	6,000.00	3,375.00000	6,750.00	5,100.00000	10,200.00
0210 0425 1451 INLETS, CURB, TYPE J-5, <10' 1.000 EA	14,300.00000	14,300.00	9,450.00000	9,450.00	9,300.00000	9,300.00
0215 0425 2 41 MANHOLES, P-7, <10' 2.000 EA	4,100.00000	8,200.00	3,862.50000	7,725.00	6,500.00000	13,000.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0425 2 42 3.000 EA MANHOLES, P-7, >10'	7,250.00000	21,750.00	4,180.00000	12,540.00	6,700.00000	20,100.00
0225 0425 2 43 2.000 EA MANHOLES, P-7, PARTIAL	2,000.00000	4,000.00	1,250.00000	2,500.00	4,300.00000	8,600.00
0230 0425 5 7.000 EA MANHOLE, ADJUST	500.00000	3,500.00	1,482.00000	10,374.00	1,800.00000	12,600.00
0235 0425 11 2.000 EA MODIFY EXISTING DRAINAGE STRUCTURE	1,500.00000	3,000.00	2,508.00000	5,016.00	4,800.00000	9,600.00
0240 0425 82 2.000 EA REPLACE GRATE	1,000.00000	2,000.00	798.00000	1,596.00	700.00000	1,400.00
0245 0430174112 4.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD	400.00000	1,600.00	342.00000	1,368.00	700.00000	2,800.00
0250 0430174115 16.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	250.00000	4,000.00	342.00000	5,472.00	480.00000	7,680.00
0255 0430174118 16.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	250.00000	4,000.00	342.00000	5,472.00	560.00000	8,960.00
0260 0430174124 162.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	85.00000	13,770.00	228.00000	36,936.00	380.00000	61,560.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 4.800 CY	500.00000	2,400.00	456.00000	2,188.80	400.00000	1,920.00
0270 0443 70 4 FRENCH DRAIN, 24" 203.000 LF	175.00000	35,525.00	149.34000	30,316.02	290.00000	58,870.00
0275 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 263.000 LF	18.00000	4,734.00	31.92000	8,394.96	16.00000	4,208.00
0280 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 2,022.000 LF	17.00000	34,374.00	31.92000	64,542.24	15.00000	30,330.00
0285 0520 2 4 CONCRETE CURB, TYPE D 171.000 LF	17.00000	2,907.00	31.92000	5,458.32	14.00000	2,394.00
0290 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 939.000 LF	40.00000	37,560.00	70.68000	66,368.52	38.00000	35,682.00
0295 0521 1 11 MEDIAN CONCRETE BARRIER, 38" HEIGHT 14.000 LF	125.00000	1,750.00	114.00000	1,596.00	106.00000	1,484.00
0300 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 527.000 SY	44.00000	23,188.00	79.80000	42,054.60	38.00000	20,026.00
0305 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 757.000 SY	52.00000	39,364.00	85.50000	64,723.50	48.00000	36,336.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0310 0527 2 485.000 SF DETECTABLE WARNINGS	21.00000	10,185.00	34.20000	16,587.00	30.00000	14,550.00
0315 0536 1 1 531.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	22.00000	11,682.00	47.88000	25,424.28	19.00000	10,089.00
0320 0536 73 483.000 LF GUARDRAIL REMOVAL	3.00000	1,449.00	6.84000	3,303.72	2.90000	1,400.70
0325 0536 85 24 4.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	2,800.00000	11,200.00	6,498.00000	25,992.00	3,200.00000	12,800.00
0330 0536 85 25 4.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II	800.00000	3,200.00	1,322.40000	5,289.60	915.00000	3,660.00
0335 0570 1 2 707.000 SY PERFORMANCE TURF, SOD	5.00000	3,535.00	5.70000	4,029.90	12.00000	8,484.00
0340 0630 2 12 183.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.00000	2,928.00	18.24000	3,337.92	22.00000	4,026.00
0345 0635 2 11 3.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	605.00000	1,815.00	689.70000	2,069.10	610.00000	1,830.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 7.000 EA	1,357.50000	9,502.50	1,550.40000	10,852.80	1,200.00000	8,400.00
0355 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 7.000 EA	1,455.00000	10,185.00	1,658.70000	11,610.90	1,200.00000	8,400.00
0360 0695 7162 TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT 1.000 EA	5,284.50000	5,284.50	6,042.00000	6,042.00	5,700.00000	5,700.00
0365 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 1.000 EA	375.00000	375.00	427.50000	427.50	600.00000	600.00
0370 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 2.322 GM	700.00000	1,625.40	969.00000	2,250.02	700.00000	1,625.40
0375 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.646 GM	850.00000	549.10	1,026.00000	662.80	990.00000	639.54
0380 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 3,964.000 LF	0.60000	2,378.40	0.57000	2,259.48	0.60000	2,378.40
0385 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 415.000 LF	0.90000	373.50	1.02600	425.79	0.60000	249.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0390 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 648.000 LF	1.10000	712.80	1.14000	738.72	1.00000	648.00
0395 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 2.663 GM	350.00000	932.05	342.00000	910.75	400.00000	1,065.20
0400 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.165 GM	350.00000	57.75	342.00000	56.43	970.00000	160.05
0405 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 13.000 EA	50.00000	650.00	34.20000	444.60	30.00000	390.00
0410 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 51.000 EA	25.00000	1,275.00	22.80000	1,162.80	15.00000	765.00
0415 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 98.000 LF	3.50000	343.00	1.14000	111.72	1.00000	98.00
0420 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 1.537 GM	700.00000	1,075.90	969.00000	1,489.35	700.00000	1,075.90

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0425 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 143.000 LF	0.90000	128.70	1.02600	146.72	1.00000	143.00
0430 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.025 GM	350.00000	8.75	342.00000	8.55	800.00000	20.00
0435 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117035201 (1.000) LS	13,375.00000	13,375.00	13,375.00000	13,375.00	13,375.00000	13,375.00
0440 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117045201 (1.000) LS	36,000.00000	36,000.00	36,000.00000	36,000.00	36,000.00000	36,000.00
0001 Roadway Section Totals:		**$2,269,283.14**		**$2,055,667.10**		**$2,413,625.79**
SECTION: 0002 Signing						
0445 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 66.000 AS	300.00000	19,800.00	342.00000	22,572.00	300.00000	19,800.00
0450 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 11.000 AS	1,000.00000	11,000.00	1,134.30000	12,477.30	900.00000	9,900.00
0455 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	1,250.00000	3,750.00	1,596.00000	4,788.00	1,300.00000	3,900.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0460 0700 1 32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF 1.000 AS	2,500.00000	2,500.00	1,704.30000	1,704.30	1,400.00000	1,400.00
0465 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	200.00000	400.00	285.00000	570.00	200.00000	400.00
0470 0700 1 60 SINGLE POST SIGN, REMOVE 51.000 AS	20.00000	1,020.00	11.40000	581.40	10.00000	510.00
0475 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	4,200.00000	4,200.00	4,788.00000	4,788.00	4,000.00000	4,000.00
0480 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 2.000 EA	3,900.00000	7,800.00	3,791.64000	7,583.28	2,604.07000	5,208.14
0485 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 1.000 EA	4,950.00000	4,950.00	7,980.00000	7,980.00	5,076.14000	5,076.14
0490 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 4.000 EA	150.00000	600.00	285.00000	1,140.00	500.00000	2,000.00
0495 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 2.000 EA	300.00000	600.00	570.00000	1,140.00	253.81000	507.62
0500 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 1.000 EA	400.00000	400.00	741.00000	741.00	746.19000	746.19

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0505 0700 11241 2.000 AS ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, ELECT WARNING W/FLASHING BEACON, UP TO 12 SF	7,295.00000	14,590.00	8,550.00000	17,100.00	15,000.00000	30,000.00
0510 0700 12 22 2.000 AS SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, TWO BEACONS	9,883.00000	19,766.00	12,540.00000	25,080.00	15,000.00000	30,000.00
0515 0705 11 3 8.000 EA DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	70.00000	560.00	85.50000	684.00	40.00000	320.00
0520 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43117035201	7,745.00000	7,745.00	6,840.00000	6,840.00	8,000.00000	8,000.00
0525 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43117045201	13,646.00000	13,646.00	10,260.00000	10,260.00	5,000.00000	5,000.00
0530 0711 11123 3,964.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.60000	6,342.40	1.88100	7,456.28	2.00000	7,928.00
0535 0711 11124 430.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.50000	1,075.00	2.56500	1,102.95	3.00000	1,290.00
0540 0711 11125 648.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.15000	2,041.20	3.42000	2,216.16	3.00000	1,944.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0545 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.165 GM	1,350.00000	222.75	1,140.00000	188.10	970.00000	160.05
0550 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 13.000 EA	100.00000	1,300.00	114.00000	1,482.00	100.00000	1,300.00
0555 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 52.000 EA	50.00000	2,600.00	57.00000	2,964.00	50.00000	2,600.00
0560 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE 98.000 LF	2.50000	245.00	11.40000	1,117.20	1.00000	98.00
0565 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 143.000 LF	2.50000	357.50	2.56500	366.80	3.00000	429.00
0570 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.025 GM	1,350.00000	33.75	1,140.00000	28.50	800.00000	20.00
0575 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,948.000 LF	18.00000	35,064.00	18.24000	35,531.52	16.00000	31,168.00
0580 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 2.000 EA	150.00000	300.00	336.30000	672.60	300.00000	600.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0585 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 2.327 GM	3,100.00000	7,213.70	4,275.00000	9,947.93	3,700.00000	8,609.90
0590 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.654 GM	4,100.00000	2,681.40	4,902.00000	3,205.91	4,500.00000	2,943.00
0595 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 2.594 GM	1,250.00000	3,242.50	1,425.00000	3,696.45	1,000.00000	2,594.00
0600 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.069 GM	4,000.00000	276.00	2,109.00000	145.52	8,700.00000	600.30
0605 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.537 GM	3,100.00000	4,764.70	4,275.00000	6,570.68	3,700.00000	5,686.90
0002 Signing Section Totals:		**$181,086.90**		**$202,721.88**		**$194,739.24**
SECTION: 0003 Lighting						
0610 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 283.000 LF	14.50000	4,103.50	16.53000	4,677.99	16.00000	4,528.00
0615 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 13.000 EA	580.00000	7,540.00	661.20000	8,595.60	600.00000	7,800.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0620 0715 1 12 1,104.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.70000	1,876.80	1.93800	2,139.55	2.00000	2,208.00
0625 0715 1 13 194.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.80000	349.20	2.05200	398.09	3.00000	582.00
0630 0715 1 60 651.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.30000	195.30	0.34200	222.64	0.40000	260.40
0635 0715 4 11 2.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT	5,173.00000	10,346.00	5,898.36000	11,796.72	5,600.00000	11,200.00
0640 0715 4 14 1.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT	6,194.00000	6,194.00	7,061.16000	7,061.16	5,900.00000	5,900.00
0645 0715 11211 4.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	1,515.00000	6,060.00	1,727.10000	6,908.40	1,600.00000	6,400.00
0650 0715500 1 5.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1,643.00000	8,215.00	1,873.02000	9,365.10	1,500.00000	7,500.00
0655 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117035202	625.00000	625.00	625.00000	625.00	625.00000	625.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$45,504.80**		**$51,790.25**		**$47,003.40**
SECTION: 0004 Signalization						
0660 0630 2 12 — 6,793.000 LF — CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.00000	108,688.00	18.24000	123,904.32	15.00000	101,895.00
0665 0632 7 2 — 4,552.000 LF — SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	5.00000	22,760.00	5.70000	25,946.40	5.00000	22,760.00
0670 0632 7 6 — 7.000 PI — SIGNAL CABLE, REMOVE-INTERSECTION	500.00000	3,500.00	570.00000	3,990.00	660.00000	4,620.00
0675 0635 2 11 — 154.000 EA — PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	580.00000	89,320.00	661.20000	101,824.80	570.00000	87,780.00
0680 0639 1122 — 5.000 AS — ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	3,888.50000	19,442.50	4,446.00000	22,230.00	4,000.00000	20,000.00
0685 0639 2 1 — 1,455.000 LF — ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.50000	8,002.50	6.27000	9,122.85	5.00000	7,275.00
0690 0639 3 11 — 5.000 EA — ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1,336.00000	6,680.00	1,523.04000	7,615.20	1,200.00000	6,000.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0695 0641 2 12 5.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,505.00000	7,525.00	1,715.70000	8,578.50	1,300.00000	6,500.00
0700 0646 1 11 23.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,800.00000	41,400.00	2,052.00000	47,196.00	900.00000	20,700.00
0705 0646 1 60 5.000 EA ALUMINUM SIGNALS POLE, REMOVE	100.00000	500.00	114.00000	570.00	125.00000	625.00
0710 0649 21 6 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'	38,752.00000	77,504.00	47,880.00000	95,760.00	33,000.00000	66,000.00
0715 0649 21 10 5.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	43,471.00000	217,355.00	51,300.00000	256,500.00	44,000.00000	220,000.00
0720 0649 26 3 7.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	1,944.50000	13,611.50	2,223.00000	15,561.00	2,700.00000	18,900.00
0725 0650 1 14 20.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	985.00000	19,700.00	1,122.90000	22,458.00	940.00000	18,800.00
0730 0650 1 18 8.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	1,365.00000	10,920.00	1,556.10000	12,448.80	1,200.00000	9,600.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0735 0650 1 60 3.000 AS VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	99.50000	298.50	114.00000	342.00	45.00000	135.00
0740 0653 1 11 34.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	850.00000	28,900.00	969.00000	32,946.00	1,000.00000	34,000.00
0745 0653 1 12 4.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1,099.50000	4,398.00	1,254.00000	5,016.00	1,200.00000	4,800.00
0750 0653 1 60 13.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	55.00000	715.00	62.70000	815.10	35.00000	455.00
0755 0660 1600 19.000 EA LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN	300.00000	5,700.00	342.00000	6,498.00	30.00000	570.00
0760 0660 2101 3.000 AS LOOP ASSEMBLY- F&I, TYPE A	915.00000	2,745.00	1,043.10000	3,129.30	1,000.00000	3,000.00
0765 0660 4 11 25.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	4,566.00000	114,150.00	5,209.80000	130,245.00	9,500.00000	237,500.00
0770 0660 4 12 25.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	3,772.00000	94,300.00	4,309.20000	107,730.00	1,900.00000	47,500.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0775 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 16.000 EA	275.50000	4,408.00	314.64000	5,034.24	250.00000	4,000.00
0780 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 26.000 EA	1,925.00000	50,050.00	2,194.50000	57,057.00	1,500.00000	39,000.00
0785 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 7.000 EA	52.50000	367.50	60.42000	422.94	35.00000	245.00
0790 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 2.000 AS	27,699.00000	55,398.00	34,200.00000	68,400.00	23,000.00000	46,000.00
0795 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 5.000 AS	2,000.00000	10,000.00	2,280.00000	11,400.00	1,800.00000	9,000.00
0800 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 2.000 AS	500.00000	1,000.00	570.00000	1,140.00	560.00000	1,120.00
0805 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 9.000 EA	595.00000	5,355.00	678.30000	6,104.70	590.00000	5,310.00
0810 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 5.000 EA	55.00000	275.00	62.70000	313.50	54.00000	270.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0815 0700 5 21 8.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2,952.50000	23,620.00	3,374.40000	26,995.20	3,200.00000	25,600.00
0820 0700 5 60 1.000 EA INTERNALLY ILLUMINATED SIGN, REMOVE	351.50000	351.50	404.70000	404.70	310.00000	310.00
0004 Signalization Section Totals:		**$1,048,940.00**		**$1,217,699.55**		**$1,070,270.00**
SECTION: 0005 Landscape / Peripheral						
0825 0580 2 1 4.000 EA LANDSCAPE- RELOCATE TREE, PALMS <14' OF CLEAR TRUNK	2,200.00000	8,800.00	13,338.00000	53,352.00	1,250.00000	5,000.00
0830 0580 2 2 1.000 EA LANDSCAPE- RELOCATE TREE, PALMS >14' OF CLEAR TRUNK	5,500.00000	5,500.00	21,660.00000	21,660.00	8,000.00000	8,000.00
0005 Landscape / Peripheral Section Totals:		**$14,300.00**		**$75,012.00**		**$13,000.00**
SECTION: 0006 Utilities						
0835 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117045601	1,255.00000	1,255.00	1,255.00000	1,255.00	1,255.00000	1,255.00
0840 1060 15 11.000 EA UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	500.00000	5,500.00	1,083.00000	11,913.00	1,600.00000	17,600.00

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.		(8) H & J ASPHALT, INC.		(9) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
0845 1080 24500 17.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY	400.00000	6,800.00	684.00000	11,628.00	1,600.00000	27,200.00
0006 Utilities Section Totals:		**$13,555.00**		**$24,796.00**		**$46,055.00**
SECTION: 0007 Intelligent Transportation System						
0850 0630 2 12 741.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.00000	11,856.00	18.24000	13,515.84	15.00000	11,115.00
0855 0635 2 11 4.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	580.00000	2,320.00	661.20000	2,644.80	610.00000	2,440.00
0860 0639 2 1 2,223.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.00000	11,115.00	5.70000	12,671.10	5.00000	11,115.00
0007 Intelligent Transportation System Section Totals:		**$25,291.00**		**$28,831.74**		**$24,670.00**
Contract Grand Totals:		**$3,597,960.84**		**$3,656,518.52**		**3,809,363.43**

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43117035201 (1.000) LS	105,350.00000	105,350.00	334,002.58000	334,002.58		
0010 0101 1 MOBILIZATION 43117045201 (1.000) LS	223,840.00000	223,840.00	222,470.66000	222,470.66		
0015 0102 1 MAINTENANCE OF TRAFFIC 43117035201 (180.000) DA (LS)	131,644.00000	131,644.00	325,004.43000	325,004.43		
0020 0102 1 MAINTENANCE OF TRAFFIC 43117045201 (280.000) DA (LS)	282,000.00000	282,000.00	222,470.66000	222,470.66		
0025 0102 14 TRAFFIC CONTROL OFFICER 1,040.000 HR	45.00000	46,800.00	72.42000	75,316.80		
0030 0102 60 WORK ZONE SIGN 18,230.000 ED	0.26000	4,739.80	0.31000	5,651.30		
0035 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 100.000 LF	28.10000	2,810.00	26.36000	2,636.00		
0040 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 325.000 LF	20.00000	6,500.00	18.79000	6,106.75		
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 47,050.000 ED	0.12000	5,646.00	0.15000	7,057.50		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 4,820.000 ED	0.28000	1,349.60	0.31000	1,494.20		
0055 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 200.000 LF	7.00000	1,400.00	5.22000	1,044.00		
0060 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 920.000 ED	5.00000	4,600.00	7.31000	6,725.20		
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 997.000 EA	2.85000	2,841.45	3.13000	3,120.61		
0070 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 2.000 LO	3,315.00000	6,630.00	2,328.80000	4,657.60		
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 948.000 ED	10.00000	9,480.00	14.62000	13,859.76		
0080 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 3,220.000 ED	7.00000	22,540.00	7.31000	23,538.20		
0085 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 3,220.000 ED	7.00000	22,540.00	7.31000	23,538.20		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID 3,000.000 LF	1.95000	5,850.00	1.88000	5,640.00		
0095 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID 1,500.000 LF	1.95000	2,925.00	1.88000	2,820.00		
0100 0104 18 INLET PROTECTION SYSTEM 33.000 EA	140.00000	4,620.00	104.39000	3,444.87		
0105 0107 1 LITTER REMOVAL 36.060 AC	40.00000	1,442.40	52.20000	1,882.33		
0110 0107 2 MOWING 16.580 AC	50.00000	829.00	600.26000	9,952.31		
0115 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43117045201 (1.000) LS	7,900.00000	7,900.00	12,527.16000	12,527.16		
0120 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43117045201 (1.000) LS	12,000.00000	12,000.00	13,571.09000	13,571.09		
0125 0110 1 1 CLEARING & GRUBBING 43117035201 (0.100) AC (LS)	68,188.00000	68,188.00	299,756.85000	299,756.85		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0110 1 1 CLEARING & GRUBBING 43117045201 (0.680) AC (LS)	166,950.00000	166,950.00	268,955.51000	268,955.51		
0135 0110 4 10 REMOVAL OF EXISTING CONCRETE 2,635.000 SY	18.50000	48,747.50	14.62000	38,523.70		
0140 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43117045201 (1.000) LS	5,000.00000	5,000.00	1,148.32000	1,148.32		
0145 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 287.200 CY	22.75000	6,533.80	43.05000	12,363.96		
0150 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43117045201 (1.000) LS	37,120.00000	37,120.00	23,038.71000	23,038.71		
0155 0160 4 TYPE B STABILIZATION 2,041.000 SY	7.50000	15,307.50	32.67000	66,679.47		
0160 0285711 OPTIONAL BASE, BASE GROUP 11 1,542.000 SY	33.95000	52,350.90	43.09000	66,444.78		
0165 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 468.000 SY	2.95000	1,380.60	9.80000	4,586.40		
0170 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 40,985.000 SY	2.95000	120,905.75	3.09000	126,643.65		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 2,504.200 TN	118.75000	297,373.75	143.03000	358,175.73		
0180 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 2,354.000 TN	139.80000	329,089.20	163.78000	385,538.12		
0185 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 16.000 TN	300.00000	4,800.00	616.60000	9,865.60		
0190 0425 1201 INLETS, CURB, TYPE 9, <10' 1.000 EA	8,400.00000	8,400.00	5,066.80000	5,066.80		
0195 0425 1203 INLETS, CURB, TYPE 9, J BOT, <10' 1.000 EA	12,700.00000	12,700.00	8,623.54000	8,623.54		
0200 0425 1351 INLETS, CURB, TYPE P-5, <10' 2.000 EA	8,400.00000	16,800.00	5,046.21000	10,092.42		
0205 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL 2.000 EA	5,400.00000	10,800.00	3,577.33000	7,154.66		
0210 0425 1451 INLETS, CURB, TYPE J-5, <10' 1.000 EA	14,450.00000	14,450.00	7,989.81000	7,989.81		
0215 0425 2 41 MANHOLES, P-7, <10' 2.000 EA	7,500.00000	15,000.00	4,729.34000	9,458.68		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0425 2 42 MANHOLES, P-7, >10' 3.000 EA	10,600.00000	31,800.00	4,835.06000	14,505.18		
0225 0425 2 43 MANHOLES, P-7, PARTIAL 2.000 EA	5,000.00000	10,000.00	3,055.37000	6,110.74		
0230 0425 5 MANHOLE, ADJUST 7.000 EA	780.00000	5,460.00	1,949.36000	13,645.52		
0235 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 2.000 EA	2,250.00000	4,500.00	2,533.40000	5,066.80		
0240 0425 82 REPLACE GRATE 2.000 EA	1,300.00000	2,600.00	5,219.65000	10,439.30		
0245 0430174112 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD 4.000 LF	450.00000	1,800.00	785.16000	3,140.64		
0250 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 16.000 LF	290.00000	4,640.00	339.93000	5,438.88		
0255 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 16.000 LF	290.00000	4,640.00	199.00000	3,184.00		
0260 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 162.000 LF	270.00000	43,740.00	163.16000	26,431.92		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 4.800 CY	450.00000	2,160.00	818.09000	3,926.83		
0270 0443 70 4 FRENCH DRAIN, 24" 203.000 LF	332.25000	67,446.75	372.55000	75,627.65		
0275 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 263.000 LF	42.85000	11,269.55	41.21000	10,838.23		
0280 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 2,022.000 LF	40.75000	82,396.50	26.58000	53,744.76		
0285 0520 2 4 CONCRETE CURB, TYPE D 171.000 LF	38.75000	6,626.25	32.70000	5,591.70		
0290 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 939.000 LF	48.60000	45,635.40	53.38000	50,123.82		
0295 0521 1 11 MEDIAN CONCRETE BARRIER, 38" HEIGHT 14.000 LF	1,681.20000	23,536.80	220.21000	3,082.94		
0300 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 527.000 SY	87.80000	46,270.60	63.08000	33,243.16		
0305 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 757.000 SY	93.80000	71,006.60	67.76000	51,294.32		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0310 0527 2 DETECTABLE WARNINGS 485.000 SF	46.00000	22,310.00	43.85000	21,267.25		
0315 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 531.000 LF	25.66000	13,625.46	17.22000	9,143.82		
0320 0536 73 GUARDRAIL REMOVAL 483.000 LF	2.80000	1,352.40	2.61000	1,260.63		
0325 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 4.000 EA	3,166.00000	12,664.00	2,974.16000	11,896.64		
0330 0536 85 25 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II 4.000 EA	890.00000	3,560.00	835.14000	3,340.56		
0335 0570 1 2 PERFORMANCE TURF, SOD 707.000 SY	9.00000	6,363.00	16.74000	11,835.18		
0340 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 183.000 LF	25.00000	4,575.00	26.10000	4,776.30		
0345 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 3.000 EA	600.00000	1,800.00	626.36000	1,879.08		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 7.000 EA	1,220.00000	8,540.00	1,273.59000	8,915.13		
0355 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 7.000 EA	1,220.00000	8,540.00	1,273.59000	8,915.13		
0360 0695 7162 TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT 1.000 EA	5,620.00000	5,620.00	5,866.89000	5,866.89		
0365 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 1.000 EA	125.00000	125.00	130.49000	130.49		
0370 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 2.322 GM	850.00000	1,973.70	850.80000	1,975.56		
0375 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.646 GM	900.00000	581.40	1,231.84000	795.77		
0380 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 3,964.000 LF	0.50000	1,982.00	0.32000	1,268.48		
0385 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 415.000 LF	0.90000	373.50	0.49000	203.35		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0390 0710 11125 648.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.00000	648.00	0.65000	421.20		
0395 0710 11131 2.663 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	300.00000	798.90	339.28000	903.50		
0400 0710 11141 0.165 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	300.00000	49.50	339.28000	55.98		
0405 0710 11160 13.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	30.00000	390.00	46.98000	610.74		
0410 0710 11170 51.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	20.00000	1,020.00	31.32000	1,597.32		
0415 0710 11180 98.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	1.00000	98.00	2.09000	204.82		
0420 0710 11201 1.537 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	850.00000	1,306.45	850.80000	1,307.68		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0425 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 143.000 LF	0.90000	128.70	0.49000	70.07		
0430 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.025 GM	300.00000	7.50	339.28000	8.48		
0435 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117035201 (1.000) LS	13,375.00000	13,375.00	13,375.00000	13,375.00		
0440 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117045201 (1.000) LS	36,000.00000	36,000.00	36,000.00000	36,000.00		
0001 Roadway Section Totals:		**$2,761,510.21**		**$3,562,100.36**		
SECTION: 0002 Signing						
0445 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 66.000 AS	300.00000	19,800.00	313.18000	20,669.88		
0450 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 11.000 AS	995.00000	10,945.00	939.54000	10,334.94		
0455 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	1,400.00000	4,200.00	1,357.11000	4,071.33		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0460 0700 1 32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF 1.000 AS	1,495.00000	1,495.00	1,461.50000	1,461.50		
0465 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	250.00000	500.00	208.79000	417.58		
0470 0700 1 60 SINGLE POST SIGN, REMOVE 51.000 AS	10.00000	510.00	10.44000	532.44		
0475 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	4,200.00000	4,200.00	4,175.72000	4,175.72		
0480 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 2.000 EA	2,565.01000	5,130.02	3,471.59000	6,943.18		
0485 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 1.000 EA	5,000.00000	5,000.00	6,805.90000	6,805.90		
0490 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 4.000 EA	250.00000	1,000.00	213.48000	853.92		
0495 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 2.000 EA	250.00000	500.00	520.40000	1,040.80		
0500 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 1.000 EA	765.00000	765.00	676.99000	676.99		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0505 0700 11241 2.000 AS ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, ELECT WARNING W/FLASHING BEACON, UP TO 12 SF	15,000.00000	30,000.00	15,658.95000	31,317.90		
0510 0700 12 22 2.000 AS SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, TWO BEACONS	15,000.00000	30,000.00	15,658.95000	31,317.90		
0515 0705 11 3 8.000 EA DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	75.00000	600.00	41.76000	334.08		
0520 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43117035201	4,660.20000	4,660.20	9,600.84000	9,600.84		
0525 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43117045201	8,165.34000	8,165.34	5,555.01000	5,555.01		
0530 0711 11123 3,964.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.65000	6,540.60	1.50000	5,946.00		
0535 0711 11124 430.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.25000	967.50	2.40000	1,032.00		
0540 0711 11125 648.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.00000	1,944.00	3.29000	2,131.92		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0545 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,000.00000	165.00	1,070.03000	176.55		
0.165 GM						
0550 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	100.00000	1,300.00	62.64000	814.32		
13.000 EA						
0555 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	50.00000	2,600.00	41.76000	2,171.52		
52.000 EA						
0560 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	10.00000	980.00	2.09000	204.82		
98.000 LF						
0565 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.25000	321.75	2.40000	343.20		
143.000 LF						
0570 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,000.00000	25.00	1,070.03000	26.75		
0.025 GM						
0575 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	16.00000	31,168.00	16.65000	32,434.20		
1,948.000 LF						
0580 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	295.00000	590.00	307.96000	615.92		
2.000 EA						

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0585 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 2.327 GM	3,750.00000	8,726.25	3,538.92000	8,235.07		
0590 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.654 GM	4,300.00000	2,812.20	4,723.78000	3,089.35		
0595 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 2.594 GM	1,250.00000	3,242.50	887.34000	2,301.76		
0600 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.069 GM	1,850.00000	127.65	1,774.68000	122.45		
0605 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.537 GM	3,750.00000	5,763.75	3,538.92000	5,439.32		
0002 Signing Section Totals:		**$194,744.76**		**$201,195.06**		
SECTION: 0003 Lighting						
0610 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 283.000 LF	18.00000	5,094.00	18.79000	5,317.57		
0615 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 13.000 EA	585.00000	7,605.00	610.70000	7,939.10		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0620 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 1,104.000 LF	2.00000	2,208.00	2.09000	2,307.36		
0625 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 194.000 LF	3.25000	630.50	3.39000	657.66		
0630 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 651.000 LF	35.00000	22,785.00	0.37000	240.87		
0635 0715 4 11 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT 2.000 EA	5,600.00000	11,200.00	5,846.01000	11,692.02		
0640 0715 4 14 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT 1.000 EA	5,850.00000	5,850.00	6,106.99000	6,106.99		
0645 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 4.000 EA	1,585.00000	6,340.00	1,654.63000	6,618.52		
0650 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 5.000 EA	1,560.00000	7,800.00	1,628.53000	8,142.65		
0655 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117035202 (1.000) LS	625.00000	625.00	625.00000	625.00		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$70,137.50**		**$49,647.74**		
SECTION: 0004 Signalization						
0660 0630 2 12 6,793.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	15.00000	101,895.00	15.66000	106,378.38		
0665 0632 7 2 4,552.000 LF SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	5.65000	25,718.80	5.90000	26,856.80		
0670 0632 7 6 7.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	650.00000	4,550.00	678.55000	4,749.85		
0675 0635 2 11 154.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	565.00000	87,010.00	589.82000	90,832.28		
0680 0639 1122 5.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	3,950.00000	19,750.00	4,123.52000	20,617.60		
0685 0639 2 1 1,455.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.00000	7,275.00	5.22000	7,595.10		
0690 0639 3 11 5.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1,225.00000	6,125.00	1,278.81000	6,394.05		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0695 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 5.000 EA	1,315.00000	6,575.00	1,372.77000	6,863.85		
0700 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 23.000 EA	895.00000	20,585.00	934.32000	21,489.36		
0705 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 5.000 EA	125.00000	625.00	130.49000	652.45		
0710 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 2.000 EA	32,500.00000	65,000.00	33,927.73000	67,855.46		
0715 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 5.000 EA	43,500.00000	217,500.00	45,410.96000	227,054.80		
0720 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT 7.000 EA	2,650.00000	18,550.00	2,766.41000	19,364.87		
0725 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 20.000 AS	925.00000	18,500.00	965.64000	19,312.80		
0730 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 8.000 AS	1,230.00000	9,840.00	1,284.03000	10,272.24		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0735 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 3.000 AS	45.00000	135.00	46.98000	140.94		
0740 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 34.000 AS	985.00000	33,490.00	1,028.27000	34,961.18		
0745 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 4.000 AS	1,235.00000	4,940.00	1,289.25000	5,157.00		
0750 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 13.000 AS	35.00000	455.00	36.54000	475.02		
0755 0660 1600 LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN 19.000 EA	30.00000	570.00	31.32000	595.08		
0760 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 3.000 AS	1,025.00000	3,075.00	1,070.03000	3,210.09		
0765 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 25.000 EA	5,000.00000	125,000.00	5,219.65000	130,491.25		
0770 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 25.000 EA	1,950.00000	48,750.00	2,035.66000	50,891.50		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0775 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 16.000 EA	250.00000	4,000.00	260.98000	4,175.68		
0780 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 26.000 EA	1,520.00000	39,520.00	1,586.77000	41,256.02		
0785 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 7.000 EA	35.00000	245.00	36.54000	255.78		
0790 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 2.000 AS	23,500.00000	47,000.00	24,532.36000	49,064.72		
0795 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 5.000 AS	1,850.00000	9,250.00	1,931.27000	9,656.35		
0800 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 2.000 AS	560.00000	1,120.00	584.60000	1,169.20		
0805 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 9.000 EA	560.00000	5,040.00	584.60000	5,261.40		
0810 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 5.000 EA	50.00000	250.00	52.20000	261.00		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0815 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 8.000 EA	3,150.00000	25,200.00	3,288.38000	26,307.04		
0820 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE 1.000 EA	300.00000	300.00	313.18000	313.18		
0004 Signalization Section Totals:		**$957,838.80**		**$999,932.32**		
SECTION: 0005 Landscape / Peripheral						
0825 0580 2 1 LANDSCAPE- RELOCATE TREE, PALMS <14' OF CLEAR TRUNK 4.000 EA	1,390.00000	5,560.00	5,219.65000	20,878.60		
0830 0580 2 2 LANDSCAPE- RELOCATE TREE, PALMS >14' OF CLEAR TRUNK 1.000 EA	8,890.00000	8,890.00	8,351.44000	8,351.44		
0005 Landscape / Peripheral Section Totals:		**$14,450.00**		**$29,230.04**		
SECTION: 0006 Utilities						
0835 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117045601 (1.000) LS	1,255.00000	1,255.00	1,255.00000	1,255.00		
0840 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY 11.000 EA	500.00000	5,500.00	939.54000	10,334.94		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) WEEKLEY ASPHALT PAVING, INC.		(11) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
0845 1080 24500 17.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY	370.00000	6,290.00	521.97000	8,873.49		
0006 Utilities Section Totals:		**$13,045.00**		**$20,463.43**		
SECTION: 0007 Intelligent Transportation System						
0850 0630 2 12 741.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	15.00000	11,115.00	15.66000	11,604.06		
0855 0635 2 11 4.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	600.00000	2,400.00	626.36000	2,505.44		
0860 0639 2 1 2,223.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.25000	11,670.75	5.48000	12,182.04		
0007 Intelligent Transportation System Section Totals:		**$25,185.75**		**$26,291.54**		
Contract Grand Totals:		**$4,036,912.02**		**$4,888,860.49**		

Letting: CT181205 December 05, 2018 **Call Order:** 020 **Contract:** T6441

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office