Vendor Ranking

Letting: CT181031 October 31, 2018 10:30 AM **Call Order:** 002 **Contract:** T5625

District: District 5 **Counties:** ORANGE **Fed Aid No:** D517056B

Contract Time: 480 AVAILABLE DAYS **Project(s):** 42421715201 (*)

Contract Desc: SR 414 (MAITLAND BLVD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	MASCI GENERAL CONTRACTORS, INC	Responsive	Winning bid	$7,136,709.34	100.00%
2	BERGERON LAND DEVELOPMENT, INC	Responsive	Non-Winning Bid	$7,680,000.00	107.61%
3	SOUTHLAND CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$8,045,000.00	112.73%
4	ATLANTIC CIVIL CONSTRUCTORS CORP	Responsive	Non-Winning Bid	$8,063,842.30	112.99%
5	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$9,140,000.00	128.07%
6	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$9,167,727.30	128.46%
7	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$9,173,082.30	128.53%
8	CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC	Responsive	Non-Winning Bid	$11,488,694.30	160.98%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

District: District 5 **Counties:** ORANGE **Fed Aid No:** D517056B

Contract Time: 480 AVAILABLE DAYS **Project(s):** 42421715201 (*)

Contract Descr: SR 414 (MAITLAND BLVD)

The improvements under this contract consist of widening SR 414 (Maitland Blvd.) from 4 to 6 lanes. Widening will primarily be to the inside in the median. There is minor widening to the outside along the westbound CSX RR/US 17-92 Bridge embankment. There are drainage improvements associated with the widening. The existing pavement will be milled and resurfaced with cross slope correction. There are signal improvements at Concourse Parkway and Maitland Avenue with signal interconnect and two traffic count station locations. The signing placement will include construction of 3 cantilever signs.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION (1.000) LS	575,987.00000	575,987.00	750,000.00000	750,000.00	1,115,000.00000	1,115,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42421715201 (480.000) DA (LS)	289,457.00000	289,457.00	388,000.00000	388,000.00	443,045.97000	443,045.97
0015 0102 14 TRAFFIC CONTROL OFFICER 628.000 HR	52.27000	32,825.56	66.30000	41,636.40	60.00000	37,680.00
0020 0102 60 WORK ZONE SIGN 21,390.000 ED	0.23000	4,919.70	0.20000	4,278.00	0.25000	5,347.50
0025 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 11,214.000 LF	31.85000	357,165.90	27.90000	312,870.60	35.00000	392,490.00
0030 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 6,807.000 LF	8.40000	57,178.80	7.85000	53,434.95	8.30000	56,498.10

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 74 1 120,649.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.13000	15,684.37	0.10000	12,064.90	0.15000	18,097.35
0040 0102 74 2 2,896.000 CHANNELIZING DEVICE, TYPE III, 6' ED	0.30000	868.80	0.35000	1,013.60	0.35000	1,013.60
0045 0102 74 7 4,636.000 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) LF	8.35000	38,710.60	5.50000	25,498.00	6.00000	27,816.00
0050 0102 76 465.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	5.95000	2,766.75	5.80000	2,697.00	6.00000	2,790.00
0055 0102 78 4,662.000 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER EA	3.50000	16,317.00	3.15000	14,685.30	3.50000	16,317.00
0060 0102 99 1,650.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	12.90000	21,285.00	11.90000	19,635.00	12.50000	20,625.00
0065 0102104 960.000 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED	15.30000	14,688.00	8.35000	8,016.00	12.50000	12,000.00
0070 0102107 1 960.000 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED	9.27000	8,899.20	8.35000	8,016.00	12.50000	12,000.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0102911 3 515.000 SF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, OTHER	5.25000	2,703.75	5.20000	2,678.00	3.50000	1,802.50
0080 0104 6 70.000 LF TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	12.30000	861.00	9.50000	665.00	100.00000	7,000.00
0085 0104 10 3 1,167.000 LF SEDIMENT BARRIER	1.10000	1,283.70	2.20000	2,567.40	1.80000	2,100.60
0090 0104 12 47.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	3.90000	183.30	35.00000	1,645.00	9.40000	441.80
0095 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	3,110.00000	6,220.00	4,830.00000	9,660.00	2,400.00000	4,800.00
0100 0104 18 74.000 EA INLET PROTECTION SYSTEM	85.00000	6,290.00	72.50000	5,365.00	190.00000	14,060.00
0105 0107 1 94.480 AC LITTER REMOVAL	50.00000	4,724.00	5.00000	472.40	20.00000	1,889.60
0110 0107 2 112.220 AC MOWING	50.00000	5,611.00	10.00000	1,122.20	55.00000	6,172.10

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0115 0108 1 (1.000) MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 42421715201 LS	15,800.00000	15,800.00	20,800.00000	20,800.00	18,000.00000	18,000.00
0120 0108 2 (1.000) MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 42421715201 LS	15,800.00000	15,800.00	8,760.00000	8,760.00	4,000.00000	4,000.00
0125 0110 1 1 (8.980) CLEARING & GRUBBING 42421715201 AC (LS)	112,500.00000	112,500.00	220,279.55000	220,279.55	120,000.00000	120,000.00
0130 0110 4 10 2,844.000 REMOVAL OF EXISTING CONCRETE SY	9.15000	26,022.60	6.85000	19,481.40	11.50000	32,706.00
0135 0120 1 11,275.000 REGULAR EXCAVATION CY	8.35000	94,146.25	3.90000	43,972.50	3.75000	42,281.25
0140 0120 4 880.000 SUBSOIL EXCAVATION CY	8.35000	7,348.00	9.50000	8,360.00	11.90000	10,472.00
0145 0120 6 24,018.000 EMBANKMENT CY	10.99000	263,957.82	13.70000	329,046.60	15.90000	381,886.20
0150 0160 4 22,924.000 TYPE B STABILIZATION SY	4.75000	108,889.00	2.80000	64,187.20	4.50000	103,158.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0155 0285704 1,034.000 OPTIONAL BASE, BASE GROUP 04 SY	21.35000	22,075.90	18.20000	18,818.80	14.20000	14,682.80
0160 0285710 17,366.000 OPTIONAL BASE, BASE GROUP 10 SY	16.07000	279,071.62	20.00000	347,320.00	20.00000	347,320.00
0165 0327 70 4 206.000 MILLING EXIST ASPH PAVT, 3" AVG DEPTH SY	1.30000	267.80	3.35000	690.10	3.60000	741.60
0170 0327 70 6 6,806.000 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SY	1.30000	8,847.80	7.95000	54,107.70	8.60000	58,531.60
0175 0327 70 8 38,830.000 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH SY	1.30000	50,479.00	3.25000	126,197.50	3.45000	133,963.50
0180 0334 1 13 7,246.900 SUPERPAVE ASPHALTIC CONC, TRAFFIC C TN	94.79000	686,933.65	99.70000	722,515.93	107.00000	775,418.30
0185 0337 7 83 5,555.400 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 TN	107.32000	596,205.53	123.00000	683,314.20	130.00000	722,202.00
0190 0339 1 37.600 MISCELLANEOUS ASPHALT PAVEMENT TN	173.45000	6,521.72	139.00000	5,226.40	15.00000	564.00
0195 0400 0 11 240.000 CONCRETE CLASS NS, GRAVITY WALL CY	792.25000	190,140.00	700.00000	168,000.00	550.00000	132,000.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0200 0400 1 2 CONCRETE CLASS I, ENDWALLS 28.000 CY	1,120.00000	31,360.00	903.00000	25,284.00	655.00000	18,340.00
0205 0425 1311 INLETS, CURB, TYPE P-1, <10' 17.000 EA	4,992.00000	84,864.00	4,840.00000	82,280.00	4,400.00000	74,800.00
0210 0425 1315 INLETS, CURB TYPE P-1, PARTIAL 1.000 EA	3,110.00000	3,110.00	3,130.00000	3,130.00	4,600.00000	4,600.00
0215 0425 1321 INLETS, CURB, TYPE P-2, <10' 4.000 EA	4,992.00000	19,968.00	4,850.00000	19,400.00	4,550.00000	18,200.00
0220 0425 1351 INLETS, CURB, TYPE P-5, <10' 3.000 EA	4,110.00000	12,330.00	4,600.00000	13,800.00	4,900.00000	14,700.00
0225 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL 1.000 EA	3,110.00000	3,110.00	5,480.00000	5,480.00	3,300.00000	3,300.00
0230 0425 1361 INLETS, CURB, TYPE P-6, <10' 1.000 EA	5,127.00000	5,127.00	6,700.00000	6,700.00	5,200.00000	5,200.00
0235 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL 1.000 EA	3,110.00000	3,110.00	3,400.00000	3,400.00	4,200.00000	4,200.00
0240 0425 1411 INLETS, CURB TYPE J-1, <10' 3.000 EA	6,321.00000	18,963.00	6,430.00000	19,290.00	6,000.00000	18,000.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0245 0425 1421 INLETS, CURB, TYPE J-2, <10' 1.000 EA	6,321.00000	6,321.00	8,010.00000	8,010.00	5,900.00000	5,900.00
0250 0425 1451 INLETS, CURB, TYPE J-5, <10' 2.000 EA	7,969.00000	15,938.00	10,900.00000	21,800.00	7,900.00000	15,800.00
0255 0425 1465 INLETS, CURB, TYPE J-6, PARTIAL 1.000 EA	3,110.00000	3,110.00	3,700.00000	3,700.00	4,200.00000	4,200.00
0260 0425 1471 INLETS, CURB, TYPE 7, <10' 9.000 EA	6,217.00000	55,953.00	7,390.00000	66,510.00	5,300.00000	47,700.00
0265 0425 1473 INLETS, CURB, TYPE 7, J BOT , <10' 2.000 EA	7,110.00000	14,220.00	7,490.00000	14,980.00	8,600.00000	17,200.00
0270 0425 1501 INLETS, DT BOT, TYPE A, <10' 1.000 EA	3,327.00000	3,327.00	4,010.00000	4,010.00	3,700.00000	3,700.00
0275 0425 1542 INLETS, DT BOT, TYPE D, >10' 1.000 EA	6,987.00000	6,987.00	10,100.00000	10,100.00	6,100.00000	6,100.00
0280 0425 1581 INLETS, DT BOT, TYPE H, <10' 2.000 EA	7,215.00000	14,430.00	8,620.00000	17,240.00	8,100.00000	16,200.00
0285 0425 1701 INLETS, GUTTER, TYPE S, <10' 4.000 EA	4,372.00000	17,488.00	6,590.00000	26,360.00	3,500.00000	14,000.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0290 0425 2 41 MANHOLES, P-7, <10' 1.000 EA	4,473.00000	4,473.00	3,510.00000	3,510.00	2,920.00000	2,920.00
0295 0425 2 61 MANHOLES, P-8, <10' 2.000 EA	4,473.00000	8,946.00	3,540.00000	7,080.00	2,800.00000	5,600.00
0300 0425 2 62 MANHOLES, P-8, >10' 1.000 EA	7,532.00000	7,532.00	9,040.00000	9,040.00	5,100.00000	5,100.00
0305 0425 2 71 MANHOLES, J-7, <10' 2.000 EA	7,720.00000	15,440.00	6,350.00000	12,700.00	4,150.00000	8,300.00
0310 0425 2 73 MANHOLES, J-7, PARTIAL 3.000 EA	3,427.00000	10,281.00	4,700.00000	14,100.00	2,800.00000	8,400.00
0315 0425 2 91 MANHOLES, J-8, <10' 3.000 EA	7,111.00000	21,333.00	6,160.00000	18,480.00	3,900.00000	11,700.00
0320 0425 2 92 MANHOLES, J-8, >10' 1.000 EA	8,547.00000	8,547.00	10,900.00000	10,900.00	17,000.00000	17,000.00
0325 0425 2 93 MANHOLES, J-8, PARTIAL 2.000 EA	1,400.00000	2,800.00	5,160.00000	10,320.00	2,800.00000	5,600.00
0330 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 1.000 EA	7,269.00000	7,269.00	9,630.00000	9,630.00	4,500.00000	4,500.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0335 0430174218 391.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	91.20000	35,659.20	114.00000	44,574.00	93.00000	36,363.00
0340 0430175115 8.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	91.20000	729.60	103.00000	824.00	402.00000	3,216.00
0345 0430175118 2,628.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	103.40000	271,735.20	105.00000	275,940.00	85.00000	223,380.00
0350 0430175124 1,046.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	110.30000	115,373.80	122.00000	127,612.00	87.00000	91,002.00
0355 0430175130 527.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	117.90000	62,133.30	145.00000	76,415.00	115.00000	60,605.00
0360 0430175148 74.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	231.20000	17,108.80	238.00000	17,612.00	245.00000	18,130.00
0365 0430175154 38.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	297.90000	11,320.20	370.00000	14,060.00	960.00000	36,480.00
0370 0430611225 2.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE	1,959.87000	3,919.74	4,740.00000	9,480.00	1,900.00000	3,800.00
0375 0430982133 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	2,379.00000	4,758.00	3,420.00000	6,840.00	2,400.00000	4,800.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0380 0520 1 7 7,832.000 LF CONCRETE CURB & GUTTER, TYPE E	19.80000	155,073.60	34.30000	268,637.60	20.40000	159,772.80
0385 0520 1 10 4,280.000 LF CONCRETE CURB & GUTTER, TYPE F	22.97000	98,311.60	26.00000	111,280.00	31.60000	135,248.00
0390 0520 2 4 468.000 LF CONCRETE CURB, TYPE D	27.89000	13,052.52	91.70000	42,915.60	23.00000	10,764.00
0395 0520 5 11 791.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	75.30000	59,562.30	30.90000	24,441.90	24.00000	18,984.00
0400 0520 5 12 239.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	98.65000	23,577.35	41.70000	9,966.30	32.00000	7,648.00
0405 0520 6 1,056.000 LF SHOULDER GUTTER- CONCRETE	19.28000	20,359.68	30.50000	32,208.00	20.00000	21,120.00
0410 0520 70 477.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	71.22000	33,971.94	35.80000	17,076.60	54.00000	25,758.00
0415 0522 1 1,851.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	45.75000	84,683.25	29.30000	54,234.30	36.00000	66,636.00
0420 0522 2 634.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	51.97000	32,948.98	35.80000	22,697.20	47.00000	29,798.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0425 0527 2 291.000 SF DETECTABLE WARNINGS	25.69000	7,475.79	45.00000	13,095.00	37.00000	10,767.00
0430 0530 4 6 152.000 SY ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6"	179.95000	27,352.40	154.00000	23,408.00	100.00000	15,200.00
0435 0536 1 1 1,163.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	23.89000	27,784.07	19.30000	22,445.90	20.80000	24,190.40
0440 0536 8 11 1.000 EA APPROACH TRANSITION TO RIGID BARRIER CONNECTION, FURNISH & INSTALL	3,333.00000	3,333.00	2,920.00000	2,920.00	3,100.00000	3,100.00
0445 0536 73 539.000 LF GUARDRAIL REMOVAL	4.75000	2,560.25	3.15000	1,697.85	3.30000	1,778.70
0450 0536 85 25 1.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II	1,597.00000	1,597.00	1,250.00000	1,250.00	1,300.00000	1,300.00
0455 0548 12 2,686.000 SF RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	77.25000	207,493.50	80.00000	214,880.00	39.00000	104,754.00
0460 0550 10212 291.000 LF FENCING, TYPE B, 0.5-5.0', W/ VINYL COATING	17.20000	5,005.20	15.60000	4,539.60	18.00000	5,238.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0465 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 4.000 LF	29.00000	116.00	167.00000	668.00	28.00000	112.00
0470 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING 2,142.000 LF	23.69000	50,743.98	15.00000	32,130.00	20.00000	42,840.00
0475 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTING 252.000 LF	8.77000	2,210.04	13.80000	3,477.60	9.00000	2,268.00
0480 0550 60211 FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING 1.000 EA	993.00000	993.00	547.00000	547.00	902.00000	902.00
0485 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING 3.000 EA	1,977.00000	5,931.00	1,320.00000	3,960.00	2,030.00000	6,090.00
0490 0570 1 1 PERFORMANCE TURF 3,672.000 SY	0.80000	2,937.60	1.25000	4,590.00	0.60000	2,203.20
0495 0570 1 2 PERFORMANCE TURF, SOD 30,717.000 SY	2.35000	72,184.95	2.50000	76,792.50	2.30000	70,649.10
0500 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 150.000 LF	9.87000	1,480.50	5.20000	780.00	7.50000	1,125.00
0505 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 100.000 LF	16.80000	1,680.00	18.10000	1,810.00	13.00000	1,300.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0510 0635 2 11 — 4.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	950.25000	3,801.00	526.00000	2,104.00	735.00000	2,940.00
0515 0695 1 1 — 13.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	1,559.90000	20,278.70	1,330.00000	17,290.00	1,600.00000	20,800.00
0520 0695 6 12 — 13.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	993.68000	12,917.84	1,390.00000	18,070.00	1,400.00000	18,200.00
0525 0695 7162 — 2.000 EA TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT	3,761.60000	7,523.20	5,520.00000	11,040.00	6,000.00000	12,000.00
0530 0695 7600 — 1.000 EA TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET	498.08000	498.08	339.00000	339.00	460.00000	460.00
0535 0710 11101 — 13.042 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	950.25000	12,393.16	943.00000	12,298.61	1,200.00000	15,650.40
0540 0710 11102 — 1.277 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,354.50000	1,729.70	1,340.00000	1,711.18	1,630.00000	2,081.51
0545 0710 11123 — 4,513.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.36000	1,624.68	0.35000	1,579.55	0.60000	2,707.80

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0550 0710 11124 907.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.54000	489.78	0.55000	498.85	0.70000	634.90
0555 0710 11125 1,059.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.71000	751.89	0.70000	741.30	0.80000	847.20
0560 0710 11131 10.467 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	357.00000	3,736.72	354.00000	3,705.32	735.00000	7,693.25
0565 0710 11141 1.184 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	357.00000	422.69	353.00000	417.95	730.00000	864.32
0570 0710 11160 9.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	52.50000	472.50	52.10000	468.90	28.00000	252.00
0575 0710 11170 218.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	36.75000	8,011.50	36.50000	7,957.00	23.00000	5,014.00
0580 0710 11201 9.531 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	950.25000	9,056.83	943.00000	8,987.73	1,190.00000	11,341.89

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0585 0710 11202 — 0.094 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,354.50000	127.32	1,290.00000	121.26	1,600.00000	150.40
0590 0710 11224 — 127.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.54000	68.58	0.55000	69.85	0.70000	88.90
0595 0710 11241 — 0.058 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	357.00000	20.71	367.00000	21.29	632.00000	36.66
0600 0715 4 70 — 51.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	1,599.00000	81,549.00	488.00000	24,888.00	537.00000	27,387.00
0605 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 42421715201	75,000.00000	75,000.00	75,000.00000	75,000.00	75,000.00000	75,000.00
0001 Roadway Section Totals:		**$6,061,605.34**		**$6,707,448.37**		**$6,909,646.80**
SECTION: 0002 Signing						
0610 0700 1 11 — 19.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	441.00000	8,379.00	516.00000	9,804.00	335.00000	6,365.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0615 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 11.000 AS	1,680.00000	18,480.00	1,410.00000	15,510.00	1,070.00000	11,770.00
0620 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 2.000 AS	2,230.00000	4,460.00	1,930.00000	3,860.00	1,352.00000	2,704.00
0625 0700 1 50 SINGLE POST SIGN, RELOCATE 6.000 AS	367.50000	2,205.00	438.00000	2,628.00	113.00000	678.00
0630 0700 1 60 SINGLE POST SIGN, REMOVE 35.000 AS	79.30000	2,775.50	104.00000	3,640.00	57.00000	1,995.00
0635 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 5.000 AS	4,410.00000	22,050.00	4,480.00000	22,400.00	5,300.00000	26,500.00
0640 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 5.000 EA	5,129.00000	25,645.00	4,900.00000	24,500.00	6,200.00000	31,000.00
0645 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	50.00000	50.00	17.70000	17.70	72.00000	72.00
0650 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 1.000 EA	450.00000	450.00	141.00000	141.00	1,070.00000	1,070.00
0655 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 2.000 EA	450.00000	900.00	422.00000	844.00	1,070.00000	2,140.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0660 0700 4114 2.000 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT EA	74,499.05000	148,998.10	82,300.00000	164,600.00	74,000.00000	148,000.00
0665 0705 11 1 4.000 DELINEATOR, FLEXIBLE TUBULAR EA	105.00000	420.00	62.30000	249.20	130.00000	520.00
0670 0706 3 1,409.000 RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS EA	3.15000	4,438.35	3.15000	4,438.35	4.50000	6,340.50
0675 0710 11190 23.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE SF	2.10000	48.30	2.10000	48.30	1.40000	32.20
0680 0710 11290 167.000 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE SF	2.10000	350.70	2.10000	350.70	1.40000	233.80
0685 0710 90 (1.000) PAINTED PAVEMENT MARKINGS, FINAL SURFACE LS	17,469.00000	17,469.00	13,800.00000	13,800.00	16,400.00000	16,400.00
0690 0711 11123 2,148.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT LF	1.51000	3,243.48	1.50000	3,222.00	1.90000	4,081.20
0695 0711 11124 589.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS LF	2.42000	1,425.38	2.40000	1,413.60	2.10000	1,236.90

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0700 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 387.000 LF	3.31000	1,280.97	3.30000	1,277.10	3.40000	1,315.80
0705 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.251 GM	1,076.25000	270.14	1,060.00000	266.06	1,500.00000	376.50
0710 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 6.000 EA	68.25000	409.50	67.80000	406.80	145.00000	870.00
0715 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 61.000 EA	47.25000	2,882.25	46.90000	2,860.90	63.00000	3,843.00
0720 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE 95.000 LF	2.10000	199.50	2.10000	199.50	8.50000	807.50
0725 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 162.000 LF	2.42000	392.04	2.40000	388.80	2.10000	340.20
0730 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.058 GM	1,076.25000	62.42	921.00000	53.42	1,300.00000	75.40
0735 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,526.000 LF	18.53000	28,276.78	18.40000	28,078.40	16.00000	24,416.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0740 0711 16101 3.383 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,874.50000	13,107.43	3,840.00000	12,990.72	4,500.00000	15,223.50
0745 0711 16102 0.630 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,239.50000	3,300.89	5,200.00000	3,276.00	6,000.00000	3,780.00
0750 0711 16131 4.162 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	971.25000	4,042.34	964.00000	4,012.17	1,500.00000	6,243.00
0755 0711 16133 0.096 GM THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	1,942.50000	186.48	1,810.00000	173.76	2,300.00000	220.80
0760 0711 16201 2.332 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,874.50000	9,035.33	3,840.00000	8,954.88	4,500.00000	10,494.00
0765 0711 16202 0.094 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	5,239.50000	492.51	4,980.00000	468.12	5,700.00000	535.80
0002 Signing Section Totals:		**$325,726.39**		**$334,873.48**		**$329,680.10**
SECTION: 0003 Signalization						
0770 0630 2 11 7,082.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.43000	52,619.26	5.20000	36,826.40	8.00000	56,656.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0775 0630 2 12 1,697.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	25.27000	42,883.19	18.10000	30,715.70	27.00000	45,819.00
0780 0630 2 14 40.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	16.98000	679.20	16.40000	656.00	18.00000	720.00
0785 0630 2 15 520.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	20.72000	10,774.40	20.90000	10,868.00	23.00000	11,960.00
0790 0632 7 1 2.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6,938.40000	13,876.80	7,140.00000	14,280.00	7,500.00000	15,000.00
0795 0633 1121 430.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	2.36000	1,014.80	1.55000	666.50	2.50000	1,075.00
0800 0633 1122 5,718.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	2.48000	14,180.64	2.85000	16,296.30	2.70000	15,438.60
0805 0633 1123 10,127.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	3.29000	33,317.83	2.35000	23,798.45	3.50000	35,444.50
0810 0633 1420 10.000 LF FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	56.99000	569.90	6.00000	60.00	62.00000	620.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0815 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 8.000 EA	53.28000	426.24	30.20000	241.60	57.00000	456.00
0820 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 2.000 EA	929.25000	1,858.50	672.00000	1,344.00	1,000.00000	2,000.00
0825 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 2.000 EA	52.04000	104.08	51.10000	102.20	56.00000	112.00
0830 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 3.000 EA	1,307.15000	3,921.45	1,090.00000	3,270.00	1,400.00000	4,200.00
0835 0634 4152 SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL 2.000 PI	4,596.69000	9,193.38	2,290.00000	4,580.00	5,000.00000	10,000.00
0840 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 22.000 EA	745.88000	16,409.36	526.00000	11,572.00	800.00000	17,600.00
0845 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 15.000 EA	1,345.55000	20,183.25	990.00000	14,850.00	1,450.00000	21,750.00
0850 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 3.000 EA	2,069.13000	6,207.39	2,290.00000	6,870.00	2,300.00000	6,900.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0855 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTED 3.000 EA	465.86000	1,397.58	566.00000	1,698.00	500.00000	1,500.00
0860 0639 1420 ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND 1.000 AS	1,739.56000	1,739.56	2,910.00000	2,910.00	1,900.00000	1,900.00
0865 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 20.000 LF	4.97000	99.40	4.70000	94.00	5.40000	108.00
0870 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	745.88000	745.88	1,080.00000	1,080.00	800.00000	800.00
0875 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	462.92000	462.92	1,560.00000	1,560.00	500.00000	500.00
0880 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII 4.000 EA	8,518.13000	34,072.52	10,900.00000	43,600.00	9,100.00000	36,400.00
0885 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 4.000 EA	498.08000	1,992.32	413.00000	1,652.00	535.00000	2,140.00
0890 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	3,320.52000	6,641.04	1,560.00000	3,120.00	3,500.00000	7,000.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0895 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 16.000 EA	1,367.86000	21,885.76	1,200.00000	19,200.00	1,500.00000	24,000.00
0900 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 2.000 EA	38,334.66000	76,669.32	42,700.00000	85,400.00	41,000.00000	82,000.00
0905 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 1.000 EA	45,025.26000	45,025.26	44,800.00000	44,800.00	48,400.00000	48,400.00
0910 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 1.000 EA	63,238.56000	63,238.56	49,000.00000	49,000.00	67,800.00000	67,800.00
0915 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT 4.000 EA	4,559.52000	18,238.08	1,560.00000	6,240.00	4,900.00000	19,600.00
0920 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 8.000 AS	901.37000	7,210.96	881.00000	7,048.00	970.00000	7,760.00
0925 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	1,054.39000	2,108.78	1,340.00000	2,680.00	1,200.00000	2,400.00
0930 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 2.000 AS	1,530.17000	3,060.34	1,400.00000	2,800.00	1,600.00000	3,200.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0935 0650 1 24 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY 16.000 AS	901.37000	14,421.92	1,020.00000	16,320.00	970.00000	15,520.00
0940 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 16.000 AS	564.36000	9,029.76	777.00000	12,432.00	606.00000	9,696.00
0945 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 1.000 EA	154.88000	154.88	284.00000	284.00	167.00000	167.00
0950 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 1.000 EA	167.27000	167.27	335.00000	335.00	180.00000	180.00
0955 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 2.000 AS	869.78000	1,739.56	774.00000	1,548.00	934.00000	1,868.00
0960 0660 3 41 VEHICLE DETECTION SYSTEM- MICROWAVE, RELOCATE CABINET EQUIPMENT 2.000 EA	664.10000	1,328.20	573.00000	1,146.00	713.00000	1,426.00
0965 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 2.000 EA	14,788.70000	29,577.40	5,940.00000	11,880.00	15,900.00000	31,800.00
0970 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 8.000 EA	9,914.48000	79,315.84	5,500.00000	44,000.00	10,600.00000	84,800.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0975 0663 1111 2.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS	4,938.65000	9,877.30	1,730.00000	3,460.00	5,300.00000	10,600.00
0980 0663 1112 4.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR	1,489.28000	5,957.12	1,640.00000	6,560.00	1,600.00000	6,400.00
0985 0665 1 11 16.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	250.28000	4,004.48	171.00000	2,736.00	270.00000	4,320.00
0990 0670 5111 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	20,864.76000	41,729.52	29,000.00000	58,000.00	22,400.00000	44,800.00
0995 0670 5600 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	498.08000	996.16	469.00000	938.00	535.00000	1,070.00
1000 0682 1400 1.000 EA ITS CCTV CAMERA, RELOCATE	1,243.96000	1,243.96	671.00000	671.00	1,340.00000	1,340.00
1005 0684 1 1 2.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	2,106.30000	4,212.60	1,980.00000	3,960.00	2,300.00000	4,600.00
1010 0684 5 1 2.000 EA MEDIA CONVERTER, FURNISH & INSTALL	867.30000	1,734.60	568.00000	1,136.00	935.00000	1,870.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) BERGERON LAND DEVELOPMENT, INC		(3) SOUTHLAND CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
1015 0684 6 40 WIRELESS COMMUNICATION DEVICE, RELOCATE 1.000 EA	332.05000	332.05	313.00000	313.00	357.00000	357.00
1020 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 8.000 EA	3,843.38000	30,747.04	2,760.00000	22,080.00	4,200.00000	33,600.00
0003 Signalization Section Totals:		**$749,377.61**		**$637,678.15**		**$805,673.10**
Contract Grand Totals:		**$7,136,709.34**		**$7,680,000.00**		**8,045,000.00**

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION	521,134.90000	521,134.90	900,000.00000	900,000.00	828,660.00000	828,660.00
0010 0102 1 (480.000) DA (LS) MAINTENANCE OF TRAFFIC 42421715201	491,902.97000	491,902.97	100,000.00000	100,000.00	320,060.00000	320,060.00
0015 0102 14 628.000 HR TRAFFIC CONTROL OFFICER	65.34000	41,033.52	75.00000	47,100.00	68.20000	42,829.60
0020 0102 60 21,390.000 ED WORK ZONE SIGN	0.19000	4,064.10	0.20000	4,278.00	0.20000	4,278.00
0025 0102 71 13 11,214.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	31.01000	347,746.14	67.00000	751,338.00	37.40000	419,403.60
0030 0102 71 23 6,807.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	7.44000	50,644.08	4.60000	31,312.20	8.70000	59,220.90
0035 0102 74 1 120,649.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	12,064.90	0.11000	13,271.39	0.10000	12,064.90
0040 0102 74 2 2,896.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.30000	868.80	0.30000	868.80	0.35000	1,013.60

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 7 4,636.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	5.28000	24,478.08	5.50000	25,498.00	7.40000	34,306.40
0050 0102 76 465.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.03000	2,338.95	5.50000	2,557.50	5.90000	2,743.50
0055 0102 78 4,662.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.02000	14,079.24	3.20000	14,918.40	3.55000	16,550.10
0060 0102 99 1,650.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10.81000	17,836.50	11.00000	18,150.00	12.65000	20,872.50
0065 0102104 960.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	13.11000	12,585.60	5.00000	4,800.00	5.75000	5,520.00
0070 0102107 1 960.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	8.88000	8,524.80	6.50000	6,240.00	7.10000	6,816.00
0075 0102911 3 515.000 SF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, OTHER	1.75000	901.25	5.00000	2,575.00	11.75000	6,051.25
0080 0104 6 70.000 LF TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	20.11000	1,407.70	55.00000	3,850.00	74.90000	5,243.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 10 3 SEDIMENT BARRIER 1,167.000 LF	3.44000	4,014.48	5.00000	5,835.00	3.10000	3,617.70
0090 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 47.000 LF	10.34000	485.98	20.00000	940.00	14.15000	665.05
0095 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	1,046.90000	2,093.80	3,500.00000	7,000.00	4,000.00000	8,000.00
0100 0104 18 INLET PROTECTION SYSTEM 74.000 EA	131.55000	9,734.70	150.00000	11,100.00	121.20000	8,968.80
0105 0107 1 LITTER REMOVAL 94.480 AC	124.16000	11,730.64	5.00000	472.40	161.00000	15,211.28
0110 0107 2 MOWING 112.220 AC	76.59000	8,594.93	10.00000	1,122.20	123.90000	13,904.06
0115 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 42421715201 (1.000) LS	16,587.04000	16,587.04	2,500.00000	2,500.00	19,410.00000	19,410.00
0120 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 42421715201 (1.000) LS	7,841.15000	7,841.15	2,500.00000	2,500.00	15,290.00000	15,290.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0110 1 1 (8.980) AC (LS) CLEARING & GRUBBING 42421715201	424,852.04000	424,852.04	817,665.96000	817,665.96	179,230.00000	179,230.00
0130 0110 4 10 2,844.000 SY REMOVAL OF EXISTING CONCRETE	19.46000	55,344.24	20.00000	56,880.00	14.60000	41,522.40
0135 0120 1 11,275.000 CY REGULAR EXCAVATION	19.30000	217,607.50	15.00000	169,125.00	8.20000	92,455.00
0140 0120 4 880.000 CY SUBSOIL EXCAVATION	49.01000	43,128.80	50.00000	44,000.00	19.60000	17,248.00
0145 0120 6 24,018.000 CY EMBANKMENT	19.96000	479,399.28	15.00000	360,270.00	16.75000	402,301.50
0150 0160 4 22,924.000 SY TYPE B STABILIZATION	7.70000	176,514.80	7.50000	171,930.00	11.55000	264,772.20
0155 0285704 1,034.000 SY OPTIONAL BASE, BASE GROUP 04	20.28000	20,969.52	13.00000	13,442.00	11.60000	11,994.40
0160 0285710 17,366.000 SY OPTIONAL BASE, BASE GROUP 10	24.23000	420,778.18	23.00000	399,418.00	20.60000	357,739.60
0165 0327 70 4 206.000 SY MILLING EXIST ASPH PAVT, 3" AVG DEPTH	8.00000	1,648.00	3.30000	679.80	38.90000	8,013.40

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0327 70 6 — 6,806.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	5.00000	34,030.00	8.00000	54,448.00	3.15000	21,438.90
0175 0327 70 8 — 38,830.000 SY MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	3.50000	135,905.00	3.20000	124,256.00	3.70000	143,671.00
0180 0334 1 13 — 7,246.900 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	95.00000	688,455.50	99.00000	717,443.10	103.10000	747,155.39
0185 0337 7 83 — 5,555.400 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	122.00000	677,758.80	120.00000	666,648.00	127.50000	708,313.50
0190 0339 1 — 37.600 TN MISCELLANEOUS ASPHALT PAVEMENT	197.58000	7,429.01	140.00000	5,264.00	178.50000	6,711.60
0195 0400 0 11 — 240.000 CY CONCRETE CLASS NS, GRAVITY WALL	525.50000	126,120.00	1,000.00000	240,000.00	617.75000	148,260.00
0200 0400 1 2 — 28.000 CY CONCRETE CLASS I, ENDWALLS	779.27000	21,819.56	1,200.00000	33,600.00	1,704.00000	47,712.00
0205 0425 1311 — 17.000 EA INLETS, CURB, TYPE P-1, <10'	6,638.25000	112,850.25	6,400.00000	108,800.00	7,838.00000	133,246.00
0210 0425 1315 — 1.000 EA INLETS, CURB TYPE P-1, PARTIAL	3,297.76000	3,297.76	5,600.00000	5,600.00	5,381.00000	5,381.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0425 1321 INLETS, CURB, TYPE P-2, <10' 4.000 EA	7,017.98000	28,071.92	6,300.00000	25,200.00	8,135.00000	32,540.00
0220 0425 1351 INLETS, CURB, TYPE P-5, <10' 3.000 EA	5,406.83000	16,220.49	6,100.00000	18,300.00	4,114.00000	12,342.00
0225 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL 1.000 EA	2,456.26000	2,456.26	7,100.00000	7,100.00	4,849.00000	4,849.00
0230 0425 1361 INLETS, CURB, TYPE P-6, <10' 1.000 EA	5,394.78000	5,394.78	7,700.00000	7,700.00	5,042.00000	5,042.00
0235 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL 1.000 EA	2,777.44000	2,777.44	5,900.00000	5,900.00	4,559.00000	4,559.00
0240 0425 1411 INLETS, CURB TYPE J-1, <10' 3.000 EA	7,090.45000	21,271.35	7,200.00000	21,600.00	8,949.00000	26,847.00
0245 0425 1421 INLETS, CURB, TYPE J-2, <10' 1.000 EA	8,938.12000	8,938.12	7,300.00000	7,300.00	9,297.00000	9,297.00
0250 0425 1451 INLETS, CURB, TYPE J-5, <10' 2.000 EA	7,165.96000	14,331.92	10,800.00000	21,600.00	7,886.00000	15,772.00
0255 0425 1465 INLETS, CURB, TYPE J-6, PARTIAL 1.000 EA	3,285.99000	3,285.99	7,100.00000	7,100.00	6,507.00000	6,507.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0425 1471 INLETS, CURB, TYPE 7, <10' 9.000 EA	5,668.09000	51,012.81	6,500.00000	58,500.00	9,061.00000	81,549.00
0265 0425 1473 INLETS, CURB, TYPE 7, J BOT , <10' 2.000 EA	6,518.11000	13,036.22	6,600.00000	13,200.00	10,640.00000	21,280.00
0270 0425 1501 INLETS, DT BOT, TYPE A, <10' 1.000 EA	4,064.10000	4,064.10	3,800.00000	3,800.00	3,649.00000	3,649.00
0275 0425 1542 INLETS, DT BOT, TYPE D, >10' 1.000 EA	8,768.43000	8,768.43	10,400.00000	10,400.00	7,631.00000	7,631.00
0280 0425 1581 INLETS, DT BOT, TYPE H, <10' 2.000 EA	9,544.34000	19,088.68	9,500.00000	19,000.00	9,159.00000	18,318.00
0285 0425 1701 INLETS, GUTTER, TYPE S, <10' 4.000 EA	6,934.70000	27,738.80	6,200.00000	24,800.00	5,090.00000	20,360.00
0290 0425 2 41 MANHOLES, P-7, <10' 1.000 EA	4,800.61000	4,800.61	6,100.00000	6,100.00	3,710.00000	3,710.00
0295 0425 2 61 MANHOLES, P-8, <10' 2.000 EA	5,822.49000	11,644.98	4,800.00000	9,600.00	3,756.00000	7,512.00
0300 0425 2 62 MANHOLES, P-8, >10' 1.000 EA	5,659.90000	5,659.90	7,000.00000	7,000.00	5,861.00000	5,861.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0425 2 71 MANHOLES, J-7, <10' 2.000 EA	5,813.71000	11,627.42	7,400.00000	14,800.00	5,121.00000	10,242.00
0310 0425 2 73 MANHOLES, J-7, PARTIAL 3.000 EA	2,610.43000	7,831.29	5,800.00000	17,400.00	5,369.00000	16,107.00
0315 0425 2 91 MANHOLES, J-8, <10' 3.000 EA	8,634.22000	25,902.66	6,500.00000	19,500.00	4,998.00000	14,994.00
0320 0425 2 92 MANHOLES, J-8, >10' 1.000 EA	9,310.86000	9,310.86	9,900.00000	9,900.00	10,810.00000	10,810.00
0325 0425 2 93 MANHOLES, J-8, PARTIAL 2.000 EA	2,961.05000	5,922.10	5,300.00000	10,600.00	5,369.00000	10,738.00
0330 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 1.000 EA	2,779.84000	2,779.84	4,800.00000	4,800.00	10,470.00000	10,470.00
0335 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 391.000 LF	91.66000	35,839.06	93.00000	36,363.00	158.20000	61,856.20
0340 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 8.000 LF	179.25000	1,434.00	310.00000	2,480.00	153.50000	1,228.00
0345 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 2,628.000 LF	77.05000	202,487.40	98.00000	257,544.00	177.90000	467,521.20

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,046.000 LF	91.43000	95,635.78	110.00000	115,060.00	206.30000	215,789.80
0355 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 527.000 LF	113.59000	59,861.93	140.00000	73,780.00	218.10000	114,938.70
0360 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD 74.000 LF	194.69000	14,407.06	400.00000	29,600.00	317.00000	23,458.00
0365 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD 38.000 LF	352.24000	13,385.12	530.00000	20,140.00	351.25000	13,347.50
0370 0430611225 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE 2.000 EA	2,596.91000	5,193.82	1,900.00000	3,800.00	2,065.00000	4,130.00
0375 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 2.000 EA	1,761.77000	3,523.54	4,500.00000	9,000.00	4,153.00000	8,306.00
0380 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 7,832.000 LF	22.63000	177,238.16	26.10000	204,415.20	22.20000	173,870.40
0385 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 4,280.000 LF	23.54000	100,751.20	36.00000	154,080.00	41.60000	178,048.00
0390 0520 2 4 CONCRETE CURB, TYPE D 468.000 LF	16.52000	7,731.36	54.00000	25,272.00	47.10000	22,042.80

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0395 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 791.000 LF	43.90000	34,724.90	29.00000	22,939.00	62.30000	49,279.30
0400 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE 239.000 LF	59.83000	14,299.37	40.00000	9,560.00	102.30000	24,449.70
0405 0520 6 SHOULDER GUTTER- CONCRETE 1,056.000 LF	22.19000	23,432.64	26.00000	27,456.00	29.40000	31,046.40
0410 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 477.000 SY	79.86000	38,093.22	44.00000	20,988.00	138.50000	66,064.50
0415 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,851.000 SY	35.72000	66,117.72	43.00000	79,593.00	65.50000	121,240.50
0420 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 634.000 SY	41.27000	26,165.18	54.00000	34,236.00	86.30000	54,714.20
0425 0527 2 DETECTABLE WARNINGS 291.000 SF	25.13000	7,312.83	40.00000	11,640.00	34.10000	9,923.10
0430 0530 4 6 ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6" 152.000 SY	230.75000	35,074.00	220.00000	33,440.00	110.20000	16,750.40
0435 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 1,163.000 LF	18.60000	21,631.80	22.00000	25,586.00	24.30000	28,260.90

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0440 0536 8 11 APPROACH TRANSITION TO RIGID BARRIER CONNECTION, FURNISH & INSTALL 1.000 EA	2,814.77000	2,814.77	2,900.00000	2,900.00	4,000.00000	4,000.00
0445 0536 73 GUARDRAIL REMOVAL 539.000 LF	3.02000	1,627.78	3.20000	1,724.80	3.55000	1,913.45
0450 0536 85 25 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II 1.000 EA	1,206.33000	1,206.33	1,300.00000	1,300.00	1,029.50000	1,029.50
0455 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER 2,686.000 SF	69.28000	186,086.08	30.00000	80,580.00	84.10000	225,892.60
0460 0550 10212 FENCING, TYPE B, 0.5-5.0', W/ VINYL COATING 291.000 LF	15.05000	4,379.55	17.00000	4,947.00	17.60000	5,121.60
0465 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 4.000 LF	160.84000	643.36	220.00000	880.00	188.20000	752.80
0470 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING 2,142.000 LF	14.48000	31,016.16	16.00000	34,272.00	16.95000	36,306.90
0475 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTING 252.000 LF	13.28000	3,346.56	16.00000	4,032.00	15.55000	3,918.60

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0480 0550 60211 1.000 EA FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING	527.77000	527.77	550.00000	550.00	617.75000	617.75
0485 0550 60224 3.000 EA FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	1,269.66000	3,808.98	1,300.00000	3,900.00	1,486.00000	4,458.00
0490 0570 1 1 3,672.000 SY PERFORMANCE TURF	0.76000	2,790.72	4.20000	15,422.40	4.30000	15,789.60
0495 0570 1 2 30,717.000 SY PERFORMANCE TURF, SOD	2.35000	72,184.95	5.50000	168,943.50	3.45000	105,973.65
0500 0630 2 11 150.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.12000	1,068.00	18.00000	2,700.00	20.35000	3,052.50
0505 0630 2 12 100.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	24.20000	2,420.00	26.00000	2,600.00	29.50000	2,950.00
0510 0635 2 11 4.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	0.00000	0.00	650.00000	2,600.00	732.75000	2,931.00
0515 0695 1 1 13.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	1,493.46000	19,414.98	1,200.00000	15,600.00	1,315.50000	17,101.50

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0520 0695 6 12 13.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	951.35000	12,367.55	1,300.00000	16,900.00	1,495.50000	19,441.50
0525 0695 7162 2.000 EA TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT	3,601.38000	7,202.76	4,100.00000	8,200.00	4,647.00000	9,294.00
0530 0695 7600 1.000 EA TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET	476.86000	476.86	230.00000	230.00	253.50000	253.50
0535 0710 11101 13.042 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,061.57000	13,845.00	950.00000	12,389.90	1,059.50000	13,818.00
0540 0710 11102 1.277 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,457.65000	1,861.42	1,300.00000	1,660.10	2,490.00000	3,179.73
0545 0710 11123 4,513.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.50000	2,256.50	0.40000	1,805.20	0.95000	4,287.35
0550 0710 11124 907.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.60000	544.20	0.50000	453.50	1.75000	1,587.25
0555 0710 11125 1,059.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.70000	741.30	0.70000	741.30	2.35000	2,488.65

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0560 0710 11131 10.467 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	653.43000	6,839.45	360.00000	3,768.12	647.00000	6,772.15
0565 0710 11141 1.184 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	653.43000	773.66	360.00000	426.24	762.50000	902.80
0570 0710 11160 9.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	25.13000	226.17	50.00000	450.00	76.50000	688.50
0575 0710 11170 218.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	20.11000	4,383.98	40.00000	8,720.00	29.40000	6,409.20
0580 0710 11201 9.531 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,061.57000	10,117.82	950.00000	9,054.45	1,059.50000	10,098.09
0585 0710 11202 0.094 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,457.65000	137.02	1,300.00000	122.20	2,378.50000	223.58
0590 0710 11224 127.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.60000	76.20	1.00000	127.00	1.75000	222.25

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Roadway						
0595 0710 11241 0.058 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	653.43000	37.90	300.00000	17.40	659.75000	38.27
0600 0715 4 70 51.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	476.86000	24,319.86	1,900.00000	96,900.00	2,189.00000	111,639.00
0605 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 42421715201	75,000.00000	75,000.00	75,000.00000	75,000.00	75,000.00000	75,000.00
0001 Roadway Section Totals:		**$7,051,423.19**		**$8,075,786.06**		**$7,953,271.00**
SECTION: 0002 Signing						
0610 0700 1 11 19.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	296.56000	5,634.64	540.00000	10,260.00	608.00000	11,552.00
0615 0700 1 12 11.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	955.01000	10,505.11	1,400.00000	15,400.00	1,621.50000	17,836.50
0620 0700 1 13 2.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,206.33000	2,412.66	2,500.00000	5,000.00	2,791.00000	5,582.00
0625 0700 1 50 6.000 AS SINGLE POST SIGN, RELOCATE	100.53000	603.18	140.00000	840.00	158.50000	951.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0630 0700 1 60 SINGLE POST SIGN, REMOVE 35.000 AS	50.26000	1,759.10	28.00000	980.00	31.70000	1,109.50
0635 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 5.000 AS	4,792.35000	23,961.75	5,400.00000	27,000.00	6,133.00000	30,665.00
0640 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 5.000 EA	5,582.37000	27,911.85	4,800.00000	24,000.00	5,368.00000	26,840.00
0645 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	25.13000	25.13	50.00000	50.00	63.40000	63.40
0650 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 1.000 EA	953.72000	953.72	350.00000	350.00	273.25000	273.25
0655 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 2.000 EA	953.72000	1,907.44	450.00000	900.00	507.25000	1,014.50
0660 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT 2.000 EA	66,606.51000	133,213.02	76,000.00000	152,000.00	85,470.00000	170,940.00
0665 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 4.000 EA	95.50000	382.00	100.00000	400.00	106.90000	427.60

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0670 0706 3 RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS 1,409.000 EA	4.02000	5,664.18	3.20000	4,508.80	3.90000	5,495.10
0675 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 23.000 SF	1.26000	28.98	2.10000	48.30	3.55000	81.65
0680 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 167.000 SF	1.26000	210.42	2.10000	350.70	3.55000	592.85
0685 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE (1.000) LS	14,576.49000	14,576.49	13,900.00000	13,900.00	27,080.00000	27,080.00
0690 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 2,148.000 LF	1.66000	3,565.68	1.50000	3,222.00	2.70000	5,799.60
0695 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 589.000 LF	1.86000	1,095.54	2.40000	1,413.60	4.00000	2,356.00
0700 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 387.000 LF	3.02000	1,168.74	3.30000	1,277.10	5.90000	2,283.30
0705 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.251 GM	1,326.96000	333.07	1,100.00000	276.10	2,931.00000	735.68

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0710 0711 11160 6.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	125.66000	753.96	70.00000	420.00	176.60000	1,059.60
0715 0711 11170 61.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	55.29000	3,372.69	50.00000	3,050.00	70.60000	4,306.60
0720 0711 11180 95.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	7.54000	716.30	2.10000	199.50	17.65000	1,676.75
0725 0711 11224 162.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	1.86000	301.32	2.40000	388.80	4.00000	648.00
0730 0711 11241 0.058 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,326.96000	76.96	950.00000	55.10	2,537.00000	147.15
0735 0711 14125 1,526.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.07000	21,470.82	19.00000	28,994.00	18.85000	28,765.10
0740 0711 16101 3.383 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,980.89000	13,467.35	3,900.00000	13,193.70	4,234.00000	14,323.62
0745 0711 16102 0.630 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,307.85000	3,343.95	5,200.00000	3,276.00	10,010.00000	6,306.30

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0750 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 4.162 GM	1,326.96000	5,522.81	970.00000	4,037.14	1,294.50000	5,387.71
0755 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.096 GM	2,189.49000	210.19	2,000.00000	192.00	2,428.00000	233.09
0760 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 2.332 GM	3,980.89000	9,283.44	4,000.00000	9,328.00	4,234.00000	9,873.69
0765 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.094 GM	5,307.85000	498.94	5,000.00000	470.00	9,581.00000	900.61
0002 Signing Section Totals:		**$294,931.43**		**$325,780.84**		**$385,307.15**
SECTION: 0003 Signalization						
0770 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 7,082.000 LF	7.12000	50,423.84	8.00000	56,656.00	8.90000	63,029.80
0775 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,697.000 LF	24.20000	41,067.40	21.00000	35,637.00	23.20000	39,370.40
0780 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 40.000 LF	16.26000	650.40	21.00000	840.00	23.75000	950.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0785 0630 2 15 520.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	19.83000	10,311.60	30.00000	15,600.00	34.20000	17,784.00
0790 0632 7 1 2.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6,642.86000	13,285.72	9,800.00000	19,600.00	11,070.00000	22,140.00
0795 0633 1121 430.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	2.26000	971.80	2.30000	989.00	2.60000	1,118.00
0800 0633 1122 5,718.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	2.37000	13,551.66	2.30000	13,151.40	2.60000	14,866.80
0805 0633 1123 10,127.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	3.15000	31,900.05	3.10000	31,393.70	3.50000	35,444.50
0810 0633 1420 10.000 LF FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	54.57000	545.70	94.00000	940.00	105.40000	1,054.00
0815 0633 2 31 8.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	51.01000	408.08	44.00000	352.00	49.20000	393.60
0820 0633 3 11 2.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	889.67000	1,779.34	870.00000	1,740.00	977.00000	1,954.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0825 0633 3 12 — 2.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	49.82000	99.64	62.00000	124.00	70.30000	140.60
0830 0633 3 15 — 3.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	1,251.47000	3,754.41	1,700.00000	5,100.00	1,897.50000	5,692.50
0835 0634 4152 — 2.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	4,400.89000	8,801.78	3,000.00000	6,000.00	3,357.00000	6,714.00
0840 0635 2 11 — 22.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	714.11000	15,710.42	650.00000	14,300.00	732.75000	16,120.50
0845 0635 2 12 — 15.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,288.24000	19,323.60	1,900.00000	28,500.00	2,099.00000	31,485.00
0850 0635 2 13 — 3.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	1,981.00000	5,943.00	3,700.00000	11,100.00	4,150.00000	12,450.00
0855 0635 3 12 — 3.000 EA JUNCTION BOX, FURNISH & INSTALL, MOUNTED	446.02000	1,338.06	680.00000	2,040.00	766.00000	2,298.00
0860 0639 1420 — 1.000 AS ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND	1,665.46000	1,665.46	1,200.00000	1,200.00	1,315.00000	1,315.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0865 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 20.000 LF	4.75000	95.00	6.00000	120.00	6.60000	132.00
0870 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	714.11000	714.11	580.00000	580.00	653.25000	653.25
0875 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	443.21000	443.21	1,000.00000	1,000.00	1,137.50000	1,137.50
0880 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII 4.000 EA	8,155.29000	32,621.16	12,100.00000	48,400.00	13,660.00000	54,640.00
0885 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 4.000 EA	476.86000	1,907.44	230.00000	920.00	253.50000	1,014.00
0890 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	3,179.08000	6,358.16	5,600.00000	11,200.00	6,264.00000	12,528.00
0895 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 16.000 EA	1,309.59000	20,953.44	1,400.00000	22,400.00	1,544.50000	24,712.00
0900 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 2.000 EA	36,701.79000	73,403.58	35,200.00000	70,400.00	39,670.00000	79,340.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0905 0649 21 10 — 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	43,107.40000	43,107.40	40,100.00000	40,100.00	45,240.00000	45,240.00
0910 0649 21 21 — 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	60,544.90000	60,544.90	64,600.00000	64,600.00	72,790.00000	72,790.00
0915 0649 26 3 — 4.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	4,365.31000	17,461.24	1,800.00000	7,200.00	2,028.50000	8,114.00
0920 0650 1 14 — 8.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	862.98000	6,903.84	840.00000	6,720.00	944.75000	7,558.00
0925 0650 1 16 — 2.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	1,009.48000	2,018.96	1,000.00000	2,000.00	1,169.00000	2,338.00
0930 0650 1 19 — 2.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	1,464.99000	2,929.98	1,500.00000	3,000.00	1,656.00000	3,312.00
0935 0650 1 24 — 16.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY	862.99000	13,807.84	2,500.00000	40,000.00	2,812.00000	44,992.00
0940 0653 1 11 — 16.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	540.33000	8,645.28	550.00000	8,800.00	620.25000	9,924.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0945 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 1.000 EA	148.28000	148.28	130.00000	130.00	152.00000	152.00
0950 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 1.000 EA	160.14000	160.14	160.00000	160.00	180.60000	180.60
0955 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 2.000 AS	832.73000	1,665.46	1,100.00000	2,200.00	1,248.50000	2,497.00
0960 0660 3 41 VEHICLE DETECTION SYSTEM-MICROWAVE, RELOCATE CABINET EQUIPMENT 2.000 EA	635.82000	1,271.64	310.00000	620.00	351.50000	703.00
0965 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 2.000 EA	14,158.78000	28,317.56	14,300.00000	28,600.00	16,080.00000	32,160.00
0970 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 8.000 EA	9,492.17000	75,937.36	2,700.00000	21,600.00	3,004.00000	24,032.00
0975 0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS 2.000 EA	4,728.29000	9,456.58	5,100.00000	10,200.00	5,749.00000	11,498.00
0980 0663 1112 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR 4.000 EA	1,425.84000	5,703.36	1,500.00000	6,000.00	1,719.00000	6,876.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0985 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 16.000 EA	239.62000	3,833.92	210.00000	3,360.00	239.60000	3,833.60
0990 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 2.000 AS	19,976.02000	39,952.04	21,400.00000	42,800.00	24,160.00000	48,320.00
0995 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 2.000 AS	476.86000	953.72	680.00000	1,360.00	760.75000	1,521.50
1000 0682 1400 ITS CCTV CAMERA, RELOCATE 1.000 EA	1,190.97000	1,190.97	1,600.00000	1,600.00	1,757.00000	1,757.00
1005 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 2.000 EA	2,016.58000	4,033.16	3,500.00000	7,000.00	3,915.00000	7,830.00
1010 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL 2.000 EA	830.36000	1,660.72	1,100.00000	2,200.00	1,195.00000	2,390.00
1015 0684 6 40 WIRELESS COMMUNICATION DEVICE, RELOCATE 1.000 EA	317.91000	317.91	2,700.00000	2,700.00	3,093.00000	3,093.00
1020 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 8.000 EA	3,679.67000	29,437.36	4,400.00000	35,200.00	4,945.00000	39,560.00

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ATLANTIC CIVIL CONSTRUCTORS CORP		(5) SEMA CONSTRUCTION, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0003 Signalization Section Totals:		**$717,487.68**		**$738,433.10**		**$829,149.15**
Contract Grand Totals:		**$8,063,842.30**		**$9,140,000.00**		**9,167,727.30**

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION (1.000) LS	910,000.00000	910,000.00	950,000.00000	950,000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 42421715201 (480.000) DA (LS)	796,100.00000	796,100.00	980,000.00000	980,000.00		
0015 0102 14 TRAFFIC CONTROL OFFICER 628.000 HR	55.00000	34,540.00	55.00000	34,540.00		
0020 0102 60 WORK ZONE SIGN 21,390.000 ED	0.19000	4,064.10	0.30000	6,417.00		
0025 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 11,214.000 LF	32.12000	360,193.68	35.00000	392,490.00		
0030 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 6,807.000 LF	7.71000	52,481.97	9.00000	61,263.00		
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 120,649.000 ED	0.10000	12,064.90	0.15000	18,097.35		
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 2,896.000 ED	0.30000	868.80	0.32000	926.72		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 7 — 4,636.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	5.25000	24,339.00	10.00000	46,360.00		
0050 0102 76 — 465.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.00000	2,325.00	6.00000	2,790.00		
0055 0102 78 — 4,662.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.00000	13,986.00	4.00000	18,648.00		
0060 0102 99 — 1,650.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10.75000	17,737.50	16.00000	26,400.00		
0065 0102104 — 960.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	4.93000	4,732.80	11.00000	10,560.00		
0070 0102107 1 — 960.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	6.07000	5,827.20	13.00000	12,480.00		
0075 0102911 3 — 515.000 SF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, OTHER	1.65000	849.75	3.00000	1,545.00		
0080 0104 6 — 70.000 LF TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	56.13000	3,929.10	140.00000	9,800.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 10 3 SEDIMENT BARRIER 1,167.000 LF	1.52000	1,773.84	3.00000	3,501.00		
0090 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 47.000 LF	6.21000	291.87	8.00000	376.00		
0095 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	3,820.29000	7,640.58	4,000.00000	8,000.00		
0100 0104 18 INLET PROTECTION SYSTEM 74.000 EA	81.01000	5,994.74	300.00000	22,200.00		
0105 0107 1 LITTER REMOVAL 94.480 AC	55.14000	5,209.63	145.00000	13,699.60		
0110 0107 2 MOWING 112.220 AC	156.05000	17,511.93	300.00000	33,666.00		
0115 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 42421715201 (1.000) LS	11,445.00000	11,445.00	8,000.00000	8,000.00		
0120 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 42421715201 (1.000) LS	18,375.00000	18,375.00	50,000.00000	50,000.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0110 1 1 (8.980) CLEARING & GRUBBING 42421715201 AC (LS)	723,000.00000	723,000.00	961,000.00000	961,000.00		
0130 0110 4 10 2,844.000 REMOVAL OF EXISTING CONCRETE SY	7.93000	22,552.92	17.00000	48,348.00		
0135 0120 1 11,275.000 REGULAR EXCAVATION CY	8.25000	93,018.75	20.00000	225,500.00		
0140 0120 4 880.000 SUBSOIL EXCAVATION CY	21.51000	18,928.80	40.00000	35,200.00		
0145 0120 6 24,018.000 EMBANKMENT CY	20.81000	499,814.58	20.00000	480,360.00		
0150 0160 4 22,924.000 TYPE B STABILIZATION SY	3.64000	83,443.36	12.00000	275,088.00		
0155 0285704 1,034.000 OPTIONAL BASE, BASE GROUP 04 SY	9.38000	9,698.92	30.00000	31,020.00		
0160 0285710 17,366.000 OPTIONAL BASE, BASE GROUP 10 SY	17.69000	307,204.54	41.00000	712,006.00		
0165 0327 70 4 206.000 MILLING EXIST ASPH PAVT, 3" AVG DEPTH SY	3.22000	663.32	10.00000	2,060.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0327 70 6 6,806.000 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SY	7.64000	51,997.84	6.00000	40,836.00		
0175 0327 70 8 38,830.000 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH SY	3.10000	120,373.00	5.00000	194,150.00		
0180 0334 1 13 7,246.900 SUPERPAVE ASPHALTIC CONC, TRAFFIC C TN	95.69000	693,455.86	122.00000	884,121.80		
0185 0337 7 83 5,555.400 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 TN	128.48000	713,757.79	156.00000	866,642.40		
0190 0339 1 37.600 MISCELLANEOUS ASPHALT PAVEMENT TN	133.82000	5,031.63	240.00000	9,024.00		
0195 0400 0 11 240.000 CONCRETE CLASS NS, GRAVITY WALL CY	575.47000	138,112.80	800.00000	192,000.00		
0200 0400 1 2 28.000 CONCRETE CLASS I, ENDWALLS CY	825.08000	23,102.24	1,900.00000	53,200.00		
0205 0425 1311 17.000 INLETS, CURB, TYPE P-1, <10' EA	5,045.42000	85,772.14	7,500.00000	127,500.00		
0210 0425 1315 1.000 INLETS, CURB TYPE P-1, PARTIAL EA	4,294.60000	4,294.60	6,600.00000	6,600.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0425 1321 4.000 EA INLETS, CURB, TYPE P-2, <10'	5,257.92000	21,031.68	7,500.00000	30,000.00		
0220 0425 1351 3.000 EA INLETS, CURB, TYPE P-5, <10'	5,014.61000	15,043.83	6,300.00000	18,900.00		
0225 0425 1355 1.000 EA INLETS, CURB, TYPE P-5, PARTIAL	4,325.41000	4,325.41	5,200.00000	5,200.00		
0230 0425 1361 1.000 EA INLETS, CURB, TYPE P-6, <10'	5,227.15000	5,227.15	6,400.00000	6,400.00		
0235 0425 1365 1.000 EA INLETS, CURB, TYPE P-6, PARTIAL	4,537.91000	4,537.91	6,700.00000	6,700.00		
0240 0425 1411 3.000 EA INLETS, CURB TYPE J-1, <10'	6,195.19000	18,585.57	9,500.00000	28,500.00		
0245 0425 1421 1.000 EA INLETS, CURB, TYPE J-2, <10'	7,026.96000	7,026.96	10,100.00000	10,100.00		
0250 0425 1451 2.000 EA INLETS, CURB, TYPE J-5, <10'	7,893.70000	15,787.40	19,000.00000	38,000.00		
0255 0425 1465 1.000 EA INLETS, CURB, TYPE J-6, PARTIAL	5,954.91000	5,954.91	8,500.00000	8,500.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0425 1471 INLETS, CURB, TYPE 7, <10' 9.000 EA	5,351.07000	48,159.63	7,700.00000	69,300.00		
0265 0425 1473 INLETS, CURB, TYPE 7, J BOT , <10' 2.000 EA	6,316.12000	12,632.24	9,400.00000	18,800.00		
0270 0425 1501 INLETS, DT BOT, TYPE A, <10' 1.000 EA	2,885.02000	2,885.02	5,200.00000	5,200.00		
0275 0425 1542 INLETS, DT BOT, TYPE D, >10' 1.000 EA	7,178.37000	7,178.37	10,400.00000	10,400.00		
0280 0425 1581 INLETS, DT BOT, TYPE H, <10' 2.000 EA	7,389.43000	14,778.86	15,800.00000	31,600.00		
0285 0425 1701 INLETS, GUTTER, TYPE S, <10' 4.000 EA	3,943.60000	15,774.40	7,200.00000	28,800.00		
0290 0425 2 41 MANHOLES, P-7, <10' 1.000 EA	2,380.58000	2,380.58	5,600.00000	5,600.00		
0295 0425 2 61 MANHOLES, P-8, <10' 2.000 EA	2,529.42000	5,058.84	6,000.00000	12,000.00		
0300 0425 2 62 MANHOLES, P-8, >10' 1.000 EA	2,970.23000	2,970.23	8,200.00000	8,200.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0425 2 71 MANHOLES, J-7, <10' 2.000 EA	3,960.28000	7,920.56	7,500.00000	15,000.00		
0310 0425 2 73 MANHOLES, J-7, PARTIAL 3.000 EA	2,696.11000	8,088.33	11,300.00000	33,900.00		
0315 0425 2 91 MANHOLES, J-8, <10' 3.000 EA	3,974.38000	11,923.14	20,500.00000	61,500.00		
0320 0425 2 92 MANHOLES, J-8, >10' 1.000 EA	16,074.42000	16,074.42	17,800.00000	17,800.00		
0325 0425 2 93 MANHOLES, J-8, PARTIAL 2.000 EA	2,638.81000	5,277.62	4,100.00000	8,200.00		
0330 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 1.000 EA	6,135.28000	6,135.28	31,000.00000	31,000.00		
0335 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 391.000 LF	95.69000	37,414.79	100.00000	39,100.00		
0340 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 8.000 LF	252.90000	2,023.20	120.00000	960.00		
0345 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 2,628.000 LF	98.09000	257,780.52	120.00000	315,360.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,046.000 LF	92.48000	96,734.08	130.00000	135,980.00		
0355 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 527.000 LF	119.85000	63,160.95	150.00000	79,050.00		
0360 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD 74.000 LF	238.16000	17,623.84	425.00000	31,450.00		
0365 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD 38.000 LF	582.08000	22,119.04	520.00000	19,760.00		
0370 0430611225 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE 2.000 EA	1,148.08000	2,296.16	3,000.00000	6,000.00		
0375 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 2.000 EA	2,039.57000	4,079.14	4,400.00000	8,800.00		
0380 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 7,832.000 LF	16.54000	129,541.28	24.00000	187,968.00		
0385 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 4,280.000 LF	22.39000	95,829.20	21.00000	89,880.00		
0390 0520 2 4 CONCRETE CURB, TYPE D 468.000 LF	16.00000	7,488.00	20.00000	9,360.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0395 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 791.000 LF	46.02000	36,401.82	29.00000	22,939.00		
0400 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE 239.000 LF	66.43000	15,876.77	37.00000	8,843.00		
0405 0520 6 SHOULDER GUTTER- CONCRETE 1,056.000 LF	16.00000	16,896.00	31.00000	32,736.00		
0410 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 477.000 SY	82.87000	39,528.99	65.00000	31,005.00		
0415 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,851.000 SY	38.00000	70,338.00	47.00000	86,997.00		
0420 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 634.000 SY	48.00000	30,432.00	60.00000	38,040.00		
0425 0527 2 DETECTABLE WARNINGS 291.000 SF	38.00000	11,058.00	30.00000	8,730.00		
0430 0530 4 6 ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6" 152.000 SY	281.00000	42,712.00	220.00000	33,440.00		
0435 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 1,163.000 LF	18.50000	21,515.50	22.00000	25,586.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0440 0536 8 11 APPROACH TRANSITION TO RIGID BARRIER CONNECTION, FURNISH & INSTALL 1.000 EA	2,800.00000	2,800.00	3,400.00000	3,400.00		
0445 0536 73 GUARDRAIL REMOVAL 539.000 LF	3.00000	1,617.00	4.00000	2,156.00		
0450 0536 85 25 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II 1.000 EA	1,200.00000	1,200.00	1,460.00000	1,460.00		
0455 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER 2,686.000 SF	71.73000	192,666.78	20.00000	53,720.00		
0460 0550 10212 FENCING, TYPE B, 0.5-5.0', W/ VINYL COATING 291.000 LF	15.22000	4,429.02	26.00000	7,566.00		
0465 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 4.000 LF	162.69000	650.76	27.00000	108.00		
0470 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING 2,142.000 LF	14.64000	31,358.88	29.00000	62,118.00		
0475 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTING 252.000 LF	13.43000	3,384.36	21.00000	5,292.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0480 0550 60211 FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING 1.000 EA	533.81000	533.81	800.00000	800.00		
0485 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING 3.000 EA	1,284.19000	3,852.57	3,000.00000	9,000.00		
0490 0570 1 1 PERFORMANCE TURF 3,672.000 SY	2.44000	8,959.68	4.00000	14,688.00		
0495 0570 1 2 PERFORMANCE TURF, SOD 30,717.000 SY	2.48000	76,178.16	4.00000	122,868.00		
0500 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 150.000 LF	17.46000	2,619.00	14.00000	2,100.00		
0505 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 100.000 LF	25.30000	2,530.00	24.00000	2,400.00		
0510 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	628.12000	2,512.48	700.00000	2,800.00		
0515 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 13.000 EA	2,622.46000	34,091.98	1,300.00000	16,900.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0520 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 13.000 EA	1,282.03000	16,666.39	1,100.00000	14,300.00		
0525 0695 7162 TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT 2.000 EA	9,413.41000	18,826.82	5,400.00000	10,800.00		
0530 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 1.000 EA	622.36000	622.36	850.00000	850.00		
0535 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 13.042 GM	1,055.84000	13,770.27	1,360.00000	17,737.12		
0540 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 1.277 GM	1,453.41000	1,856.00	1,730.00000	2,209.21		
0545 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 4,513.000 LF	0.50000	2,256.50	1.00000	4,513.00		
0550 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 907.000 LF	0.60000	544.20	3.00000	2,721.00		
0555 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 1,059.000 LF	0.70000	741.30	4.00000	4,236.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0560 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 10.467 GM	650.19000	6,805.54	1,160.00000	12,141.72		
0565 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 1.184 GM	647.80000	767.00	1,160.00000	1,373.44		
0570 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 9.000 EA	25.00000	225.00	44.00000	396.00		
0575 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 218.000 EA	20.00000	4,360.00	31.00000	6,758.00		
0580 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 9.531 GM	1,055.89000	10,063.69	1,360.00000	12,962.16		
0585 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.094 GM	1,388.30000	130.50	1,720.00000	161.68		
0590 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 127.000 LF	0.60000	76.20	3.00000	381.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0595 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.058 GM	672.41000	39.00	4,400.00000	255.20		
0600 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 51.000 EA	1,876.54000	95,703.54	1,050.00000	53,550.00		
0605 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42421715201 (1.000) LS	75,000.00000	75,000.00	75,000.00000	75,000.00		
0001 Roadway Section Totals:		**$7,809,951.89**		**$10,105,721.40**		
SECTION: 0002 Signing						
0610 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 19.000 AS	871.17000	16,552.23	450.00000	8,550.00		
0615 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 11.000 AS	2,455.04000	27,005.44	1,900.00000	20,900.00		
0620 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 2.000 AS	3,902.34000	7,804.68	2,400.00000	4,800.00		
0625 0700 1 50 SINGLE POST SIGN, RELOCATE 6.000 AS	340.86000	2,045.16	380.00000	2,280.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0630 0700 1 60 SINGLE POST SIGN, REMOVE 35.000 AS	62.17000	2,175.95	75.00000	2,625.00		
0635 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 5.000 AS	14,857.17000	74,285.85	6,400.00000	32,000.00		
0640 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 5.000 EA	9,406.45000	47,032.25	6,400.00000	32,000.00		
0645 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	104.34000	104.34	78.00000	78.00		
0650 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 1.000 EA	2,071.05000	2,071.05	1,100.00000	1,100.00		
0655 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 2.000 EA	874.73000	1,749.46	1,700.00000	3,400.00		
0660 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT 2.000 EA	165,341.94000	330,683.88	93,000.00000	186,000.00		
0665 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 4.000 EA	148.63000	594.52	110.00000	440.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0670 0706 3 RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS 1,409.000 EA	4.00000	5,636.00	6.00000	8,454.00		
0675 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 23.000 SF	1.25000	28.75	13.00000	299.00		
0680 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 167.000 SF	1.25000	208.75	7.00000	1,169.00		
0685 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE (1.000) LS	21,600.00000	21,600.00	24,000.00000	24,000.00		
0690 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 2,148.000 LF	1.65000	3,544.20	3.00000	6,444.00		
0695 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 589.000 LF	1.85000	1,089.65	4.00000	2,356.00		
0700 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 387.000 LF	3.00000	1,161.00	6.00000	2,322.00		
0705 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.251 GM	1,314.74000	330.00	4,400.00000	1,104.40		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0710 0711 11160 6.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	125.00000	750.00	160.00000	960.00		
0715 0711 11170 61.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	55.00000	3,355.00	100.00000	6,100.00		
0720 0711 11180 95.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	7.50000	712.50	11.00000	1,045.00		
0725 0711 11224 162.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	1.85000	299.70	4.00000	648.00		
0730 0711 11241 0.058 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,365.52000	79.20	4,400.00000	255.20		
0735 0711 14125 1,526.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.00000	21,364.00	20.00000	30,520.00		
0740 0711 16101 3.383 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,956.49000	13,384.81	7,500.00000	25,372.50		
0745 0711 16102 0.630 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,280.00000	3,326.40	11,160.00000	7,030.80		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0750 0711 16131 4.162 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,319.37000	5,491.22	5,500.00000	22,891.00		
0755 0711 16133 0.096 GM THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	2,268.75000	217.80	4,800.00000	460.80		
0760 0711 16201 2.332 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,956.60000	9,226.79	7,500.00000	17,490.00		
0765 0711 16202 0.094 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	5,055.32000	475.20	8,800.00000	827.20		
0002 Signing Section Totals:		**$604,385.78**		**$453,921.90**		
SECTION: 0003 Signalization						
0770 0630 2 11 7,082.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.62000	53,964.84	12.00000	84,984.00		
0775 0630 2 12 1,697.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	19.89000	33,753.33	23.00000	39,031.00		
0780 0630 2 14 40.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	20.34000	813.60	28.00000	1,120.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0785 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT 520.000 LF	29.35000	15,262.00	27.00000	14,040.00		
0790 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	9,490.44000	18,980.88	8,300.00000	16,600.00		
0795 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 430.000 LF	3.73000	1,603.90	3.00000	1,290.00		
0800 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 5,718.000 LF	4.23000	24,187.14	3.00000	17,154.00		
0805 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS 10,127.000 LF	5.52000	55,901.04	4.00000	40,508.00		
0810 0633 1420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUND 10.000 LF	102.37000	1,023.70	100.00000	1,000.00		
0815 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 8.000 EA	42.18000	337.44	50.00000	400.00		
0820 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 2.000 EA	837.42000	1,674.84	950.00000	1,900.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0825 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 2.000 EA	60.25000	120.50	67.00000	134.00		
0830 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 3.000 EA	1,626.63000	4,879.89	1,800.00000	5,400.00		
0835 0634 4152 SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL 2.000 PI	2,877.52000	5,755.04	4,000.00000	8,000.00		
0840 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 22.000 EA	628.12000	13,818.64	800.00000	17,600.00		
0845 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 15.000 EA	1,799.12000	26,986.80	1,600.00000	24,000.00		
0850 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 3.000 EA	3,556.89000	10,670.67	3,700.00000	11,100.00		
0855 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTED 3.000 EA	656.66000	1,969.98	1,400.00000	4,200.00		
0860 0639 1420 ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND 1.000 AS	1,127.32000	1,127.32	2,200.00000	2,200.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0865 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 20.000 LF	5.66000	113.20	6.00000	120.00		
0870 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	559.93000	559.93	1,230.00000	1,230.00		
0875 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	974.93000	974.93	1,500.00000	1,500.00		
0880 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII 4.000 EA	11,705.44000	46,821.76	14,000.00000	56,000.00		
0885 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 4.000 EA	217.37000	869.48	500.00000	2,000.00		
0890 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	5,369.64000	10,739.28	4,500.00000	9,000.00		
0895 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 16.000 EA	1,323.80000	21,180.80	1,800.00000	28,800.00		
0900 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 2.000 EA	34,000.51000	68,001.02	48,000.00000	96,000.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0905 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 1.000 EA	38,775.70000	38,775.70	51,000.00000	51,000.00		
0910 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 1.000 EA	62,389.41000	62,389.41	85,000.00000	85,000.00		
0915 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT 4.000 EA	1,738.93000	6,955.72	3,200.00000	12,800.00		
0920 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 8.000 AS	809.74000	6,477.92	1,200.00000	9,600.00		
0925 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	1,002.03000	2,004.06	1,500.00000	3,000.00		
0930 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 2.000 AS	1,419.34000	2,838.68	2,000.00000	4,000.00		
0935 0650 1 24 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY 16.000 AS	2,410.28000	38,564.48	3,000.00000	48,000.00		
0940 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 16.000 AS	531.75000	8,508.00	700.00000	11,200.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0945 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 1.000 EA	130.31000	130.31	300.00000	300.00		
0950 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 1.000 EA	154.81000	154.81	300.00000	300.00		
0955 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 2.000 AS	1,070.21000	2,140.42	1,000.00000	2,000.00		
0960 0660 3 41 VEHICLE DETECTION SYSTEM-MICROWAVE, RELOCATE CABINET EQUIPMENT 2.000 EA	301.24000	602.48	500.00000	1,000.00		
0965 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 2.000 EA	13,785.01000	27,570.02	18,000.00000	36,000.00		
0970 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 8.000 EA	2,574.68000	20,597.44	4,000.00000	32,000.00		
0975 0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS 2.000 EA	4,927.80000	9,855.60	6,000.00000	12,000.00		
0980 0663 1112 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR 4.000 EA	1,473.49000	5,893.96	2,600.00000	10,400.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HUBBARD CONSTRUCTION COMPANY		(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0985 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 16.000 EA	205.37000	3,285.92	240.00000	3,840.00		
0990 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 2.000 AS	20,707.59000	41,415.18	35,000.00000	70,000.00		
0995 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 2.000 AS	652.10000	1,304.20	800.00000	1,600.00		
1000 0682 1400 ITS CCTV CAMERA, RELOCATE 1.000 EA	4,166.14000	4,166.14	1,700.00000	1,700.00		
1005 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 2.000 EA	6,580.69000	13,161.38	3,800.00000	7,600.00		
1010 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL 2.000 EA	1,649.18000	3,298.36	1,100.00000	2,200.00		
1015 0684 6 40 WIRELESS COMMUNICATION DEVICE, RELOCATE 1.000 EA	2,650.81000	2,650.81	3,000.00000	3,000.00		
1020 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 8.000 EA	4,238.96000	33,911.68	4,400.00000	35,200.00		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(7) HUBBARD CONSTRUCTION COMPANY Unit Price	 Ext Amount	(8) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 Signalization								
0003 Signalization Section Totals:				**$758,744.63**		**$929,051.00**		
Contract Grand Totals:				**$9,173,082.30**		**$11,488,694.30**		

Letting: CT181031 October 31, 2018 **Call Order:** 002 **Contract:** T5625

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office