Vendor Ranking

Letting: CT181031 October 31, 2018 10:30 AM
Call Order: 018
Contract: T6467
District: District 6
Counties: MIAMI-DADE
Fed Aid No: D618048B
Contract Time: 150 AVAILABLE DAYS
Project(s): 44289315201
44289415201
44289515201
44289615201
44289715201 (*)
Contract Desc: NW 22 AVE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	OCEANEER CONSULTING, LLC	Responsive	Winning bid	$127,676.75	100.00%
2	TADEOS ENGINEERING LLC	Responsive	Non-Winning Bid	$164,464.40	128.81%
3	LEAD ENGINEERING CONTRACTORS, LLC	Responsive	Non-Winning Bid	$172,968.75	135.47%
4	CONSTRUCT GROUP CORP.	Responsive	Non-Winning Bid	$185,312.80	145.14%
5	ZEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$302,187.65	236.68%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT181031 October 31, 2018 **Call Order:** 018 **Contract:** T6467

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D618048B

Contract Time: 150 AVAILABLE DAYS **Project(s):** 44289315201
44289415201
44289515201
44289615201
44289715201 (*)

Contract Descr: NW 22 AVE

The improvements under this contract consist of Bridge-Repair/Rehabilitation.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OCEANEER CONSULTING, LLC		(2) TADEOS ENGINEERING LLC		(3) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0101 1 MOBILIZATION 44289315201 (1.000) LS	16,000.00000	16,000.00	3,500.00000	3,500.00	3,400.00000	3,400.00
0010 0101 1 MOBILIZATION 44289415201 (1.000) LS	16,000.00000	16,000.00	3,500.00000	3,500.00	3,400.00000	3,400.00
0015 0101 1 MOBILIZATION 44289515201 (1.000) LS	16,000.00000	16,000.00	3,500.00000	3,500.00	3,400.00000	3,400.00
0020 0101 1 MOBILIZATION 44289615201 (1.000) LS	16,000.00000	16,000.00	3,500.00000	3,500.00	3,400.00000	3,400.00
0025 0101 1 MOBILIZATION 44289715201 (1.000) LS	16,000.00000	16,000.00	3,500.00000	3,500.00	3,400.00000	3,400.00
0030 0102 1 MAINTENANCE OF TRAFFIC 44289315201 (15.000) DA (LS)	500.00000	500.00	1,500.00000	1,500.00	800.00000	800.00
0035 0102 1 MAINTENANCE OF TRAFFIC 44289415201 (40.000) DA (LS)	500.00000	500.00	1,500.00000	1,500.00	2,935.00000	2,935.00

Letting: CT181031 October 31, 2018 **Call Order:** 018 **Contract:** T6467

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OCEANEER CONSULTING, LLC		(2) TADEOS ENGINEERING LLC		(3) LEAD ENGINEERING CONTRACTORS, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0040 0102 1 MAINTENANCE OF TRAFFIC 44289515201 (40.000) DA (LS)	500.00000	500.00	1,500.00000	1,500.00	800.00000	800.00
0045 0102 1 MAINTENANCE OF TRAFFIC 44289615201 (20.000) DA (LS)	500.00000	500.00	1,500.00000	1,500.00	800.00000	800.00
0050 0102 1 MAINTENANCE OF TRAFFIC 44289715201 (35.000) DA (LS)	500.00000	500.00	1,500.00000	1,500.00	800.00000	800.00
0055 0102 60 WORK ZONE SIGN 1,035.000 ED	0.50000	517.50	0.60000	621.00	0.65000	672.75
0060 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 5,140.000 ED	0.10000	514.00	0.50000	2,570.00	0.20000	1,028.00
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 300.000 ED	1.00000	300.00	15.00000	4,500.00	7.00000	2,100.00
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 300.000 ED	2.00000	600.00	15.00000	4,500.00	15.00000	4,500.00
0075 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES 44289315201 874431 (19.000) SF (LS)	4,000.00000	4,000.00	3,200.00000	3,200.00	6,000.00000	6,000.00

Letting: CT181031 October 31, 2018 **Call Order:** 018 **Contract:** T6467

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OCEANEER CONSULTING, LLC		(2) TADEOS ENGINEERING LLC		(3) LEAD ENGINEERING CONTRACTORS, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0080 0110 3 (30.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 44289415201 874338	4,000.00000	4,000.00	3,200.00000	3,200.00	5,500.00000	5,500.00
0085 0110 3 (30.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 44289515201 874255	4,000.00000	4,000.00	3,200.00000	3,200.00	5,500.00000	5,500.00
0090 0110 3 (7.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 44289615201 874122	4,000.00000	4,000.00	3,200.00000	3,200.00	5,500.00000	5,500.00
0095 0110 3 (32.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 44289715201 874334	4,000.00000	4,000.00	3,200.00000	3,200.00	5,000.00000	5,000.00
0100 0400 4 5 13.200 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	450.00000	5,940.00	5,600.00000	73,920.00	5,500.00000	72,600.00
0105 0400148 9.600 CF PLAIN NEOPRENE BEARING PADS	300.00000	2,880.00	1,329.00000	12,758.40	2,200.00000	21,120.00
0110 0415 1 5 2,141.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	0.25000	535.25	5.00000	10,705.00	3.00000	6,423.00
0115 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44289315201	1,383.00000	1,383.00	1,383.00000	1,383.00	1,383.00000	1,383.00

Letting: CT181031 October 31, 2018 **Call Order:** 018 **Contract:** T6467

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OCEANEER CONSULTING, LLC		(2) TADEOS ENGINEERING LLC		(3) LEAD ENGINEERING CONTRACTORS, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0120 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44289415201	3,603.00000	3,603.00	3,603.00000	3,603.00	3,603.00000	3,603.00
0125 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44289515201	3,005.00000	3,005.00	3,005.00000	3,005.00	3,005.00000	3,005.00
0130 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44289615201	1,957.00000	1,957.00	1,957.00000	1,957.00	1,957.00000	1,957.00
0135 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44289715201	3,942.00000	3,942.00	3,942.00000	3,942.00	3,942.00000	3,942.00
0001 Structures Section Totals:		**$127,676.75**		**$164,464.40**		**$172,968.75**
Contract Grand Totals:		**$127,676.75**		**$164,464.40**		**172,968.75**

Letting: CT181031 October 31, 2018 **Call Order:** 018 **Contract:** T6467

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CONSTRUCT GROUP CORP.		(5) ZEP CONSTRUCTION, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0101 1 MOBILIZATION 44289315201 (1.000) LS	3,000.00000	3,000.00	19,000.00000	19,000.00		
0010 0101 1 MOBILIZATION 44289415201 (1.000) LS	3,500.00000	3,500.00	19,000.00000	19,000.00		
0015 0101 1 MOBILIZATION 44289515201 (1.000) LS	4,000.00000	4,000.00	19,000.00000	19,000.00		
0020 0101 1 MOBILIZATION 44289615201 (1.000) LS	3,000.00000	3,000.00	19,000.00000	19,000.00		
0025 0101 1 MOBILIZATION 44289715201 (1.000) LS	4,000.00000	4,000.00	19,000.00000	19,000.00		
0030 0102 1 MAINTENANCE OF TRAFFIC 44289315201 (15.000) DA (LS)	1,000.00000	1,000.00	4,800.00000	4,800.00		
0035 0102 1 MAINTENANCE OF TRAFFIC 44289415201 (40.000) DA (LS)	1,400.00000	1,400.00	4,800.00000	4,800.00		
0040 0102 1 MAINTENANCE OF TRAFFIC 44289515201 (40.000) DA (LS)	1,400.00000	1,400.00	4,800.00000	4,800.00		
0045 0102 1 MAINTENANCE OF TRAFFIC 44289615201 (20.000) DA (LS)	1,000.00000	1,000.00	4,800.00000	4,800.00		

Letting: CT181031 October 31, 2018 **Call Order:** 018 **Contract:** T6467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONSTRUCT GROUP CORP.		(5) ZEP CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0050 0102 1 (35.000)	1,400.00000	1,400.00	4,800.00000	4,800.00		
MAINTENANCE OF TRAFFIC 44289715201 DA (LS)						
0055 0102 60 1,035.000	0.75000	776.25	0.51000	527.85		
WORK ZONE SIGN ED						
0060 0102 74 1 5,140.000	0.25000	1,285.00	0.27000	1,387.80		
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED						
0065 0102 76 300.000	8.00000	2,400.00	16.00000	4,800.00		
ARROW BOARD / ADVANCE WARNING ARROW PANEL ED						
0070 0102 99 300.000	14.00000	4,200.00	27.00000	8,100.00		
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED						
0075 0110 3 (19.000)	6,400.00000	6,400.00	22,000.00000	22,000.00		
REMOVAL OF EXISTING STRUCTURES/BRIDGES 44289315201 874431 SF (LS)						
0080 0110 3 (30.000)	7,900.00000	7,900.00	22,000.00000	22,000.00		
REMOVAL OF EXISTING STRUCTURES/BRIDGES 44289415201 874338 SF (LS)						
0085 0110 3 (30.000)	9,300.00000	9,300.00	22,000.00000	22,000.00		
REMOVAL OF EXISTING STRUCTURES/BRIDGES 44289515201 874255 SF (LS)						

Letting: CT181031 October 31, 2018 **Call Order:** 018 **Contract:** T6467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONSTRUCT GROUP CORP.		(5) ZEP CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0090 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES 44289615201 874122 (7.000) SF (LS)	6,800.00000	6,800.00	22,000.00000	22,000.00		
0095 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES 44289715201 874334 (32.000) SF (LS)	8,800.00000	8,800.00	22,000.00000	22,000.00		
0100 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 13.200 CY	6,100.00000	80,520.00	2,500.00000	33,000.00		
0105 0400148 PLAIN NEOPRENE BEARING PADS 9.600 CF	1,000.00000	9,600.00	750.00000	7,200.00		
0110 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 2,141.000 LB	4.55000	9,741.55	2.00000	4,282.00		
0115 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44289315201 (1.000) LS	1,383.00000	1,383.00	1,383.00000	1,383.00		
0120 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44289415201 (1.000) LS	3,603.00000	3,603.00	3,603.00000	3,603.00		
0125 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44289515201 (1.000) LS	3,005.00000	3,005.00	3,005.00000	3,005.00		

Letting: CT181031 October 31, 2018 **Call Order:** 018 **Contract:** T6467

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CONSTRUCT GROUP CORP.		(5) ZEP CONSTRUCTION, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0130 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44289615201	1,957.00000	1,957.00	1,957.00000	1,957.00		
0135 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44289715201	3,942.00000	3,942.00	3,942.00000	3,942.00		
0001 Structures Section Totals:		**$185,312.80**		**$302,187.65**		
Contract Grand Totals:		**$185,312.80**		**$302,187.65**		

Letting: CT181031 October 31, 2018 **Call Order:** 018 **Contract:** T6467

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office