Vendor Ranking

Letting: CT180926 September 26, 2018 10:30 AM
Call Order: 005
Contract: T2713
District: District 2
Counties: DIST/ST-WIDE, DUVAL
Fed Aid No: D218028B
Contract Time: 220 AVAILABLE DAYS
Project(s): 43613525201 (*)
Contract Desc: SR 21 (BLANDING BLVD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	J D HINSON COMPANY	Responsive	Winning bid	$1,975,147.29	100.00%
2	MAER HOMES, LLC	Responsive	Non-Winning Bid	$2,112,205.13	106.94%
3	BLACKTIP SERVICES INCORPORATED	Responsive	Non-Winning Bid	$2,483,580.20	125.74%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT180926 September 26, 2018 **Call Order:** 005 **Contract:** T2713

District: District 2 **Counties:** DIST/ST-WIDE, DUVAL **Fed Aid No:** D218028B

Contract Time: 220 AVAILABLE DAYS **Project(s):** 43613525201 (*)

Contract Descr: SR 21 (BLANDING BLVD)

BUSINESS DEVELOPMENT INITIATIVE -- Bidders must be a "Small Business" as defined by FDOT. Small business size standards can be found at:
http://www.fdot.gov/equalopportunity/bdi.shtm

For more information about bidding on BDI projects, please see the training guide located at http://www.cmdp-bgp.com/bdi-projects.html

Prequalification per Rule 14-22 is not required.

Bidders must complete and submit the Small Business Affidavit (Form No. 275-000-01) for approval prior to receipt of bid documents. The form may be accessed at:
http://www.fdot.gov/contracts/forms/forms.shtm
It is only necessary to submit the Small Business Affidavit (SBA) form once per year.

Send a completed and notarized affidavit as an attachment to: fdot.bdi@dot.state.fl.us.

Bidders must submit the BDI Reference Sheet (Form No. 275-000-02) with the bid.

Please upload the completed BDI Reference Sheet (Form No. 275-000-02) as a zip file using the "File Attachment Upload" tab in the AASHTOWare Project Bids application.

BDI Reference Sheet may be found at:
http://www.fdot.gov/equalopportunity/bdi.shtm

Bid Bonds of $500 are required for bids over $150,000 and may be in the form of a Cashier's Check, the BDI Bid or Proposal Bond (Form No. 375-020-16), or the standard Bid or Proposal Bond form, Form No. 375-020-09).

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, highway signing, guardrail, bridges, sidewalk and other incidental construction on SR 21 from North of Wells Road to Collins Road in Clay County and Duval County.

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) J D HINSON COMPANY		(2) MAER HOMES, LLC		(3) BLACKTIP SERVICES INCORPORATED	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

Letting: CT180926 September 26, 2018 **Call Order:** 005 **Contract:** T2713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J D HINSON COMPANY		(2) MAER HOMES, LLC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 10 — 0.800 CY — CONCRETE CLASS II, APPROACH SLABS	8,043.75000	6,435.00	9,500.00000	7,600.00	4,300.00000	3,440.00
0010 0400 9 — 135.000 SY — BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER	89.63000	12,100.05	125.00000	16,875.00	75.00000	10,125.00
0015 0415 1 9 — 100.000 LB — REINFORCING STEEL- APPROACH SLABS	6.05000	605.00	75.00000	7,500.00	8.00000	800.00
0020 0458 1 21 — 456.000 LF — BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	73.81000	33,657.36	175.00000	79,800.00	20.00000	9,120.00
0025 0515 4 1 — 336.000 LF — BULLET RAIL, SINGLE RAIL	32.07000	10,775.52	72.00000	24,192.00	87.00000	29,232.00
0030 0521 5 13 — 336.000 LF — CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE	432.14000	145,199.04	257.00000	86,352.00	299.00000	100,464.00
0001 Structures Section Totals:		**$208,771.97**		**$222,319.00**		**$153,181.00**
SECTION: 0002 Roadway						
0035 0101 1 — (1.000) LS — MOBILIZATION 43613525201	163,127.25000	163,127.25	195,165.07000	195,165.07	563,237.00000	563,237.00

Letting: CT180926 September 26, 2018 **Call Order:** 005 **Contract:** T2713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J D HINSON COMPANY		(2) MAER HOMES, LLC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0040 0102 1 (220.000) MAINTENANCE OF TRAFFIC DA (LS) 43613525201	84,523.73000	84,523.73	51,655.16000	51,655.16	35,000.00000	35,000.00
0045 0102 14 80.000 TRAFFIC CONTROL OFFICER HR	42.35000	3,388.00	80.00000	6,400.00	70.00000	5,600.00
0050 0102 60 8,800.000 WORK ZONE SIGN ED	0.40000	3,520.00	0.80000	7,040.00	1.00000	8,800.00
0055 0102 71 15 525.000 TEMPORARY BARRIER, F&I, ANCHORED LF	34.57000	18,149.25	55.00000	28,875.00	48.00000	25,200.00
0060 0102 71 25 463.000 TEMPORARY BARRIER, RELOCATE, ANCHORED LF	19.60000	9,074.80	15.00000	6,945.00	48.00000	22,224.00
0065 0102 74 1 15,070.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.15000	2,260.50	1.00000	15,070.00	1.00000	15,070.00
0070 0102 74 7 60.000 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) LF	15.43000	925.80	35.00000	2,100.00	20.00000	1,200.00
0075 0102 76 220.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	6.66000	1,465.20	10.00000	2,200.00	20.00000	4,400.00

Letting: CT180926 September 26, 2018 **Call Order:** 005 **Contract:** T2713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J D HINSON COMPANY		(2) MAER HOMES, LLC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0080 0102 78 149.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6.05000	901.45	7.00000	1,043.00	8.00000	1,192.00
0085 0102 89 1 2.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,210.00000	2,420.00	1,200.00000	2,400.00	1,800.00000	3,600.00
0090 0102 99 880.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	14.52000	12,777.60	18.00000	15,840.00	20.00000	17,600.00
0095 0102104 220.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	10.29000	2,263.80	15.00000	3,300.00	79.00000	17,380.00
0100 0102107 1 220.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1.21000	266.20	4.00000	880.00	79.00000	17,380.00
0105 0102911 2 793.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	3.63000	2,878.59	5.00000	3,965.00	6.00000	4,758.00
0110 0102912 2 198.000 LF PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	3.63000	718.74	5.00000	990.00	6.00000	1,188.00
0115 0104 10 3 6,128.000 LF SEDIMENT BARRIER	2.60000	15,932.80	3.00000	18,384.00	3.20000	19,609.60
0120 0104 18 12.000 EA INLET PROTECTION SYSTEM	321.75000	3,861.00	550.00000	6,600.00	55.00000	660.00

Letting: CT180926 September 26, 2018 **Call Order:** 005 **Contract:** T2713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J D HINSON COMPANY		(2) MAER HOMES, LLC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0107 1 LITTER REMOVAL 121.170 AC	151.91000	18,406.93	135.00000	16,357.95	60.00000	7,270.20
0130 0107 2 MOWING 94.990 AC	151.25000	14,367.24	135.00000	12,823.65	60.00000	5,699.40
0135 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43613525201 (1.000) LS	23,655.50000	23,655.50	25,200.00000	25,200.00	7,500.00000	7,500.00
0140 0110 1 1 CLEARING & GRUBBING 43613525201 (1.730) AC (LS)	68,088.68000	68,088.68	67,550.00000	67,550.00	500,000.00000	500,000.00
0145 0110 4 10 REMOVAL OF EXISTING CONCRETE 56.000 SY	42.35000	2,371.60	150.00000	8,400.00	30.00000	1,680.00
0150 0120 1 REGULAR EXCAVATION 632.000 CY	32.87000	20,773.84	35.00000	22,120.00	30.00000	18,960.00
0155 0120 6 EMBANKMENT 624.000 CY	42.02000	26,220.48	55.00000	34,320.00	22.00000	13,728.00
0160 0285715 OPTIONAL BASE, BASE GROUP 15 43.000 SY	221.27000	9,514.61	255.00000	10,965.00	80.00000	3,440.00

Letting: CT180926 September 26, 2018 **Call Order:** 005 **Contract:** T2713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J D HINSON COMPANY		(2) MAER HOMES, LLC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0327 70 6 — 7,903.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2.88000	22,760.64	7.00000	55,321.00	3.00000	23,709.00
0170 0327 70 15 — 1,091.000 SY MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	7.19000	7,844.29	9.00000	9,819.00	3.00000	3,273.00
0175 0334 1 13 — 4.700 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	444.60000	2,089.62	350.00000	1,645.00	315.00000	1,480.50
0180 0337 7 83 — 730.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	167.28000	122,198.04	270.00000	197,235.00	175.00000	127,837.50
0185 0339 1 — 11.100 TN MISCELLANEOUS ASPHALT PAVEMENT	621.72000	6,901.09	755.00000	8,380.50	150.00000	1,665.00
0190 0400 0 11 — 96.000 CY CONCRETE CLASS NS, GRAVITY WALL	3,288.45000	315,691.20	2,000.00000	192,000.00	1,727.00000	165,792.00
0195 0425 1701 — 2.000 EA INLETS, GUTTER, TYPE S, <10'	7,200.77000	14,401.54	18,722.00000	37,444.00	6,000.00000	12,000.00
0200 0425 2 61 — 1.000 EA MANHOLES, P-8, <10'	6,649.93000	6,649.93	15,255.00000	15,255.00	6,000.00000	6,000.00
0205 0425 2 91 — 1.000 EA MANHOLES, J-8, <10'	7,889.31000	7,889.31	22,350.00000	22,350.00	6,000.00000	6,000.00

Letting: CT180926 September 26, 2018 **Call Order:** 005 **Contract:** T2713

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) J D HINSON COMPANY		(2) MAER HOMES, LLC		(3) BLACKTIP SERVICES INCORPORATED	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 88.000 LF	306.56000	26,977.28	250.00000	22,000.00	230.00000	20,240.00
0215 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 8.000 LF	335.25000	2,682.00	350.00000	2,800.00	230.00000	1,840.00
0220 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 119.000 LF	309.11000	36,784.09	285.00000	33,915.00	230.00000	27,370.00
0225 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 4.000 EA	1,961.61000	7,846.44	195.00000	780.00	600.00000	2,400.00
0230 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 42.000 LF	58.08000	2,439.36	75.00000	3,150.00	125.00000	5,250.00
0235 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 19.000 LF	57.92000	1,100.48	100.00000	1,900.00	35.00000	665.00
0240 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 131.000 LF	57.92000	7,587.52	55.00000	7,205.00	35.00000	4,585.00
0245 0520 2 4 CONCRETE CURB, TYPE D 245.000 LF	51.48000	12,612.60	55.00000	13,475.00	100.00000	24,500.00
0250 0520 6 SHOULDER GUTTER- CONCRETE 146.000 LF	96.53000	14,093.38	65.00000	9,490.00	40.00000	5,840.00

Letting: CT180926 September 26, 2018 **Call Order:** 005 **Contract:** T2713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J D HINSON COMPANY		(2) MAER HOMES, LLC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 2,896.000 SY	57.92000	167,736.32	75.00000	217,200.00	35.00000	101,360.00
0260 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 612.000 SY	64.35000	39,382.20	95.00000	58,140.00	50.00000	30,600.00
0265 0527 2 DETECTABLE WARNINGS 575.000 SF	25.74000	14,800.50	35.00000	20,125.00	27.00000	15,525.00
0270 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 475.000 LF	25.41000	12,069.75	30.00000	14,250.00	45.00000	21,375.00
0275 0536 6 PIPE RAIL FOR GUARDRAIL 206.000 LF	21.78000	4,486.68	25.00000	5,150.00	45.00000	9,270.00
0280 0536 7 2 SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT 26.000 EA	349.69000	9,091.94	350.00000	9,100.00	350.00000	9,100.00
0285 0536 8 13 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 4.000 EA	3,025.00000	12,100.00	3,000.00000	12,000.00	4,000.00000	16,000.00
0290 0536 73 GUARDRAIL REMOVAL 233.000 LF	6.05000	1,409.65	10.00000	2,330.00	20.00000	4,660.00

Letting: CT180926 September 26, 2018 **Call Order:** 005 **Contract:** T2713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J D HINSON COMPANY		(2) MAER HOMES, LLC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0295 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 2.000 EA	2,843.50000	5,687.00	3,000.00000	6,000.00	5,000.00000	10,000.00
0300 0536 85 25 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II 2.000 EA	1,149.50000	2,299.00	1,250.00000	2,500.00	3,000.00000	6,000.00
0305 0570 1 1 PERFORMANCE TURF 229.000 SY	2.64000	604.56	12.00000	2,748.00	6.00000	1,374.00
0310 0570 1 2 PERFORMANCE TURF, SOD 6,756.000 SY	8.47000	57,223.32	5.00000	33,780.00	6.00000	40,536.00
0315 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 1.016 GM	1,815.00000	1,844.04	0.00000	0.00	6,000.00000	6,096.00
0320 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 57.000 LF	3.63000	206.91	5.00000	285.00	30.00000	1,710.00
0325 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.042 GM	907.50000	38.12	950.00000	39.90	15,000.00000	630.00
0330 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 12.000 EA	48.40000	580.80	60.00000	720.00	90.00000	1,080.00

Letting: CT180926 September 26, 2018 **Call Order:** 005 **Contract:** T2713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J D HINSON COMPANY		(2) MAER HOMES, LLC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0335 0710 11201 0.107 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,815.00000	194.21	2,200.00000	235.40	15,000.00000	1,605.00
0340 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43613525201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0002 Roadway Section Totals:		**$1,510,157.40**		**$1,635,356.63**		**$2,089,744.20**
SECTION: 0003 Signing						
0345 0654 2 21 2.000 AS RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION	8,634.73000	17,269.46	9,000.00000	18,000.00	7,300.00000	14,600.00
0350 0700 1 11 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	585.64000	2,342.56	650.00000	2,600.00	1,000.00000	4,000.00
0355 0700 1 50 8.000 AS SINGLE POST SIGN, RELOCATE	995.83000	7,966.64	1,000.00000	8,000.00	600.00000	4,800.00
0360 0700 2 15 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	8,088.85000	8,088.85	7,500.00000	7,500.00	10,000.00000	10,000.00
0365 0700 2 60 1.000 AS MULTI- POST SIGN, REMOVE	302.50000	302.50	350.00000	350.00	2,000.00000	2,000.00

Letting: CT180926 September 26, 2018 **Call Order:** 005 **Contract:** T2713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J D HINSON COMPANY		(2) MAER HOMES, LLC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0370 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43613525201	7,696.81000	7,696.81	5,500.00000	5,500.00	9,000.00000	9,000.00
0375 0711 11123 1,287.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.84000	6,229.08	5.50000	7,078.50	6.00000	7,722.00
0380 0711 11124 183.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	6.05000	1,107.15	7.00000	1,281.00	8.00000	1,464.00
0385 0711 11125 224.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	7.26000	1,626.24	8.00000	1,792.00	12.00000	2,688.00
0390 0711 11170 12.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	121.00000	1,452.00	125.00000	1,500.00	95.00000	1,140.00
0395 0711 14125 2,312.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	21.18000	48,968.16	22.00000	50,864.00	6.00000	13,872.00
0400 0711 16101 0.433 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6,388.80000	2,766.35	6,000.00000	2,598.00	11,000.00000	4,763.00
0405 0711 16102 0.056 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	7,865.00000	440.44	7,500.00000	420.00	11,000.00000	616.00

Letting: CT180926 September 26, 2018 **Call Order:** 005 **Contract:** T2713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J D HINSON COMPANY		(2) MAER HOMES, LLC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0410 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.615 GM	3,146.00000	1,934.79	3,200.00000	1,968.00	11,000.00000	6,765.00
0415 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.275 GM	6,388.80000	1,756.92	7,280.00000	2,002.00	11,000.00000	3,025.00
0420 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY 514.000 SF	6.05000	3,109.70	8.00000	4,112.00	10.00000	5,140.00
0425 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.038 GM	36,300.00000	1,379.40	30,000.00000	1,140.00	40,000.00000	1,520.00
0430 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.106 GM	12,100.00000	1,282.60	10,000.00000	1,060.00	40,000.00000	4,240.00
0435 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.037 GM	36,300.00000	1,343.10	30,000.00000	1,110.00	40,000.00000	1,480.00
0440 0713103331 PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.106 GM	12,100.00000	1,282.60	10,000.00000	1,060.00	40,000.00000	4,240.00
0003 Signing Section Totals:		**$118,345.35**		**$119,935.50**		**$103,075.00**

Letting: CT180926 September 26, 2018 **Call Order:** 005 **Contract:** T2713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J D HINSON COMPANY		(2) MAER HOMES, LLC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0445 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 430.000 LF	9.15000	3,934.50	12.00000	5,160.00	6.00000	2,580.00
0450 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,290.000 LF	26.10000	33,669.00	25.00000	32,250.00	15.00000	19,350.00
0455 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 7.000 PI	3,018.95000	21,132.65	2,700.00000	18,900.00	2,900.00000	20,300.00
0460 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 25.000 EA	925.65000	23,141.25	859.00000	21,475.00	800.00000	20,000.00
0465 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 14.000 EA	1,391.50000	19,481.00	1,300.00000	18,200.00	800.00000	11,200.00
0470 0646 1 40 ALUMINUM SIGNALS POLE, RELOCATE 3.000 EA	1,808.95000	5,426.85	1,650.00000	4,950.00	800.00000	2,400.00
0475 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 14.000 AS	707.85000	9,909.90	750.00000	10,500.00	950.00000	13,300.00
0480 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	1,391.50000	4,174.50	1,300.00000	3,900.00	1,500.00000	4,500.00

Letting: CT180926 September 26, 2018 **Call Order:** 005 **Contract:** T2713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J D HINSON COMPANY		(2) MAER HOMES, LLC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0485 0653 1 60 — 3.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	26.62000	79.86	28.00000	84.00	250.00000	750.00
0490 0660 2106 — 11.000 AS LOOP ASSEMBLY, F&I, TYPE F	665.50000	7,320.50	750.00000	8,250.00	1,500.00000	16,500.00
0495 0665 1 11 — 14.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	275.88000	3,862.32	350.00000	4,900.00	500.00000	7,000.00
0500 0665 1 50 — 3.000 EA PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE	360.58000	1,081.74	375.00000	1,125.00	500.00000	1,500.00
0505 0670 5400 — 7.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	665.50000	4,658.50	700.00000	4,900.00	2,600.00000	18,200.00
0004 Signalization Section Totals:		**$137,872.57**		**$134,594.00**		**$137,580.00**
Contract Grand Totals:		**$1,975,147.29**		**$2,112,205.13**		**2,483,580.20**

Letting: CT180926 September 26, 2018 **Call Order:** 005 **Contract:** T2713

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office