Vendor Ranking

Letting: CT180926 September 26, 2018 10:30 AM
Call Order: 008
Contract: T2726

District: District 2
Counties: DUVAL
Fed Aid No: D218026B

Contract Time: 170 AVAILABLE DAYS
Project(s): 43583715201 (*) 43583715601

Contract Desc: CR 115 (CHAFFEE RD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR	Responsive	Winning bid	$2,039,828.85	100.00%
2	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$2,088,770.36	102.40%
3	WATSON CIVIL CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$2,186,618.54	107.20%
4	AMERICAN LIGHTING AND SIGNALIZATION, LLC.	Responsive	Non-Winning Bid	$2,718,357.70	133.26%
5	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$3,098,320.96	151.89%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

District: District 2 **Counties:** DUVAL **Fed Aid No:** D218026B

Contract Time: 170 AVAILABLE DAYS **Project(s):** 43583715201 (*) 43583715601

Contract Descr: CR 115 (CHAFFEE RD)

JEA Standards. Table A -- Schedule of Values is required to be submitted with the bid, as per Technical Special Provision T1000-17.

Please upload completed Table A as a zip file within your EBS File using the "File Attachment Upload" tab before submitting your bid.

The improvements under this contract consist of intersection improvements including the addition of lanes, milling and resurfacing, drainage improvements, signalization improvements, basework, shoulder treatment, curb and gutters, sidewalk, utility water line and other incidental construction, and signing and marking for CR 115 (Chaffee Road) at SR 228 (Normandy Blvd) near Jacksonville in western Duval County.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(2) COXWELL, J.B. CONTRACTING, INC.		(3) WATSON CIVIL CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) MOBILIZATION 43583715201 LS	241,500.00000	241,500.00	331,634.00000	331,634.00	215,000.00000	215,000.00
0010 0102 1 (170.000) MAINTENANCE OF TRAFFIC 43583715201 DA (LS)	85,150.00000	85,150.00	121,800.00000	121,800.00	30,650.00000	30,650.00
0015 0102 14 40.000 TRAFFIC CONTROL OFFICER HR	65.00000	2,600.00	52.50000	2,100.00	75.00000	3,000.00
0020 0102 60 9,560.000 WORK ZONE SIGN ED	0.30000	2,868.00	0.63000	6,022.80	0.65000	6,214.00
0025 0102 74 1 29,380.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.15000	4,407.00	0.14000	4,113.20	0.20000	5,876.00

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(2) COXWELL, J.B. CONTRACTING, INC.		(3) WATSON CIVIL CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0030 0102 74 2 680.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.50000	340.00	0.42000	285.60	0.50000	340.00
0035 0102 76 240.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.00000	1,440.00	5.25000	1,260.00	7.00000	1,680.00
0040 0102 78 414.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5.45000	2,256.30	5.25000	2,173.50	5.00000	2,070.00
0045 0102 99 736.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	13.00000	9,568.00	13.00000	9,568.00	14.00000	10,304.00
0050 0102104 170.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	13.00000	2,210.00	27.25000	4,632.50	28.00000	4,760.00
0055 0102107 1 170.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1.00000	170.00	19.00000	3,230.00	20.00000	3,400.00
0060 0102150 1 680.000 ED PORTABLE REGULATORY, SIGN	6.00000	4,080.00	0.11000	74.80	10.00000	6,800.00
0065 0102150 2 680.000 ED RADAR SPEED DISPLAY UNIT	6.00000	4,080.00	0.11000	74.80	10.00000	6,800.00
0070 0104 10 3 374.000 LF SEDIMENT BARRIER	2.25000	841.50	1.75000	654.50	4.00000	1,496.00

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(2) COXWELL, J.B. CONTRACTING, INC.		(3) WATSON CIVIL CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0104 18 INLET PROTECTION SYSTEM 5.000 EA	70.90000	354.50	70.00000	350.00	95.00000	475.00
0080 0107 1 LITTER REMOVAL 32.800 AC	218.15000	7,155.32	100.00000	3,280.00	185.00000	6,068.00
0085 0107 2 MOWING 25.350 AC	218.15000	5,530.10	220.00000	5,577.00	290.00000	7,351.50
0090 0110 1 1 CLEARING & GRUBBING 43583715201 (3.570) AC (LS)	50,118.92000	50,118.92	63,325.00000	63,325.00	110,000.00000	110,000.00
0095 0120 1 REGULAR EXCAVATION 4,100.000 CY	13.40000	54,940.00	9.00000	36,900.00	15.00000	61,500.00
0100 0120 6 EMBANKMENT 1,032.000 CY	10.40000	10,732.80	21.50000	22,188.00	31.00000	31,992.00
0105 0160 4 TYPE B STABILIZATION 7,773.000 SY	13.75000	106,878.75	10.25000	79,673.25	14.65000	113,874.45
0110 0285701 OPTIONAL BASE, BASE GROUP 01 1,724.000 SY	27.50000	47,410.00	25.00000	43,100.00	31.75000	54,737.00
0115 0285707 OPTIONAL BASE, BASE GROUP 07 4,167.000 SY	28.00000	116,676.00	28.00000	116,676.00	35.70000	148,761.90

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(2) COXWELL, J.B. CONTRACTING, INC.		(3) WATSON CIVIL CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0286 2 58.200 TN TURNOUT CONSTRUCTION-ASPHALT	169.00000	9,835.80	208.00000	12,105.60	200.00000	11,640.00
0125 0327 70 4 5,473.000 SY MILLING EXIST ASPH PAVT, 3" AVG DEPTH	3.65000	19,976.45	2.50000	13,682.50	2.65000	14,503.45
0130 0327 70 6 938.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4.00000	3,752.00	4.50000	4,221.00	4.85000	4,549.30
0135 0327 70 11 7,156.000 SY MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	2.75000	19,679.00	2.75000	19,679.00	3.00000	21,468.00
0140 0327 70 19 446.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	6.75000	3,010.50	4.25000	1,895.50	4.65000	2,073.90
0145 0334 1 53 1,408.800 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	123.80000	174,409.44	126.00000	177,508.80	150.00000	211,320.00
0150 0337 7 25 304.100 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	179.00000	54,433.90	153.00000	46,527.30	275.00000	83,627.50
0155 0337 7 83 1,024.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	123.75000	126,781.88	122.00000	124,989.00	160.00000	163,920.00
0160 0425 1521 2.000 EA INLETS, DT BOT, TYPE C,<10'	4,730.00000	9,460.00	3,045.00000	6,090.00	6,000.00000	12,000.00

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(2) COXWELL, J.B. CONTRACTING, INC.		(3) WATSON CIVIL CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 82.000 LF	65.00000	5,330.00	100.00000	8,200.00	140.00000	11,480.00
0170 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 16.000 LF	190.00000	3,040.00	140.00000	2,240.00	360.00000	5,760.00
0175 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 1.000 EA	3,300.00000	3,300.00	1,700.00000	1,700.00	2,700.00000	2,700.00
0180 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 3.000 EA	2,600.00000	7,800.00	1,575.00000	4,725.00	2,100.00000	6,300.00
0185 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 81.000 LF	33.00000	2,673.00	41.00000	3,321.00	45.00000	3,645.00
0190 0520 2 2 CONCRETE CURB, TYPE B 46.000 LF	34.00000	1,564.00	48.00000	2,208.00	45.00000	2,070.00
0195 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 17.000 SY	63.00000	1,071.00	100.00000	1,700.00	90.00000	1,530.00
0200 0570 1 2 PERFORMANCE TURF, SOD 11,483.000 SY	3.40000	39,042.20	3.00000	34,449.00	3.00000	34,449.00
0205 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 1.482 GM	1,600.00000	2,371.20	1,573.00000	2,331.19	1,515.00000	2,245.23

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(2) COXWELL, J.B. CONTRACTING, INC.		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	0.404 GM	1,890.00000	763.56	1,819.00000	734.88	1,750.00000	707.00
0215 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	763.000 LF	2.20000	1,678.60	2.10000	1,602.30	2.00000	1,526.00
0220 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	160.000 LF	3.30000	528.00	3.15000	504.00	3.00000	480.00
0225 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	0.074 GM	670.00000	49.58	646.00000	47.80	800.00000	59.20
0230 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	0.097 GM	840.00000	81.48	812.00000	78.76	900.00000	87.30
0235 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	5.000 EA	43.00000	215.00	42.00000	210.00	45.00000	225.00
0240 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	36.000 EA	21.00000	756.00	21.00000	756.00	23.00000	828.00

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(2) COXWELL, J.B. CONTRACTING, INC.		(3) WATSON CIVIL CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0245 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 1.099 GM	1,640.00000	1,802.36	1,577.00000	1,733.12	1,900.00000	2,088.10
0250 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 225.000 LF	2.20000	495.00	2.10000	472.50	2.50000	562.50
0255 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.072 GM	800.00000	57.60	765.00000	55.08	735.00000	52.92
0001 Roadway Section Totals:		**$1,255,264.74**		**$1,332,460.28**		**$1,435,047.25**
SECTION: 0002 Signing						
0260 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 9.000 AS	350.00000	3,150.00	346.00000	3,114.00	335.00000	3,015.00
0265 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 2.000 AS	1,390.00000	2,780.00	1,454.00000	2,908.00	1,400.00000	2,800.00
0270 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 2.000 AS	3,000.00000	6,000.00	2,314.00000	4,628.00	2,225.00000	4,450.00
0275 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	80.00000	160.00	184.00000	368.00	175.00000	350.00

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(2) COXWELL, J.B. CONTRACTING, INC.		(3) WATSON CIVIL CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0280 0700 1 60 10.000 AS SINGLE POST SIGN, REMOVE	10.00000	100.00	13.50000	135.00	10.00000	100.00
0285 0705 10 2 2.000 EA OBJECT MARKER, TYPE 2	55.00000	110.00	194.00000	388.00	235.00000	470.00
0290 0705 11 3 2.000 EA DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	190.00000	380.00	194.00000	388.00	250.00000	500.00
0295 0710 11290 24.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	5.50000	132.00	5.25000	126.00	6.00000	144.00
0300 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43583715201	10,900.00000	10,900.00	10,500.00000	10,500.00	9,950.00000	9,950.00
0305 0711 11124 763.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.40000	3,357.20	4.20000	3,204.60	4.00000	3,052.00
0310 0711 11125 160.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.45000	872.00	5.25000	840.00	5.00000	800.00
0315 0711 11141 0.097 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,900.00000	281.30	2,814.00000	272.96	3,100.00000	300.70

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(2) COXWELL, J.B. CONTRACTING, INC.		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0320 0711 11170 31.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	80.00000	2,480.00	78.75000	2,441.25	75.00000	2,325.00
0325 0711 11180 24.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	5.45000	130.80	5.25000	126.00	6.50000	156.00
0330 0711 11224 225.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.40000	990.00	4.20000	945.00	5.00000	1,125.00
0335 0711 11241 0.072 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,700.00000	194.40	2,654.00000	191.09	3,250.00000	234.00
0340 0711 14160 6.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	190.00000	1,140.00	183.00000	1,098.00	175.00000	1,050.00
0345 0711 14170 6.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	92.75000	556.50	89.00000	534.00	85.00000	510.00
0350 0711 15101 0.475 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	8,090.00000	3,842.75	7,792.00000	3,701.20	9,500.00000	4,512.50
0355 0711 15102 0.190 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	9,800.00000	1,862.00	9,450.00000	1,795.50	11,500.00000	2,185.00

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(2) COXWELL, J.B. CONTRACTING, INC.		(3) WATSON CIVIL CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0360 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.089 GM	2,940.00000	261.66	3,185.00000	283.47	3,500.00000	311.50
0365 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.007 GM	5,775.00000	5,815.43	5,530.00000	5,568.71	6,690.00000	6,736.83
0370 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.214 GM	6,420.00000	1,373.88	6,182.00000	1,322.95	7,510.00000	1,607.14
0375 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.099 GM	5,760.00000	6,330.24	5,549.00000	6,098.35	6,680.00000	7,341.32
0002 Signing Section Totals:		**$53,200.16**		**$50,978.08**		**$54,025.99**
SECTION: 0003 Signalization						
0380 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 1,208.000 LF	6.00000	7,248.00	7.25000	8,758.00	8.35000	10,086.80
0385 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 430.000 LF	23.40000	10,062.00	19.50000	8,385.00	24.75000	10,642.50
0390 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	4,300.00000	4,300.00	7,242.00000	7,242.00	7,300.00000	7,300.00

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(2) COXWELL, J.B. CONTRACTING, INC.		(3) WATSON CIVIL CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0395 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 1.000 PI	3,980.00000	3,980.00	5,478.00000	5,478.00	6,000.00000	6,000.00
0400 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL 54.000 LF	16.40000	885.60	52.00000	2,808.00	75.00000	4,050.00
0405 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 18.000 EA	865.00000	15,570.00	675.00000	12,150.00	775.00000	13,950.00
0410 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED 1.000 AS	1,470.00000	1,470.00	2,357.00000	2,357.00	2,390.00000	2,390.00
0415 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	136.35000	136.35	1,138.00000	1,138.00	1,450.00000	1,450.00
0420 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 24.000 LF	5.45000	130.80	2.85000	68.40	5.00000	120.00
0425 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 24.000 LF	0.55000	13.20	1.90000	45.60	3.00000	72.00
0430 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,100.00000	1,100.00	1,364.00000	1,364.00	1,750.00000	1,750.00

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(2) COXWELL, J.B. CONTRACTING, INC.		(3) WATSON CIVIL CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0435 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 1.000 EA	380.00000	380.00	380.00000	380.00	440.00000	440.00
0440 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	3,500.00000	7,000.00	3,294.00000	6,588.00	3,500.00000	7,000.00
0445 0649 1 17 STEEL STRAIN POLE, F&I, TYPE PS- X 2.000 EA	51,400.00000	102,800.00	36,776.00000	73,552.00	39,000.00000	78,000.00
0450 0649 1101 STEEL STRAIN POLE, FURNISH & INSTALL, CUSTOM TYPE, PROJECT 435837-1-52-01 2.000 EA	44,000.00000	88,000.00	38,451.00000	76,902.00	40,000.00000	80,000.00
0455 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 10.000 AS	1,075.00000	10,750.00	1,042.00000	10,420.00	1,100.00000	11,000.00
0460 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 4.000 AS	1,580.00000	6,320.00	1,308.00000	5,232.00	1,400.00000	5,600.00
0465 0650 1 17 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 2-4 WAYS 2.000 AS	3,430.00000	6,860.00	2,151.00000	4,302.00	2,500.00000	5,000.00

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(2) COXWELL, J.B. CONTRACTING, INC.		(3) WATSON CIVIL CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0470 0660 1109 5.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	190.00000	950.00	201.00000	1,005.00	250.00000	1,250.00
0475 0660 1110 1.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	210.00000	210.00	201.00000	201.00	250.00000	250.00
0480 0660 2102 8.000 AS LOOP ASSEMBLY, F&I, TYPE B	490.00000	3,920.00	913.00000	7,304.00	925.00000	7,400.00
0485 0660 2106 8.000 AS LOOP ASSEMBLY, F&I, TYPE F	600.00000	4,800.00	909.00000	7,272.00	925.00000	7,400.00
0490 0670 5110 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	28,140.00000	28,140.00	27,735.00000	27,735.00	30,000.00000	30,000.00
0495 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	380.00000	380.00	1,123.00000	1,123.00	1,150.00000	1,150.00
0500 0684 6 40 1.000 EA WIRELESS COMMUNICATION DEVICE, RELOCATE	818.00000	818.00	1,096.00000	1,096.00	1,200.00000	1,200.00
0505 0685 1 11 1.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	6,800.00000	6,800.00	6,436.00000	6,436.00	6,500.00000	6,500.00

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(2) COXWELL, J.B. CONTRACTING, INC.		(3) WATSON CIVIL CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0510 0700 3201 6.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	650.00000	3,900.00	603.00000	3,618.00	695.00000	4,170.00
0515 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	3,535.00000	14,140.00	2,903.00000	11,612.00	3,350.00000	13,400.00
0003 Signalization Section Totals:		**$331,063.95**		**$294,572.00**		**$317,571.30**
SECTION: 0004 Utilities						
0520 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43583715601	25,000.00000	25,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00
0525 1000 6 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 43583715601	375,300.00000	375,300.00	385,760.00000	385,760.00	354,974.00000	354,974.00
0004 Utilities Section Totals:		**$400,300.00**		**$410,760.00**		**$379,974.00**
Contract Grand Totals:		**$2,039,828.85**		**$2,088,770.36**		**2,186,618.54**

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(5) CALLAWAY CONTRACTING INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43583715201	240,000.00000	240,000.00	285,714.00000	285,714.00		
0010 0102 1 (170.000) DA (LS) MAINTENANCE OF TRAFFIC 43583715201	100,000.00000	100,000.00	93,618.72000	93,618.72		
0015 0102 14 40.000 HR TRAFFIC CONTROL OFFICER	100.00000	4,000.00	52.65000	2,106.00		
0020 0102 60 9,560.000 ED WORK ZONE SIGN	0.33000	3,154.80	0.39000	3,728.40		
0025 0102 74 1 29,380.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	4,407.00	0.17000	4,994.60		
0030 0102 74 2 680.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.33000	224.40	0.63000	428.40		
0035 0102 76 240.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.00000	1,680.00	7.72000	1,852.80		
0040 0102 78 414.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6.00000	2,484.00	7.02000	2,906.28		
0045 0102 99 736.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	14.00000	10,304.00	16.85000	12,401.60		

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(5) CALLAWAY CONTRACTING INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 170.000 ED	30.00000	5,100.00	16.50000	2,805.00		
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 170.000 ED	10.00000	1,700.00	1.05000	178.50		
0060 0102150 1 PORTABLE REGULATORY, SIGN 680.000 ED	7.00000	4,760.00	7.72000	5,249.60		
0065 0102150 2 RADAR SPEED DISPLAY UNIT 680.000 ED	7.00000	4,760.00	4.32000	2,937.60		
0070 0104 10 3 SEDIMENT BARRIER 374.000 LF	3.00000	1,122.00	3.75000	1,402.50		
0075 0104 18 INLET PROTECTION SYSTEM 5.000 EA	110.00000	550.00	140.40000	702.00		
0080 0107 1 LITTER REMOVAL 32.800 AC	30.00000	984.00	77.05000	2,527.24		
0085 0107 2 MOWING 25.350 AC	30.00000	760.50	88.62000	2,246.52		
0090 0110 1 1 CLEARING & GRUBBING 43583715201 (3.570) AC (LS)	80,000.00000	80,000.00	61,634.31000	61,634.31		

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(5) CALLAWAY CONTRACTING INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0095 0120 1 4,100.000 CY REGULAR EXCAVATION	8.00000	32,800.00	21.18000	86,838.00		
0100 0120 6 1,032.000 CY EMBANKMENT	8.00000	8,256.00	20.98000	21,651.36		
0105 0160 4 7,773.000 SY TYPE B STABILIZATION	28.00000	217,644.00	21.07000	163,777.11		
0110 0285701 1,724.000 SY OPTIONAL BASE, BASE GROUP 01	28.00000	48,272.00	45.43000	78,321.32		
0115 0285707 4,167.000 SY OPTIONAL BASE, BASE GROUP 07	38.00000	158,346.00	53.04000	221,017.68		
0120 0286 2 58.200 TN TURNOUT CONSTRUCTION-ASPHALT	180.00000	10,476.00	276.75000	16,106.85		
0125 0327 70 4 5,473.000 SY MILLING EXIST ASPH PAVT, 3" AVG DEPTH	2.50000	13,682.50	5.21000	28,514.33		
0130 0327 70 6 938.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4.65000	4,361.70	8.85000	8,301.30		
0135 0327 70 11 7,156.000 SY MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	2.85000	20,394.60	5.54000	39,644.24		

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(5) CALLAWAY CONTRACTING INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0140 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH 446.000 SY	4.45000	1,984.70	8.73000	3,893.58		
0145 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 1,408.800 TN	150.00000	211,320.00	210.14000	296,045.23		
0150 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 304.100 TN	270.00000	82,107.00	341.41000	103,822.78		
0155 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 1,024.500 TN	150.00000	153,675.00	204.65000	209,663.93		
0160 0425 1521 INLETS, DT BOT, TYPE C,<10' 2.000 EA	8,000.00000	16,000.00	5,203.22000	10,406.44		
0165 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 82.000 LF	110.00000	9,020.00	144.86000	11,878.52		
0170 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 16.000 LF	140.00000	2,240.00	285.86000	4,573.76		
0175 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 1.000 EA	3,000.00000	3,000.00	4,621.02000	4,621.02		
0180 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 3.000 EA	3,000.00000	9,000.00	4,017.22000	12,051.66		

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(5) CALLAWAY CONTRACTING INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0185 0520 1 7 81.000 LF CONCRETE CURB & GUTTER, TYPE E	50.00000	4,050.00	93.18000	7,547.58		
0190 0520 2 2 46.000 LF CONCRETE CURB, TYPE B	50.00000	2,300.00	67.07000	3,085.22		
0195 0522 2 17.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	110.00000	1,870.00	216.84000	3,686.28		
0200 0570 1 2 11,483.000 SY PERFORMANCE TURF, SOD	3.50000	40,190.50	8.85000	101,624.55		
0205 0710 11101 1.482 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2,000.00000	2,964.00	2,106.00000	3,121.09		
0210 0710 11102 0.404 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	2,000.00000	808.00	2,457.00000	992.63		
0215 0710 11124 763.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	3.00000	2,289.00	2.81000	2,144.03		
0220 0710 11125 160.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	4.00000	640.00	4.21000	673.60		

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(5) CALLAWAY CONTRACTING INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0225 0710 11131 0.074 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE GM	1,000.00000	74.00	912.60000	67.53		
0230 0710 11141 0.097 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" GM	1,000.00000	97.00	1,053.00000	102.14		
0235 0710 11160 5.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL EA	50.00000	250.00	56.16000	280.80		
0240 0710 11170 36.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS EA	22.00000	792.00	28.08000	1,010.88		
0245 0710 11201 1.099 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" GM	2,000.00000	2,198.00	2,106.00000	2,314.49		
0250 0710 11224 225.000 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" LF	3.00000	675.00	2.81000	632.25		
0255 0710 11241 0.072 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" GM	1,000.00000	72.00	1,053.00000	75.82		

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(5) CALLAWAY CONTRACTING INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$1,527,839.70**		**$1,935,922.07**		
SECTION: 0002 Signing						
0260 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	9.000 AS	550.00000	4,950.00	547.56000	4,928.04	
0265 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	2.000 AS	1,650.00000	3,300.00	2,970.86000	5,941.72	
0270 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	2.000 AS	3,850.00000	7,700.00	5,586.52000	11,173.04	
0275 0700 1 50 SINGLE POST SIGN, RELOCATE	2.000 AS	165.00000	330.00	289.22000	578.44	
0280 0700 1 60 SINGLE POST SIGN, REMOVE	10.000 AS	30.00000	300.00	21.06000	210.60	
0285 0705 10 2 OBJECT MARKER, TYPE 2	2.000 EA	300.00000	600.00	91.26000	182.52	
0290 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	2.000 EA	300.00000	600.00	293.44000	586.88	

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(5) CALLAWAY CONTRACTING INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0295 0710 11290 24.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	50.00000	1,200.00	7.02000	168.48		
0300 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43583715201	11,000.00000	11,000.00	17,658.81000	17,658.81		
0305 0711 11124 763.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.00000	3,815.00	5.62000	4,288.06		
0310 0711 11125 160.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.00000	960.00	7.02000	1,123.20		
0315 0711 11141 0.097 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,000.00000	291.00	3,650.40000	354.09		
0320 0711 11170 31.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	80.00000	2,480.00	105.30000	3,264.30		
0325 0711 11180 24.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	6.00000	144.00	7.02000	168.48		
0330 0711 11224 225.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.00000	1,125.00	5.62000	1,264.50		

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(5) CALLAWAY CONTRACTING INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0335 0711 11241 0.072 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" GM	3,000.00000	216.00	3,650.40000	262.83		
0340 0711 14160 6.000 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE EA	200.00000	1,200.00	245.70000	1,474.20		
0345 0711 14170 6.000 THERMOPLASTIC, PREFORMED, WHITE, ARROW EA	100.00000	600.00	119.34000	716.04		
0350 0711 15101 0.475 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" GM	9,000.00000	4,275.00	10,530.00000	5,001.75		
0355 0711 15102 0.190 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" GM	10,000.00000	1,900.00	12,636.00000	2,400.84		
0360 0711 15131 0.089 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP GM	4,000.00000	356.00	4,212.00000	374.87		
0365 0711 16101 1.007 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" GM	6,000.00000	6,042.00	7,413.12000	7,465.01		
0370 0711 16102 0.214 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" GM	7,000.00000	1,498.00	8,424.00000	1,802.74		

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(5) CALLAWAY CONTRACTING INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0375 0711 16201 1.099 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" GM	6,000.00000	6,594.00	7,413.12000	8,147.02		
0002 Signing Section Totals:		**$61,476.00**		**$79,536.46**		
SECTION: 0003 Signalization						
0380 0630 2 11 1,208.000 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF	8.00000	9,664.00	12.16000	14,689.28		
0385 0630 2 12 430.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	20.00000	8,600.00	33.29000	14,314.70		
0390 0632 7 1 1.000 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL PI	8,000.00000	8,000.00	5,545.80000	5,545.80		
0395 0634 4153 1.000 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX PI	9,000.00000	9,000.00	5,124.60000	5,124.60		
0400 0634 5 1 54.000 FIBERGLASS INSULATOR, FURNISH & INSTALL LF	40.00000	2,160.00	21.06000	1,137.24		
0405 0635 2 11 18.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	600.00000	10,800.00	1,116.18000	20,091.24		

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(5) CALLAWAY CONTRACTING INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0410 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED 1.000 AS	2,500.00000	2,500.00	1,895.40000	1,895.40		
0415 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	400.00000	400.00	175.50000	175.50		
0420 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 24.000 LF	6.00000	144.00	7.02000	168.48		
0425 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 24.000 LF	1.00000	24.00	0.70000	16.80		
0430 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,000.00000	1,000.00	1,474.20000	1,474.20		
0435 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE 1.000 EA	300.00000	300.00	491.40000	491.40		
0440 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	3,500.00000	7,000.00	4,532.11000	9,064.22		
0445 0649 1 17 STEEL STRAIN POLE, F&I, TYPE PS- X 2.000 EA	43,000.00000	86,000.00	66,935.45000	133,870.90		

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(5) CALLAWAY CONTRACTING INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0450 0649 1101 STEEL STRAIN POLE, FURNISH & INSTALL, CUSTOM TYPE, PROJECT 435837-1-52-01 2.000 EA	44,000.00000	88,000.00	57,351.68000	114,703.36		
0455 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 10.000 AS	1,100.00000	11,000.00	1,382.94000	13,829.40		
0460 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 4.000 AS	1,300.00000	5,200.00	2,035.80000	8,143.20		
0465 0650 1 17 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 2-4 WAYS 2.000 AS	2,100.00000	4,200.00	4,422.60000	8,845.20		
0470 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 5.000 EA	160.00000	800.00	245.70000	1,228.50		
0475 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 1.000 EA	200.00000	200.00	273.78000	273.78		
0480 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 8.000 AS	650.00000	5,200.00	631.80000	5,054.40		
0485 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 8.000 AS	1,100.00000	8,800.00	772.20000	6,177.60		

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(5) CALLAWAY CONTRACTING INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0490 0670 5110 1.000 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA AS	25,000.00000	25,000.00	36,220.39000	36,220.39		
0495 0670 5600 1.000 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET AS	400.00000	400.00	491.40000	491.40		
0500 0684 6 40 1.000 WIRELESS COMMUNICATION DEVICE, RELOCATE EA	1,500.00000	1,500.00	1,053.00000	1,053.00		
0505 0685 1 11 1.000 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE EA	4,000.00000	4,000.00	8,775.00000	8,775.00		
0510 0700 3201 6.000 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA	400.00000	2,400.00	835.38000	5,012.28		
0515 0700 5 22 4.000 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF EA	3,000.00000	12,000.00	4,553.17000	18,212.68		
0003 Signalization Section Totals:		**$314,292.00**		**$436,079.95**		
SECTION: 0004 Utilities						
0520 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 43583715601 LS	25,000.00000	25,000.00	25,000.00000	25,000.00		

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(5) CALLAWAY CONTRACTING INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0525 1000 6 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 43583715601	789,750.00000	789,750.00	621,782.48000	621,782.48		
0004 Utilities Section Totals:		**$814,750.00**		**$646,782.48**		
Contract Grand Totals:		**$2,718,357.70**		**$3,098,320.96**		

Letting: CT180926 September 26, 2018 **Call Order:** 008 **Contract:** T2726

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office