Vendor Ranking

Letting: CT180926 September 26, 2018 10:30 AM **Call Order:** 011 **Contract:** T4479

District: District 4 **Counties:** BROWARD **Fed Aid No:** D417084B

Contract Time: 179 AVAILABLE DAYS **Project(s):** 43059025201 (*)

Contract Desc: SR 824 (PEMBROKE RD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Winning bid	$815,678.50	100.00%
2	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$822,948.82	100.89%
3	AGC ELECTRIC, INC.	Responsive	Non-Winning Bid	$847,799.86	103.94%
4	ARC ELECTRIC INC	Responsive	Non-Winning Bid	$871,254.41	106.81%
5	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$883,135.23	108.27%
6	HORSEPOWER ELECTRIC, INC.	Responsive	Non-Winning Bid	$900,000.00	110.34%
7	SIGNAL TECHNOLOGY AND INSTALLATION CORP.	Responsive	Non-Winning Bid	$1,010,938.48	123.94%
8	AMERICAN LIGHTING AND SIGNALIZATION, LLC.	Responsive	Non-Winning Bid	$1,030,609.58	126.35%
9	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$1,056,421.43	129.51%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

District: District 4 **Counties:** BROWARD **Fed Aid No:** D417084B

Contract Time: 179 AVAILABLE DAYS **Project(s):** 43059025201 (*)

Contract Descr: SR 824 (PEMBROKE RD)

The improvements under this contract consist of milling and resurfacing, curb and gutter, concrete sidewalk and driveways, detectable warnings, signing and pavement markings, electronic display signs, signalization with pedestrian and vehicular detection, lighting, and structure monitoring along SR 824 (Pembroke Rd.).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) HALLEY ENGINEERING CONTRACTORS, INC.		(3) AGC ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43059025201	50,000.00000	50,000.00	82,000.00000	82,000.00	70,000.00000	70,000.00
0010 0102 1 (179.000) DA (LS) MAINTENANCE OF TRAFFIC 43059025201	44,000.00000	44,000.00	80,000.00000	80,000.00	50,000.00000	50,000.00
0015 0102 14 184.000 HR TRAFFIC CONTROL OFFICER	110.00000	20,240.00	55.00000	10,120.00	65.00000	11,960.00
0020 0102 60 4,996.000 ED WORK ZONE SIGN	0.43000	2,148.28	0.24000	1,199.04	0.50000	2,498.00
0025 0102 74 1 13,524.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	2,028.60	0.14000	1,893.36	0.30000	4,057.20
0030 0102 74 2 756.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.37000	279.72	0.25000	189.00	2.00000	1,512.00
0035 0102 74 7 25.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	14.81000	370.25	1.00000	25.00	8.00000	200.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) HALLEY ENGINEERING CONTRACTORS, INC.		(3) AGC ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 736.000 ED	6.79000	4,997.44	0.01000	7.36	30.00000	22,080.00
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 24.000 EA	6.17000	148.08	3.00000	72.00	12.00000	288.00
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 579.000 ED	14.81000	8,574.99	0.01000	5.79	30.00000	17,370.00
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 358.000 ED	5.82000	2,083.56	8.00000	2,864.00	12.00000	4,296.00
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 358.000 ED	5.82000	2,083.56	8.00000	2,864.00	10.00000	3,580.00
0065 0104 10 3 SEDIMENT BARRIER 494.000 LF	2.47000	1,220.18	3.00000	1,482.00	7.00000	3,458.00
0070 0104 18 INLET PROTECTION SYSTEM 4.000 EA	123.46000	493.84	100.00000	400.00	350.00000	1,400.00
0075 0107 1 LITTER REMOVAL 1.460 AC	61.73000	90.13	0.01000	0.01	2,000.00000	2,920.00
0080 0107 2 MOWING 0.280 AC	185.19000	51.85	0.01000	0.00	2,000.00000	560.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) HALLEY ENGINEERING CONTRACTORS, INC.		(3) AGC ELECTRIC, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43059025201 (1.000) LS	4,320.99000	4,320.99	0.01000	0.01	5,000.00000	5,000.00
0090 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43059025201 (1.000) LS	5,925.93000	5,925.93	0.01000	0.01	5,900.00000	5,900.00
0095 0110 1 1 CLEARING & GRUBBING 43059025201 (0.060) AC (LS)	6,172.84000	6,172.84	69,680.00000	69,680.00	500.00000	500.00
0100 0110 4 10 REMOVAL OF EXISTING CONCRETE 144.000 SY	29.63000	4,266.72	39.58000	5,699.52	35.00000	5,040.00
0105 0120 1 REGULAR EXCAVATION 62.500 CY	55.56000	3,472.50	58.80000	3,675.00	50.00000	3,125.00
0110 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 9.000 SY	12.35000	111.15	7.10000	63.90	0.00000	0.00
0115 0162 1 12 PREPARED SOIL LAYER, FINISH SOIL LAYER, 12" 186.000 SY	14.81000	2,754.66	7.10000	1,320.60	5.00000	930.00
0120 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 901.000 SY	3.70000	3,333.70	3.15000	2,838.15	6.00000	5,406.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) HALLEY ENGINEERING CONTRACTORS, INC.		(3) AGC ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0327 70 5 1,740.000 SY MILLING EXIST ASPH PAVT, 2" AVG DEPTH	6.17000	10,735.80	3.15000	5,481.00	7.00000	12,180.00
0130 0334 1 13 95.700 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	314.81000	30,127.32	172.00000	16,460.40	200.00000	19,140.00
0135 0337 7 82 145.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	358.02000	52,020.31	176.85000	25,696.31	300.00000	43,590.00
0140 0400 0 11 1.500 CY CONCRETE CLASS NS, GRAVITY WALL	1,851.85000	2,777.78	2,500.00000	3,750.00	1,500.00000	2,250.00
0145 0520 1 10 656.000 LF CONCRETE CURB & GUTTER, TYPE F	39.51000	25,918.56	25.00000	16,400.00	45.00000	29,520.00
0150 0522 1 9.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	104.94000	944.46	65.00000	585.00	70.00000	630.00
0155 0522 2 85.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	120.99000	10,284.15	65.00000	5,525.00	85.00000	7,225.00
0160 0527 2 108.000 SF DETECTABLE WARNINGS	27.16000	2,933.28	23.75000	2,565.00	28.00000	3,024.00
0165 0570 1 2 195.000 SY PERFORMANCE TURF, SOD	12.35000	2,408.25	10.00000	1,950.00	30.00000	5,850.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) HALLEY ENGINEERING CONTRACTORS, INC.		(3) AGC ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.111 GM	2,469.14000	274.07	700.00000	77.70	900.00000	99.90
0175 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 657.000 LF	2.10000	1,379.70	0.60000	394.20	1.00000	657.00
0180 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 170.000 LF	2.47000	419.90	1.10000	187.00	1.40000	238.00
0185 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.011 GM	925.93000	10.19	350.00000	3.85	700.00000	7.70
0190 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 6.000 EA	37.04000	222.24	25.00000	150.00	50.00000	300.00
0195 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.041 GM	2,469.14000	101.23	700.00000	28.70	900.00000	36.90
0200 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.010 GM	4,320.99000	43.21	850.00000	8.50	1,000.00000	10.00
0205 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 16.000 LF	2.22000	35.52	0.90000	14.40	1.20000	19.20

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) HALLEY ENGINEERING CONTRACTORS, INC.		(3) AGC ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43059025201	34,168.96000	34,168.96	34,168.96000	34,168.96	34,168.96000	34,168.96
0001 Roadway Section Totals:		**$343,973.90**		**$379,844.77**		**$381,026.86**
SECTION: 0002 Signing						
0215 0700 1 11 3.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	542.61000	1,627.83	475.00000	1,425.00	900.00000	2,700.00
0220 0700 1 12 3.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,044.26000	3,132.78	1,800.00000	5,400.00	1,800.00000	5,400.00
0225 0700 3201 4.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	477.56000	1,910.24	550.00000	2,200.00	800.00000	3,200.00
0230 0700 5 22 6.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	2,610.65000	15,663.90	2,600.00000	15,600.00	2,750.00000	16,500.00
0235 0700 11391 2.000 AS ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF	4,699.85000	9,399.70	7,000.00000	14,000.00	3,670.00000	7,340.00
0240 0705 10 1 1.000 EA OBJECT MARKER, TYPE 1	392.78000	392.78	100.00000	100.00	400.00000	400.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) HALLEY ENGINEERING CONTRACTORS, INC.		(3) AGC ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0245 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 1.000 EA	430.99000	430.99	70.00000	70.00	90.00000	90.00
0250 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43059025201 (1.000) LS	7,380.25000	7,380.25	3,012.10000	3,012.10	3,500.00000	3,500.00
0255 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 595.000 LF	3.40000	2,023.00	1.60000	952.00	2.00000	1,190.00
0260 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 50.000 LF	6.91000	345.50	3.15000	157.50	4.00000	200.00
0265 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 6.000 EA	185.19000	1,111.14	100.00000	600.00	150.00000	900.00
0270 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 14.000 EA	74.07000	1,036.98	50.00000	700.00	100.00000	1,400.00
0275 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 16.000 LF	5.25000	84.00	2.50000	40.00	3.00000	48.00
0280 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 561.000 LF	18.72000	10,501.92	18.00000	10,098.00	22.00000	12,342.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) HALLEY ENGINEERING CONTRACTORS, INC.		(3) AGC ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0285 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 3.000 EA	277.78000	833.34	150.00000	450.00	200.00000	600.00
0290 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 3.000 EA	185.19000	555.57	100.00000	300.00	150.00000	450.00
0295 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.151 GM	9,259.26000	1,398.15	3,100.00000	468.10	3,700.00000	558.70
0300 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.091 GM	2,314.81000	210.65	1,250.00000	113.75	1,500.00000	136.50
0305 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.144 GM	9,259.26000	1,333.33	3,100.00000	446.40	3,700.00000	532.80
0310 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.131 GM	12,345.68000	1,617.28	4,100.00000	537.10	5,000.00000	655.00
0002 Signing Section Totals:		**$60,989.33**		**$56,669.95**		**$58,143.00**
SECTION: 0003 Lighting						
0320 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 10.000 LF	12.96000	129.60	5.00000	50.00	18.00000	180.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) HALLEY ENGINEERING CONTRACTORS, INC.		(3) AGC ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0325 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 380.000 LF	23.54000	8,945.20	14.00000	5,320.00	20.00000	7,600.00
0330 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	1,079.14000	4,316.56	600.00000	2,400.00	520.00000	2,080.00
0335 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 1,198.000 LF	2.04000	2,443.92	1.95000	2,336.10	2.00000	2,396.00
0340 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT 1.000 EA	6,121.58000	6,121.58	6,000.00000	6,000.00	5,240.00000	5,240.00
0345 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 3.000 EA	1,180.93000	3,542.79	1,200.00000	3,600.00	1,100.00000	3,300.00
0350 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 3.000 EA	510.03000	1,530.09	675.00000	2,025.00	1,120.00000	3,360.00
0003 Lighting Section Totals:		**$27,029.74**		**$21,731.10**		**$24,156.00**
SECTION: 0004 Signalization						
0355 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 85.000 LF	8.64000	734.40	8.00000	680.00	18.00000	1,530.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) HALLEY ENGINEERING CONTRACTORS, INC.		(3) AGC ELECTRIC, INC.	
	Unit Price	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0004 Signalization						
0360 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 486.000 LF	22.94000	11,148.84	18.00000	8,748.00	32.00000	15,552.00
0365 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	16,660.93000	16,660.93	5,500.00000	5,500.00	15,700.00000	15,700.00
0370 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 1.000 PI	1,397.04000	1,397.04	700.00000	700.00	580.00000	580.00
0375 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 60.000 LF	6.17000	370.20	3.50000	210.00	15.00000	900.00
0380 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 8.000 EA	46.91000	375.28	55.00000	440.00	80.00000	640.00
0385 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 1.000 EA	1,759.26000	1,759.26	1,600.00000	1,600.00	1,890.00000	1,890.00
0390 0633 4 6 SIGNALS COMMUNICATION CABLE-TWISTED PAIR CABLE, REMOVE 800.000 LF	0.41000	328.00	0.25000	200.00	1.00000	800.00
0395 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 40.000 EA	846.30000	33,852.00	500.00000	20,000.00	490.00000	19,600.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) HALLEY ENGINEERING CONTRACTORS, INC.		(3) AGC ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0400 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 2.000 EA	1,475.43000	2,950.86	1,200.00000	2,400.00	1,640.00000	3,280.00
0405 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 2.000 AS	2,077.72000	4,155.44	1,600.00000	3,200.00	3,670.00000	7,340.00
0410 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 25.000 LF	3.11000	77.75	5.00000	125.00	6.00000	150.00
0415 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,126.17000	1,126.17	1,400.00000	1,400.00	1,650.00000	1,650.00
0420 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 6.000 EA	3,357.16000	20,142.96	2,000.00000	12,000.00	2,000.00000	12,000.00
0425 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 6.000 EA	1,946.85000	11,681.10	1,000.00000	6,000.00	1,350.00000	8,100.00
0430 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	232.84000	232.84	150.00000	150.00	280.00000	280.00
0435 0649 21 1 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' 1.000 EA	27,490.74000	27,490.74	27,000.00000	27,000.00	29,800.00000	29,800.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) HALLEY ENGINEERING CONTRACTORS, INC.		(3) AGC ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0440 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' 4.000 EA	31,607.92000	126,431.68	35,000.00000	140,000.00	32,700.00000	130,800.00
0445 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 10.000 AS	839.15000	8,391.50	1,000.00000	10,000.00	1,120.00000	11,200.00
0450 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 2.000 AS	1,234.22000	2,468.44	1,250.00000	2,500.00	1,680.00000	3,360.00
0455 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION 2.000 AS	430.99000	861.98	650.00000	1,300.00	420.00000	840.00
0460 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 10.000 AS	603.33000	6,033.30	850.00000	8,500.00	620.00000	6,200.00
0465 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 1.000 AS	1,063.83000	1,063.83	1,000.00000	1,000.00	1,210.00000	1,210.00
0470 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	20,513.33000	20,513.33	8,500.00000	8,500.00	12,400.00000	12,400.00
0475 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 6.000 EA	2,968.95000	17,813.70	2,200.00000	13,200.00	4,250.00000	25,500.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) HALLEY ENGINEERING CONTRACTORS, INC.		(3) AGC ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0480 0660 4 60 VEHICLE DETECTION SYSTEM- VIDEO, REMOVE 6.000 EA	116.42000	698.52	250.00000	1,500.00	480.00000	2,880.00
0485 0663 1121 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS 1.000 EA	5,069.32000	5,069.32	12,000.00000	12,000.00	6,500.00000	6,500.00
0490 0663 1122 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR 1.000 EA	4,490.56000	4,490.56	4,500.00000	4,500.00	5,900.00000	5,900.00
0495 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 12.000 EA	1,013.80000	12,165.60	2,400.00000	28,800.00	940.00000	11,280.00
0500 0670 5141 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION 1.000 AS	28,298.60000	28,298.60	28,500.00000	28,500.00	27,900.00000	27,900.00
0505 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	814.94000	814.94	750.00000	750.00	2,200.00000	2,200.00
0510 0682 1111 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, ANALOG- STANDARD DEFINITION 1.000 EA	8,611.11000	8,611.11	6,500.00000	6,500.00	7,200.00000	7,200.00
0515 0682 1600 ITS CCTV CAMERA,, REMOVE & DISPOSAL 1.000 EA	302.47000	302.47	500.00000	500.00	800.00000	800.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) HALLEY ENGINEERING CONTRACTORS, INC.		(3) AGC ELECTRIC, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0520 0684 1 1 — 1.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	3,203.70000	3,203.70	3,500.00000	3,500.00	3,642.00000	3,642.00
0525 0684 3 11 — 1.000 EA DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER	1,969.14000	1,969.14	2,800.00000	2,800.00	4,870.00000	4,870.00
0004 Signalization Section Totals:		**$383,685.53**		**$364,703.00**		**$384,474.00**
Contract Grand Totals:		**$815,678.50**		**$822,948.82**		**847,799.86**

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ARC ELECTRIC INC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) HORSEPOWER ELECTRIC, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43059025201	65,000.00000	65,000.00	57,330.00000	57,330.00	35,000.00000	35,000.00
0010 0102 1 (179.000) DA (LS) MAINTENANCE OF TRAFFIC 43059025201	50,000.00000	50,000.00	131,817.00000	131,817.00	39,943.64000	39,943.64
0015 0102 14 184.000 HR TRAFFIC CONTROL OFFICER	65.00000	11,960.00	30.00000	5,520.00	60.00000	11,040.00
0020 0102 60 4,996.000 ED WORK ZONE SIGN	0.40000	1,998.40	0.25000	1,249.00	1.50000	7,494.00
0025 0102 74 1 13,524.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	2,028.60	0.15000	2,028.60	1.00000	13,524.00
0030 0102 74 2 756.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.35000	264.60	0.25000	189.00	3.00000	2,268.00
0035 0102 74 7 25.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	15.00000	375.00	8.00000	200.00	13.00000	325.00
0040 0102 76 736.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.00000	4,416.00	6.00000	4,416.00	15.00000	11,040.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ARC ELECTRIC INC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 24.000 EA	55.00000	1,320.00	3.00000	72.00	6.00000	144.00
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 579.000 ED	18.00000	10,422.00	12.00000	6,948.00	15.00000	8,685.00
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 358.000 ED	8.00000	2,864.00	8.90000	3,186.20	5.00000	1,790.00
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 358.000 ED	8.00000	2,864.00	8.90000	3,186.20	5.00000	1,790.00
0065 0104 10 3 SEDIMENT BARRIER 494.000 LF	5.00000	2,470.00	1.45000	716.30	2.50000	1,235.00
0070 0104 18 INLET PROTECTION SYSTEM 4.000 EA	200.00000	800.00	145.00000	580.00	75.00000	300.00
0075 0107 1 LITTER REMOVAL 1.460 AC	500.00000	730.00	250.00000	365.00	100.00000	146.00
0080 0107 2 MOWING 0.280 AC	2,500.00000	700.00	250.00000	70.00	100.00000	28.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ARC ELECTRIC INC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43059025201	12,000.00000	12,000.00	4,900.00000	4,900.00	8,500.00000	8,500.00
0090 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43059025201	5,000.00000	5,000.00	5,340.00000	5,340.00	8,500.00000	8,500.00
0095 0110 1 1 (0.060) AC (LS) CLEARING & GRUBBING 43059025201	8,500.00000	8,500.00	25,500.00000	25,500.00	10,000.00000	10,000.00
0100 0110 4 10 144.000 SY REMOVAL OF EXISTING CONCRETE	22.00000	3,168.00	26.00000	3,744.00	25.00000	3,600.00
0105 0120 1 62.500 CY REGULAR EXCAVATION	100.00000	6,250.00	37.00000	2,312.50	95.00000	5,937.50
0110 0162 1 11 9.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	145.00000	1,305.00	13.00000	117.00	25.00000	225.00
0115 0162 1 12 186.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 12"	225.00000	41,850.00	8.00000	1,488.00	30.00000	5,580.00
0120 0327 70 1 901.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3.00000	2,703.00	2.75000	2,477.75	5.00000	4,505.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ARC ELECTRIC INC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 1,740.000 SY	5.00000	8,700.00	3.00000	5,220.00	7.00000	12,180.00
0130 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 95.700 TN	265.00000	25,360.50	200.00000	19,140.00	300.00000	28,710.00
0135 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 145.300 TN	300.00000	43,590.00	175.00000	25,427.50	340.00000	49,402.00
0140 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 1.500 CY	5,000.00000	7,500.00	4,754.00000	7,131.00	2,000.00000	3,000.00
0145 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 656.000 LF	35.00000	22,960.00	40.71000	26,705.76	35.00000	22,960.00
0150 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 9.000 SY	60.00000	540.00	100.25000	902.25	60.00000	540.00
0155 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 85.000 SY	85.00000	7,225.00	90.70000	7,709.50	65.00000	5,525.00
0160 0527 2 DETECTABLE WARNINGS 108.000 SF	28.00000	3,024.00	36.00000	3,888.00	30.00000	3,240.00
0165 0570 1 2 PERFORMANCE TURF, SOD 195.000 SY	15.00000	2,925.00	8.75000	1,706.25	6.00000	1,170.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ARC ELECTRIC INC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.111 GM	7,500.00000	832.50	1,000.00000	111.00	1,400.00000	155.40
0175 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 657.000 LF	4.00000	2,628.00	0.50000	328.50	2.00000	1,314.00
0180 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 170.000 LF	4.00000	680.00	1.50000	255.00	3.00000	510.00
0185 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.011 GM	10,000.00000	110.00	400.00000	4.40	600.00000	6.60
0190 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 6.000 EA	225.00000	1,350.00	30.00000	180.00	50.00000	300.00
0195 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.041 GM	12,500.00000	512.50	1,000.00000	41.00	1,400.00000	57.40
0200 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.010 GM	15,000.00000	150.00	1,100.00000	11.00	1,700.00000	17.00
0205 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 16.000 LF	65.00000	1,040.00	1.00000	16.00	2.50000	40.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ARC ELECTRIC INC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43059025201	34,168.96000	34,168.96	34,168.96000	34,168.96	34,168.96000	34,168.96
0001 Roadway Section Totals:		**$402,285.06**		**$396,698.67**		**$344,896.50**
SECTION: 0002 Signing						
0215 0700 1 11 3.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	450.00000	1,350.00	310.00000	930.00	600.00000	1,800.00
0220 0700 1 12 3.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,300.00000	3,900.00	1,025.00000	3,075.00	1,500.00000	4,500.00
0225 0700 3201 4.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	600.00000	2,400.00	612.00000	2,448.00	650.00000	2,600.00
0230 0700 5 22 6.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	2,600.00000	15,600.00	2,890.00000	17,340.00	3,500.00000	21,000.00
0235 0700 11391 2.000 AS ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF	7,000.00000	14,000.00	7,778.00000	15,556.00	5,000.00000	10,000.00
0240 0705 10 1 1.000 EA OBJECT MARKER, TYPE 1	250.00000	250.00	295.00000	295.00	400.00000	400.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ARC ELECTRIC INC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) HORSEPOWER ELECTRIC, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0245 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 1.000 EA	350.00000	350.00	90.00000	90.00	400.00000	400.00
0250 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43059025201 (1.000) LS	18,000.00000	18,000.00	1,560.90000	1,560.90	7,500.00000	7,500.00
0255 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 595.000 LF	2.25000	1,338.75	1.65000	981.75	3.00000	1,785.00
0260 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 50.000 LF	3.25000	162.50	3.00000	150.00	4.00000	200.00
0265 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 6.000 EA	215.00000	1,290.00	120.00000	720.00	300.00000	1,800.00
0270 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 14.000 EA	60.00000	840.00	60.00000	840.00	100.00000	1,400.00
0275 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 16.000 LF	3.00000	48.00	2.25000	36.00	3.25000	52.00
0280 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 561.000 LF	30.00000	16,830.00	17.00000	9,537.00	30.00000	16,830.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ARC ELECTRIC INC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0285 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 3.000 EA	350.00000	1,050.00	300.00000	900.00	400.00000	1,200.00
0290 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 3.000 EA	250.00000	750.00	140.00000	420.00	300.00000	900.00
0295 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.151 GM	5,500.00000	830.50	3,850.00000	581.35	6,500.00000	981.50
0300 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.091 GM	1,500.00000	136.50	1,200.00000	109.20	2,500.00000	227.50
0305 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.144 GM	5,500.00000	792.00	3,850.00000	554.40	6,500.00000	936.00
0310 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.131 GM	7,000.00000	917.00	4,300.00000	563.30	7,500.00000	982.50
0002 Signing Section Totals:		**$80,835.25**		**$56,687.90**		**$75,494.50**
SECTION: 0003 Lighting						
0320 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 10.000 LF	5.00000	50.00	5.60000	56.00	15.00000	150.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ARC ELECTRIC INC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0325 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 380.000 LF	14.00000	5,320.00	16.00000	6,080.00	20.00000	7,600.00
0330 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	600.00000	2,400.00	667.00000	2,668.00	1,000.00000	4,000.00
0335 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 1,198.000 LF	1.95000	2,336.10	2.17000	2,599.66	3.00000	3,594.00
0340 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT 1.000 EA	6,000.00000	6,000.00	6,667.00000	6,667.00	10,000.00000	10,000.00
0345 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 3.000 EA	1,200.00000	3,600.00	1,334.00000	4,002.00	950.00000	2,850.00
0350 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 3.000 EA	675.00000	2,025.00	750.00000	2,250.00	650.00000	1,950.00
0003 Lighting Section Totals:		**$21,731.10**		**$24,322.66**		**$30,144.00**
SECTION: 0004 Signalization						
0355 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 85.000 LF	8.00000	680.00	9.00000	765.00	20.00000	1,700.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ARC ELECTRIC INC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0360 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 486.000 LF	18.00000	8,748.00	20.00000	9,720.00	25.00000	12,150.00
0365 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	5,500.00000	5,500.00	6,112.00000	6,112.00	10,000.00000	10,000.00
0370 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 1.000 PI	700.00000	700.00	778.00000	778.00	1,000.00000	1,000.00
0375 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 60.000 LF	3.50000	210.00	4.00000	240.00	15.00000	900.00
0380 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 8.000 EA	55.00000	440.00	62.00000	496.00	100.00000	800.00
0385 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 1.000 EA	1,600.00000	1,600.00	1,780.00000	1,780.00	2,500.00000	2,500.00
0390 0633 4 6 SIGNALS COMMUNICATION CABLE-TWISTED PAIR CABLE, REMOVE 800.000 LF	0.25000	200.00	0.28000	224.00	5.00000	4,000.00
0395 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 40.000 EA	500.00000	20,000.00	556.00000	22,240.00	1,000.00000	40,000.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ARC ELECTRIC INC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) HORSEPOWER ELECTRIC, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0400 0635 2 12 — 2.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,200.00000	2,400.00	1,334.00000	2,668.00	2,500.00000	5,000.00
0405 0639 1122 — 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1,600.00000	3,200.00	1,778.00000	3,556.00	3,500.00000	7,000.00
0410 0639 2 1 — 25.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.00000	125.00	5.60000	140.00	10.00000	250.00
0415 0641 2 12 — 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,400.00000	1,400.00	1,556.00000	1,556.00	2,500.00000	2,500.00
0420 0641 2 70 — 6.000 EA PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	2,000.00000	12,000.00	2,230.00000	13,380.00	1,500.00000	9,000.00
0425 0646 1 11 — 6.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,000.00000	6,000.00	1,112.00000	6,672.00	1,500.00000	9,000.00
0430 0646 1 60 — 1.000 EA ALUMINUM SIGNALS POLE, REMOVE	150.00000	150.00	167.00000	167.00	250.00000	250.00
0435 0649 21 1 — 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'	27,000.00000	27,000.00	30,000.00000	30,000.00	36,000.00000	36,000.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ARC ELECTRIC INC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0440 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' 4.000 EA	35,000.00000	140,000.00	38,900.00000	155,600.00	40,000.00000	160,000.00
0445 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 10.000 AS	1,000.00000	10,000.00	1,112.00000	11,120.00	1,500.00000	15,000.00
0450 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 2.000 AS	1,250.00000	2,500.00	1,390.00000	2,780.00	1,800.00000	3,600.00
0455 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION 2.000 AS	650.00000	1,300.00	723.00000	1,446.00	120.00000	240.00
0460 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 10.000 AS	850.00000	8,500.00	945.00000	9,450.00	1,000.00000	10,000.00
0465 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 1.000 AS	1,000.00000	1,000.00	1,112.00000	1,112.00	1,800.00000	1,800.00
0470 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	8,500.00000	8,500.00	9,450.00000	9,450.00	15,000.00000	15,000.00
0475 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 6.000 EA	2,200.00000	13,200.00	2,445.00000	14,670.00	3,800.00000	22,800.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ARC ELECTRIC INC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) HORSEPOWER ELECTRIC, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0480 0660 4 60 VEHICLE DETECTION SYSTEM- VIDEO, REMOVE 6.000 EA	250.00000	1,500.00	278.00000	1,668.00	50.00000	300.00
0485 0663 1121 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS 1.000 EA	12,000.00000	12,000.00	13,340.00000	13,340.00	7,500.00000	7,500.00
0490 0663 1122 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR 1.000 EA	4,500.00000	4,500.00	5,000.00000	5,000.00	4,500.00000	4,500.00
0495 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 12.000 EA	2,400.00000	28,800.00	2,667.00000	32,004.00	1,850.00000	22,200.00
0500 0670 5141 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION 1.000 AS	28,500.00000	28,500.00	31,670.00000	31,670.00	30,000.00000	30,000.00
0505 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	750.00000	750.00	834.00000	834.00	500.00000	500.00
0510 0682 1111 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, ANALOG- STANDARD DEFINITION 1.000 EA	8,200.00000	8,200.00	7,230.00000	7,230.00	7,500.00000	7,500.00
0515 0682 1600 ITS CCTV CAMERA,, REMOVE & DISPOSAL 1.000 EA	500.00000	500.00	556.00000	556.00	475.00000	475.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ARC ELECTRIC INC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) HORSEPOWER ELECTRIC, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0520 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	3,500.00000	3,500.00	3,890.00000	3,890.00	3,500.00000	3,500.00
0525 0684 3 11 DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER 1.000 EA	2,800.00000	2,800.00	3,112.00000	3,112.00	2,500.00000	2,500.00
0004 Signalization Section Totals:		**$366,403.00**		**$405,426.00**		**$449,465.00**
Contract Grand Totals:		**$871,254.41**		**$883,135.23**		**900,000.00**

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(8) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(9) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43059025201	197,269.77000	197,269.77	160,000.00000	160,000.00	101,370.99000	101,370.99
0010 0102 1 (179.000) DA (LS) MAINTENANCE OF TRAFFIC 43059025201	64,332.91000	64,332.91	68,000.00000	68,000.00	100,595.94000	100,595.94
0015 0102 14 184.000 HR TRAFFIC CONTROL OFFICER	78.75000	14,490.00	60.00000	11,040.00	76.81000	14,133.04
0020 0102 60 4,996.000 ED WORK ZONE SIGN	1.16000	5,795.36	0.40000	1,998.40	0.25000	1,249.00
0025 0102 74 1 13,524.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.22000	2,975.28	0.13000	1,758.12	0.15000	2,028.60
0030 0102 74 2 756.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.44000	332.64	0.40000	302.40	0.26000	196.56
0035 0102 74 7 25.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	16.74000	418.50	14.00000	350.00	7.35000	183.75
0040 0102 76 736.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.91000	5,085.76	6.00000	4,416.00	6.04000	4,445.44

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(8) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(9) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 24.000 EA	4.25000	102.00	4.00000	96.00	3.15000	75.60
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 579.000 ED	14.79000	8,563.41	14.00000	8,106.00	12.61000	7,301.19
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 358.000 ED	10.51000	3,762.58	50.00000	17,900.00	8.40000	3,007.20
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 358.000 ED	10.51000	3,762.58	10.00000	3,580.00	8.40000	3,007.20
0065 0104 10 3 SEDIMENT BARRIER 494.000 LF	6.31000	3,117.14	2.00000	988.00	2.31000	1,141.14
0070 0104 18 INLET PROTECTION SYSTEM 4.000 EA	212.75000	851.00	30.00000	120.00	105.05000	420.20
0075 0107 1 LITTER REMOVAL 1.460 AC	157.64000	230.15	30.00000	43.80	443.12000	646.96
0080 0107 2 MOWING 0.280 AC	1,050.86000	294.24	30.00000	8.40	3,544.93000	992.58

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(8) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(9) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43059025201	6,197.25000	6,197.25	3,000.00000	3,000.00	4,779.58000	4,779.58
0090 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43059025201	6,583.73000	6,583.73	3,000.00000	3,000.00	4,779.58000	4,779.58
0095 0110 1 1 (0.060) AC (LS) CLEARING & GRUBBING 43059025201	24,230.50000	24,230.50	55,000.00000	55,000.00	168,968.95000	168,968.95
0100 0110 4 10 144.000 SY REMOVAL OF EXISTING CONCRETE	18.18000	2,617.92	17.00000	2,448.00	25.39000	3,656.16
0105 0120 1 62.500 CY REGULAR EXCAVATION	90.87000	5,679.38	28.00000	1,750.00	26.39000	1,649.38
0110 0162 1 11 9.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	254.43000	2,289.87	110.00000	990.00	76.05000	684.45
0115 0162 1 12 186.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 12"	87.23000	16,224.78	55.00000	10,230.00	13.76000	2,559.36
0120 0327 70 1 901.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	4.85000	4,369.85	11.00000	9,911.00	8.35000	7,523.35

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(8) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(9) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0327 70 5 1,740.000 MILLING EXIST ASPH PAVT, 2" AVG DEPTH SY	6.06000	10,544.40	9.00000	15,660.00	6.64000	11,553.60
0130 0334 1 13 95.700 SUPERPAVE ASPHALTIC CONC, TRAFFIC C TN	242.31000	23,189.07	280.00000	26,796.00	181.32000	17,352.32
0135 0337 7 82 145.300 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 TN	328.45000	47,723.79	385.00000	55,940.50	179.73000	26,114.77
0140 0400 0 11 1.500 CONCRETE CLASS NS, GRAVITY WALL CY	6,081.86000	9,122.79	2,800.00000	4,200.00	630.27000	945.41
0145 0520 1 10 656.000 CONCRETE CURB & GUTTER, TYPE F LF	39.50000	25,912.00	28.00000	18,368.00	73.90000	48,478.40
0150 0522 1 9.000 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK SY	468.38000	4,215.42	60.00000	540.00	517.66000	4,658.94
0155 0522 2 85.000 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK SY	109.77000	9,330.45	85.00000	7,225.00	136.11000	11,569.35
0160 0527 2 108.000 DETECTABLE WARNINGS SF	36.35000	3,925.80	50.00000	5,400.00	23.77000	2,567.16
0165 0570 1 2 195.000 PERFORMANCE TURF, SOD SY	17.09000	3,332.55	16.00000	3,120.00	5.91000	1,152.45

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(8) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(9) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0710 11101 0.111 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	848.11000	94.14	1,000.00000	111.00	871.88000	96.78
0175 0710 11123 657.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.73000	479.61	0.50000	328.50	0.33000	216.81
0180 0710 11125 170.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.34000	227.80	1.00000	170.00	0.66000	112.20
0185 0710 11131 0.011 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	425.23000	4.68	1,000.00000	11.00	393.92000	4.33
0190 0710 11170 6.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	30.29000	181.74	40.00000	240.00	36.77000	220.62
0195 0710 11201 0.041 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	848.30000	34.78	1,000.00000	41.00	871.88000	35.75
0200 0710 11202 0.010 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,031.00000	10.31	2,000.00000	20.00	1,733.25000	17.33
0205 0710 11224 16.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.10000	17.60	1.00000	16.00	0.68000	10.88

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(8) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(9) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43059025201	34,168.96000	34,168.96	34,168.96000	34,168.96	34,168.96000	34,168.96
0001 Roadway Section Totals:		**$552,092.49**		**$537,392.08**		**$594,672.26**
SECTION: 0002 Signing						
0215 0700 1 11 3.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	382.55000	1,147.65	500.00000	1,500.00	367.66000	1,102.98
0220 0700 1 12 3.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	509.35000	1,528.05	1,650.00000	4,950.00	1,034.70000	3,104.10
0225 0700 3201 4.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	513.79000	2,055.16	500.00000	2,000.00	577.75000	2,311.00
0230 0700 5 22 6.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	3,127.63000	18,765.78	2,700.00000	16,200.00	2,731.19000	16,387.14
0235 0700 11391 2.000 AS ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF	6,233.16000	12,466.32	5,000.00000	10,000.00	7,353.19000	14,706.38
0240 0705 10 1 1.000 EA OBJECT MARKER, TYPE 1	45.14000	45.14	300.00000	300.00	262.61000	262.61

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(8) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(9) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0245 0705 11 3 — 1.000 EA DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	84.81000	84.81	300.00000	300.00	168.07000	168.07
0250 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43059025201	3,649.25000	3,649.25	3,000.00000	3,000.00	2,045.06000	2,045.06
0255 0711 11123 — 595.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.97000	1,172.15	2.00000	1,190.00	1.51000	898.45
0260 0711 11125 — 50.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.82000	191.00	4.00000	200.00	3.31000	165.50
0265 0711 11160 — 6.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	121.16000	726.96	90.00000	540.00	78.78000	472.68
0270 0711 11170 — 14.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	60.58000	848.12	60.00000	840.00	57.78000	808.92
0275 0711 11224 — 16.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.03000	48.48	4.00000	64.00	2.99000	47.84
0280 0711 14125 — 561.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	21.81000	12,235.41	20.00000	11,220.00	19.12000	10,726.32

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(8) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(9) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0285 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 3.000 EA	181.73000	545.19	250.00000	750.00	220.60000	661.80
0290 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 3.000 EA	121.16000	363.48	150.00000	450.00	110.30000	330.90
0295 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.151 GM	3,755.83000	567.13	4,000.00000	604.00	3,308.94000	499.65
0300 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.091 GM	1,514.56000	137.82	1,000.00000	91.00	829.86000	75.52
0305 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.144 GM	3,755.84000	540.84	4,000.00000	576.00	3,308.94000	476.49
0310 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.131 GM	4,967.41000	650.73	5,000.00000	655.00	4,301.62000	563.51
0002 Signing Section Totals:		**$57,769.47**		**$55,430.00**		**$55,814.92**
SECTION: 0003 Lighting						
0320 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 10.000 LF	11.09000	110.90	20.00000	200.00	5.25000	52.50

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(8) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(9) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0325 0630 2 12 380.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	33.77000	12,832.60	30.00000	11,400.00	14.71000	5,589.80
0330 0635 2 11 4.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	656.80000	2,627.20	750.00000	3,000.00	630.27000	2,521.08
0335 0715 1 12 1,198.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	3.73000	4,468.54	1.25000	1,497.50	2.05000	2,455.90
0340 0715 4 13 1.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	5,175.45000	5,175.45	8,000.00000	8,000.00	6,302.74000	6,302.74
0345 0715 11211 3.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	1,076.51000	3,229.53	1,100.00000	3,300.00	1,260.55000	3,781.65
0350 0715500 1 3.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	586.70000	1,760.10	500.00000	1,500.00	709.06000	2,127.18
0003 Lighting Section Totals:		**$30,204.32**		**$28,897.50**		**$22,830.85**
SECTION: 0004 Signalization						
0355 0630 2 11 85.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	11.09000	942.65	18.00000	1,530.00	8.40000	714.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(8) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(9) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0360 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 486.000 LF	33.77000	16,412.22	25.00000	12,150.00	18.91000	9,190.26
0365 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	6,945.98000	6,945.98	8,500.00000	8,500.00	5,777.51000	5,777.51
0370 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 1.000 PI	788.12000	788.12	2,100.00000	2,100.00	735.32000	735.32
0375 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 60.000 LF	6.53000	391.80	6.00000	360.00	3.68000	220.80
0380 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 8.000 EA	49.62000	396.96	50.00000	400.00	57.78000	462.24
0385 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 1.000 EA	1,860.71000	1,860.71	1,600.00000	1,600.00	1,680.73000	1,680.73
0390 0633 4 6 SIGNALS COMMUNICATION CABLE-TWISTED PAIR CABLE, REMOVE 800.000 LF	0.79000	632.00	1.00000	800.00	0.26000	208.00
0395 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 40.000 EA	656.80000	26,272.00	650.00000	26,000.00	525.23000	21,009.20

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(8) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(9) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0400 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 2.000 EA	1,145.71000	2,291.42	1,650.00000	3,300.00	1,260.55000	2,521.10
0405 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 2.000 AS	3,776.66000	7,553.32	3,000.00000	6,000.00	1,680.73000	3,361.46
0410 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 25.000 LF	3.20000	80.00	6.00000	150.00	5.25000	131.25
0415 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,620.95000	1,620.95	1,000.00000	1,000.00	1,470.64000	1,470.64
0420 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 6.000 EA	2,033.82000	12,202.92	3,500.00000	21,000.00	2,100.91000	12,605.46
0425 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 6.000 EA	1,022.24000	6,133.44	1,600.00000	9,600.00	1,050.46000	6,302.76
0430 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	78.83000	78.83	300.00000	300.00	157.57000	157.57
0435 0649 21 1 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' 1.000 EA	29,469.00000	29,469.00	33,000.00000	33,000.00	28,362.32000	28,362.32

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(8) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(9) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0440 0649 21 3 4.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'	33,743.09000	134,972.36	40,000.00000	160,000.00	36,765.97000	147,063.88
0445 0650 1 14 10.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	898.01000	8,980.10	950.00000	9,500.00	1,050.46000	10,504.60
0450 0650 1 18 2.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	1,281.33000	2,562.66	1,400.00000	2,800.00	1,313.07000	2,626.14
0455 0650 1 70 2.000 AS VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION	726.11000	1,452.22	700.00000	1,400.00	682.80000	1,365.60
0460 0653 1 11 10.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	603.25000	6,032.50	600.00000	6,000.00	892.89000	8,928.90
0465 0653 1 12 1.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1,055.75000	1,055.75	1,200.00000	1,200.00	1,050.46000	1,050.46
0470 0660 4 11 1.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	3,775.50000	3,775.50	20,000.00000	20,000.00	8,928.88000	8,928.88
0475 0660 4 12 6.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	3,043.20000	18,259.20	2,800.00000	16,800.00	2,311.00000	13,866.00

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(8) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(9) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0480 0660 4 60 6.000 EA VEHICLE DETECTION SYSTEM- VIDEO, REMOVE	210.17000	1,261.02	300.00000	1,800.00	262.61000	1,575.66
0485 0663 1121 1.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS	11,098.27000	11,098.27	5,500.00000	5,500.00	12,605.48000	12,605.48
0490 0663 1122 1.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR	6,218.26000	6,218.26	4,500.00000	4,500.00	4,727.05000	4,727.05
0495 0665 1 12 12.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	1,289.54000	15,474.48	950.00000	11,400.00	2,521.10000	30,253.20
0500 0670 5141 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION	30,338.87000	30,338.87	26,000.00000	26,000.00	29,938.01000	29,938.01
0505 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	420.00000	420.00	300.00000	300.00	787.84000	787.84
0510 0682 1111 1.000 EA ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, ANALOG- STANDARD DEFINITION	9,107.64000	9,107.64	8,600.00000	8,600.00	6,827.97000	6,827.97
0515 0682 1600 1.000 EA ITS CCTV CAMERA,, REMOVE & DISPOSAL	319.92000	319.92	300.00000	300.00	525.23000	525.23

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(7) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(8) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(9) COMMUNITY ASPHALT CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization							
0520 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	1.000 EA	3,388.44000	3,388.44	3,000.00000	3,000.00	3,676.60000	3,676.60
0525 0684 3 11 DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER	1.000 EA	2,082.69000	2,082.69	2,000.00000	2,000.00	2,941.28000	2,941.28
0004 Signalization Section Totals:			**$370,872.20**		**$408,890.00**		**$383,103.40**
Contract Grand Totals:			**$1,010,938.48**		**$1,030,609.58**		**1,056,421.43**

Letting: CT180926 September 26, 2018 **Call Order:** 011 **Contract:** T4479

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office