Vendor Ranking

Letting: CT180926 September 26, 2018 10:30 AM
Call Order: 015
Contract: T6458
District: District 6
Counties: MIAMI-DADE
Fed Aid No: D618038B
Contract Time: 200 AVAILABLE DAYS
Project(s): 44018915201
44019115201 (*)
Contract Desc: SR 5 (US 1)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	AUM CONSTRUCTION INC.	Responsive	Winning bid	$1,249,999.99	100.00%
2	AGC ELECTRIC, INC.	Responsive	Non-Winning Bid	$1,376,549.50	110.12%
3	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$1,385,555.89	110.84%
4	POWERCORE, INC.	Responsive	Non-Winning Bid	$1,417,157.31	113.37%
5	ARC ELECTRIC INC	Responsive	Non-Winning Bid	$1,934,572.55	154.77%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT180926 September 26, 2018 **Call Order:** 015 **Contract:** T6458

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D618038B

Contract Time: 200 AVAILABLE DAYS **Project(s):** 44018915201
44019115201 (*)

Contract Descr: SR 5 (US 1)

The improvements under this contract consist of signalized intersection lighting along SR 5 (US 1).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) AGC ELECTRIC, INC.		(3) FLORIDA SAFETY CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44018915201 (1.000) LS	20,000.00000	20,000.00	30,000.00000	30,000.00	20,000.00000	20,000.00
0010 0101 1 MOBILIZATION 44019115201 (1.000) LS	20,000.00000	20,000.00	50,000.00000	50,000.00	60,000.00000	60,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 44018915201 (80.000) DA (LS)	15,000.00000	15,000.00	15,000.00000	15,000.00	10,000.00000	10,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 44019115201 (150.000) DA (LS)	15,000.00000	15,000.00	30,000.00000	30,000.00	50,000.00000	50,000.00
0025 0102 60 WORK ZONE SIGN 5,190.000 ED	0.50000	2,595.00	0.50000	2,595.00	0.34000	1,764.60
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 11,530.000 ED	0.50000	5,765.00	0.30000	3,459.00	0.18000	2,075.40
0035 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 920.000 ED	0.75000	690.00	2.00000	1,840.00	0.43000	395.60

Letting: CT180926 September 26, 2018 **Call Order:** 015 **Contract:** T6458

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) AGC ELECTRIC, INC.		(3) FLORIDA SAFETY CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 7 6,892.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	12.00000	82,704.00	6.00000	41,352.00	6.05000	41,696.60
0045 0102 76 460.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	9.00000	4,140.00	25.00000	11,500.00	7.33000	3,371.80
0050 0102 99 516.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	18.00000	9,288.00	25.00000	12,900.00	14.65000	7,559.40
0055 0110 1 1 (0.010) AC (LS) CLEARING & GRUBBING 44019115201	1,466.69000	1,466.69	15,000.00000	15,000.00	8,547.01000	8,547.01
0060 0110 4 10 651.000 SY REMOVAL OF EXISTING CONCRETE	15.00000	9,765.00	35.00000	22,785.00	21.98000	14,308.98
0065 0110 86 (1.000) LS DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 44018915201	500.00000	500.00	6,000.00000	6,000.00	991.21000	991.21
0070 0110 86 (1.000) LS DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 44019115201	500.00000	500.00	15,000.00000	15,000.00	991.21000	991.21
0075 0522 1 658.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	55.00000	36,190.00	70.00000	46,060.00	103.79000	68,293.82

Letting: CT180926 September 26, 2018 **Call Order:** 015 **Contract:** T6458

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) AGC ELECTRIC, INC.		(3) FLORIDA SAFETY CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44018915201	8,450.00000	8,450.00	8,450.00000	8,450.00	8,450.00000	8,450.00
0085 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44019115201	41,550.00000	41,550.00	41,550.00000	41,550.00	41,550.00000	41,550.00
0001 Roadway Section Totals:		**$273,603.69**		**$353,491.00**		**$339,995.63**
SECTION: 0002 Lighting						
0090 0630 2 12 6,427.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.00000	109,259.00	17.00000	109,259.00	20.84000	133,938.68
0095 0635 2 11 134.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	650.00000	87,100.00	480.00000	64,320.00	880.80000	118,027.20
0100 0715 1 12 28,811.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.80000	51,859.80	2.00000	57,622.00	1.48000	42,640.28
0105 0715 1 13 335.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	3.00000	1,005.00	3.00000	1,005.00	2.58000	864.30
0110 0715 1 60 14,890.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.25000	3,722.50	0.25000	3,722.50	0.31000	4,615.90

Letting: CT180926 September 26, 2018 **Call Order:** 015 **Contract:** T6458

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AUM CONSTRUCTION INC.		(2) AGC ELECTRIC, INC.		(3) FLORIDA SAFETY CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0115 0715 4 11 1.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT	5,350.00000	5,350.00	4,720.00000	4,720.00	5,140.59000	5,140.59
0120 0715 4 13 15.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	5,950.00000	89,250.00	5,240.00000	78,600.00	6,184.24000	92,763.60
0125 0715 4 32 1.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 17515/715-002 FOUNDATION, 35' MOUNTING HEIGHT	8,000.00000	8,000.00	8,980.00000	8,980.00	6,145.26000	6,145.26
0130 0715 4 70 2.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	500.00000	1,000.00	680.00000	1,360.00	495.60000	991.20
0135 0715 5 51 1.000 EA LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS	150.00000	150.00	450.00000	450.00	123.91000	123.91
0140 0715 11211 52.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	1,000.00000	52,000.00	940.00000	48,880.00	972.89000	50,590.28
0145 0715 11213 17.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP	900.00000	15,300.00	1,240.00000	21,080.00	711.60000	12,097.20

Letting: CT180926 September 26, 2018 **Call Order:** 015 **Contract:** T6458

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) AGC ELECTRIC, INC.		(3) FLORIDA SAFETY CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0150 0715 11216 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP 26.000 EA	1,850.00000	48,100.00	1,400.00000	36,400.00	1,684.92000	43,807.92
0155 0715 21 2 LIGHTING REPAIRS AND RETROFITS, LED RETROFIT KIT FOR EXISTING LUMINAIRE 74.000 EA	1,300.00000	96,200.00	1,240.00000	91,760.00	1,073.62000	79,447.88
0160 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 95.000 EA	650.00000	61,750.00	980.00000	93,100.00	974.79000	92,605.05
0165 0715511140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40' 12.000 EA	17,000.00000	204,000.00	16,700.00000	200,400.00	16,661.93000	199,943.16
0170 0715511740 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, STAINLESS STEEL, 40' 3.000 EA	20,000.00000	60,000.00	31,700.00000	95,100.00	28,995.23000	86,985.69
0175 0715516115 LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15' 8.000 EA	5,000.00000	40,000.00	5,700.00000	45,600.00	4,868.84000	38,950.72
0180 0715516125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 25' 3.000 EA	12,500.00000	37,500.00	9,400.00000	28,200.00	9,803.38000	29,410.14
0002 Lighting Section Totals:		**$971,546.30**		**$990,558.50**		**$1,039,088.96**

Letting: CT180926 September 26, 2018 **Call Order:** 015 **Contract:** T6458

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) AGC ELECTRIC, INC.		(3) FLORIDA SAFETY CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Landscape / Peripheral						
0185 0110 2 2 — 0.110 AC SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	10,000.00000	1,100.00	100,000.00000	11,000.00	36,630.04000	4,029.30
0190 0580 2 2 — 5.000 EA LANDSCAPE- RELOCATE TREE, PALMS >14' OF CLEAR TRUNK	750.00000	3,750.00	4,300.00000	21,500.00	488.40000	2,442.00
0003 Landscape / Peripheral Section Totals:		**$4,850.00**		**$32,500.00**		**$6,471.30**
Contract Grand Totals:		**$1,249,999.99**		**$1,376,549.50**		**1,385,555.89**

Letting: CT180926 September 26, 2018 **Call Order:** 015 **Contract:** T6458

Line No / Item ID / Item Description / Alternate *( ) indicates item is bid as Lump Sum*	Quantity / Units	(4) POWERCORE, INC.		(5) ARC ELECTRIC INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway							
0005 0101 1 MOBILIZATION 44018915201	(1.000) LS	40,203.00000	40,203.00	120,000.00000	120,000.00		
0010 0101 1 MOBILIZATION 44019115201	(1.000) LS	38,189.00000	38,189.00	120,000.00000	120,000.00		
0015 0102 1 MAINTENANCE OF TRAFFIC 44018915201	(80.000) DA (LS)	31,669.00000	31,669.00	85,000.00000	85,000.00		
0020 0102 1 MAINTENANCE OF TRAFFIC 44019115201	(150.000) DA (LS)	26,663.00000	26,663.00	85,000.00000	85,000.00		
0025 0102 60 WORK ZONE SIGN	5,190.000 ED	4.75000	24,652.50	0.40000	2,076.00		
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	11,530.000 ED	4.50000	51,885.00	0.25000	2,882.50		
0035 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	920.000 ED	16.75000	15,410.00	0.50000	460.00		
0040 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	6,892.000 LF	8.50000	58,582.00	5.50000	37,906.00		

Letting: CT180926 September 26, 2018 **Call Order:** 015 **Contract:** T6458

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POWERCORE, INC.		(5) ARC ELECTRIC INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 76 460.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	52.00000	23,920.00	8.00000	3,680.00		
0050 0102 99 516.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	57.00000	29,412.00	15.00000	7,740.00		
0055 0110 1 1 (0.010) AC (LS) CLEARING & GRUBBING 44019115201	29,040.00000	29,040.00	20,000.00000	20,000.00		
0060 0110 4 10 651.000 SY REMOVAL OF EXISTING CONCRETE	64.00000	41,664.00	55.00000	35,805.00		
0065 0110 86 (1.000) LS DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 44018915201	8,407.00000	8,407.00	1,500.00000	1,500.00		
0070 0110 86 (1.000) LS DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 44019115201	8,407.00000	8,407.00	1,500.00000	1,500.00		
0075 0522 1 658.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	121.00000	79,618.00	250.00000	164,500.00		
0080 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44018915201	8,450.00000	8,450.00	8,450.00000	8,450.00		
0085 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44019115201	41,550.00000	41,550.00	41,550.00000	41,550.00		

Letting: CT180926 September 26, 2018 **Call Order:** 015 **Contract:** T6458

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POWERCORE, INC.		(5) ARC ELECTRIC INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$557,721.50**		**$738,049.50**		
SECTION: 0002 Lighting						
0090 0630 2 12 6,427.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.25000	104,438.75	28.00000	179,956.00		
0095 0635 2 11 134.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	852.00000	114,168.00	700.00000	93,800.00		
0100 0715 1 12 28,811.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.75000	50,419.25	1.55000	44,657.05		
0105 0715 1 13 335.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	5.75000	1,926.25	2.50000	837.50		
0110 0715 1 60 14,890.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1.00000	14,890.00	0.25000	3,722.50		
0115 0715 4 11 1.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT	5,984.00000	5,984.00	6,500.00000	6,500.00		
0120 0715 4 13 15.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	5,895.00000	88,425.00	8,000.00000	120,000.00		

Letting: CT180926 September 26, 2018 **Call Order:** 015 **Contract:** T6458

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POWERCORE, INC.		(5) ARC ELECTRIC INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0125 0715 4 32 — 1.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 17515/715-002 FOUNDATION, 35' MOUNTING HEIGHT	6,261.00000	6,261.00	8,400.00000	8,400.00		
0130 0715 4 70 — 2.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	985.00000	1,970.00	1,000.00000	2,000.00		
0135 0715 5 51 — 1.000 EA LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS	616.00000	616.00	500.00000	500.00		
0140 0715 11211 — 52.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	1,436.00000	74,672.00	1,100.00000	57,200.00		
0145 0715 11213 — 17.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP	1,436.00000	24,412.00	650.00000	11,050.00		
0150 0715 11216 — 26.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP	1,436.00000	37,336.00	1,900.00000	49,400.00		
0155 0715 21 2 — 74.000 EA LIGHTING REPAIRS AND RETROFITS, LED RETROFIT KIT FOR EXISTING LUMINAIRE	1,559.00000	115,366.00	1,500.00000	111,000.00		

Letting: CT180926 September 26, 2018 **Call Order:** 015 **Contract:** T6458

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POWERCORE, INC.		(5) ARC ELECTRIC INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0160 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 95.000 EA	683.00000	64,885.00	1,200.00000	114,000.00		
0165 0715511140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40' 12.000 EA	5,731.00000	68,772.00	16,000.00000	192,000.00		
0170 0715511740 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, STAINLESS STEEL, 40' 3.000 EA	5,731.00000	17,193.00	22,000.00000	66,000.00		
0175 0715516115 LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15' 8.000 EA	5,634.00000	45,072.00	4,500.00000	36,000.00		
0180 0715516125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 25' 3.000 EA	5,757.00000	17,271.00	9,500.00000	28,500.00		
0002 Lighting Section Totals:		**$854,077.25**		**$1,125,523.05**		
SECTION: 0003 Landscape / Peripheral						
0185 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 0.110 AC	4,896.00000	538.56	100,000.00000	11,000.00		

Letting: CT180926 September 26, 2018 **Call Order:** 015 **Contract:** T6458

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POWERCORE, INC.		(5) ARC ELECTRIC INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Landscape / Peripheral						
0190 0580 2 2 5.000 EA	964.00000	4,820.00	12,000.00000	60,000.00		
LANDSCAPE- RELOCATE TREE, PALMS >14' OF CLEAR TRUNK						
0003 Landscape / Peripheral Section Totals:		**$5,358.56**		**$71,000.00**		
Contract Grand Totals:		**$1,417,157.31**		**$1,934,572.55**		

Letting: CT180926 September 26, 2018 **Call Order:** 015 **Contract:** T6458

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office